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ADVERTISEMENT FOR BIDS

Notice is hereby given that sealed bids for North Bend School District - North Bay School
Kitchen Remodel project will be received by the School District until the bid closing time of
2:00 P.M. Pacific Time, March 27, 2024. Bids are to be submitted to the North Bend School
District Office, Attn: Mark Koechel, Facilities Director, 1913 Meade Street, North Bend, Oregon
97459 or by email to mkoechel@nbend.k12.or.us subject: BID for North Bay School Kitchen
Remodel. Refer to Instructions to Bidders within the Contract Documents. A two-hour period
shall follow in which all bidders shall submit to the North Bend School District a properly filled
out Subcontractor Disclosure Form, identifying any first-tier subcontractor that will be furnishing
labor or material on the Contract. Refer to Disclosure Form and Instructions to Bidders within
the Contract Documents. The actual bid opening shall be conducted in the North Bend
School District Office immediately following the bid closing time at 2:00 P.M. at which time the
bids will be publicly opened and read aloud.

Work on this Contract consists of the removal and replacement of the existing walk-in
cooler/freezer and demo of the adjacent office room and associated work including electrical.
Work also includes repair of wall surfaces and quarry tile flooring.

Contract Documents for this work, including Bid Form, may be examined at the Office of the
Architect, HGE Architects, Inc., 333 South 4th Street, Coos Bay, Oregon, phone: 541- 269-1166,
email: general@hge1.com, at various Plan Centers, and on the HGE website at
http://www.hge1.com/bidding-area/. General Contractors are encouraged to contact HGE
ARCHITECTS, INC., by phone or email and register their interest in submitting a bid and to be
included in the plan holders’ list.

One set of large format drawings, specifications and contract documents may be obtained by
prime bidders from HGE ARCHITECTS, INC., upon refundable deposit of $50.

A mandatory pre-bid meeting and walk-through will be held at the job site on Wednesday,
March 13, 2024, at 2:00 p.m. Contractors shall meet at the project site at 93670 Viking Lane
#1, North Bend, Oregon. Contractors and subcontractors are encouraged to attend.

No bid will be received or considered by the Owner unless the bid contains a statement that
Bidder will comply with the provisions of ORS 279C.870 relating to Prevailing Wages.

No bids will be considered unless fully completed in the manner provided in the Instructions to
Bidders upon the official bid form provided by the Architect, within the Project Manual, and
accompanied by an unconditional certified check or a bid bond executed in favor of North Bend
School District in an amount not less than ten percent (10%) of the total amount of the bid per
ORS 279C.385, to be forfeited as fixed and liquidated damages should the bidder fail or neglect
to enter into a contract and provide suitable bond for the faithful performance of the work in the
event the contract is awarded.

Each bid will contain a statement as to whether or not the bidder is a resident bidder as defined
in ORS 279A.120. No bid will be considered unless the bidder is registered with the
Construction Contractors Board as required by ORS 701.035 to 701.055. The Owner reserves
the right to reject any and all bids, and to waive any technicalities or informalities in connection
therewith. No bidder may withdraw his bid after the hour set for the opening thereof until the
lapse of thirty (30) days from the bid opening.

mailto:mkoechel@nbend.k12.or.us
http://www.hge1.com/bidding-area/.


23.87 North Bend School District -
North Bay School Kitchen
Remodel 

00-1113 - 2
February 2024

ADVERTISEMENT FOR BIDS 

By: Mark Koechel, Facilities Director
North Bend School District #13

Published:

Daily Journal of Commerce The World Newspaper
Portland, Oregon Coos Bay, Oregon
Date: February 28, 2024 Date: February 27, 2024



23.87 North Bend School District -
North Bay School Kitchen
Remodel 

00-2113 - 1
February 2024

Instructions to Bidders 

SECTION 00-2113
INSTRUCTIONS TO BIDDERS

SUMMARY

1.01 SEE AIA A701, (2018 EDITION), INSTRUCTIONS TO BIDDERS FOLLOWING THIS
DOCUMENT.

1.02 RELATED DOCUMENTS

A. Document 00-1113 - Advertisement for Bids.
B. AIA Document A701 - 2018 Instructions TO BIDDERS
C. Document 00-2210 - Supplementary Instructions to Bidders
D. Document 00-4100 - Bid Form.

INVITATION

2.01 BID SUBMISSION

A. Bids signed and under seal, executed, and dated will be received at North Bend School District
before the stated bid closing time. Refer to the Advertisement for Bids for specific bidding
information and requirements.
1. Mailed or hand delivered bids shall be recieved prior to bid closing time.
2. Electronic Bids may also be received via email prior to bid closing time.

B. Offers submitted after the above time shall be returned to the bidder unopened.
C. A two-hour period shall follow in which all bidders shall submit a Subcontractor Disclosure

Form, identifying any first-tier subcontractor that will be furnishing labor or labor and materials
on the Contract. Refer to Disclosure Form, Instructions to Bidders and supplements within the
Contract Documents.

D. Offers will be opened publicly immediately after the time for receipt of bids.
E. Amendments to the submitted offer will be permitted if received in writing prior to bid closing and

if endorsed by the same party or parties who signed and sealed the offer.

BID DOCUMENTS AND CONTRACT DOCUMENTS

3.01 DEFINITIONS

A. Bid Documents:  Contract Documents supplemented with Advertisement for Bids, ​​​ Instructions to
Bidders, ​​​ Bid Form, ​Supplements To Bid Forms and Appendices ​ and Bid Securities identified.

B. Contract Documents:  Defined in ​Project Manual ​ including issued Addenda.

3.02 AVAILABILITY

A. Bid Documents may be obtained at the office of ​Architect ​ ​which is located at 333 South 4th
Street, Coos Bay, Oregon, 97420. Phone: 541-269-1166, fax 541-269-1833. ​.

B. ​One ​ sets of Bid Documents can be obtained by ​general contract ​ ​​ bidders ​​ upon receipt of a
​refundable ​ deposit, by ​cash ​, in the amount of ​$50.00 ​ for ​one set ​.

C. Deposit will be refunded if Bid Documents are returned complete, undamaged, unmarked and
reusable, no later than 7 days after bid opening date. Failure to comply will result in forfeiture of
deposit.

D. Architect's website document access:
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1. PDF digital copies of these documents are also available to Bidders via Architect's
website at www.hge1.com/bidding-area/.
a. General Contractors must contact the Architect's office, by phone or email, and

register in order to be included on the Architect's plan holder's list.

E. Bid Documents are made available only for the purpose of obtaining offers for this project.
 Their use does not grant a license for other purposes.

3.03 EXAMINATION

A. Bid Documents may be viewed at ​​the Architect's office, at the North Bend School District Office,
and various plan centers. ​​.

B. Upon receipt of Bid Documents verify that documents are complete. Notify Architect should the
documents be incomplete.

C. Immediately notify Architect upon finding discrepancies or omissions in the Bid Documents.

3.04 INQUIRIES/ADDENDA

A. Direct questions to ​Architect, telephone (541) 269-1166, fax (541) 269-1833 ​, ​email ​;
​general@hge1.com ​.

B. Addenda may be issued during the bidding period.  All Addenda become part of Contract
Documents.  Include resultant costs in the Bid Amount.  Addendums will be prepared by the
Architect and Distributed by the Architect.\

C. Addendums will be sent to all plan holders on the Architects Plan Holder List via email.  A
Bidders failure to request to be put on the Plan Holders List, or accurately submitting a proper
email address, or Architect not obtaining a proper email address will not excuse the Bidder from
obtaining any and all addendums.  

D. Verbal answers are not binding on any party.
E. Clarifications requested by bidders must be in writing not less than 7 days before date set for

receipt of bids.  The reply will be in the form of an Addendum, a copy of which will be forwarded
to known recipients.

3.05 PRODUCT/ASSEMBLY/SYSTEM SUBSTITUTIONS

A. Where the Bid Documents stipulate a particular product, substitutions will be considered up to ​7 ​
days before receipt of bids.

B. Submit substitution requests by completing the form in Section 00-4000 - Procurement Forms
and Supplements (during bidding phase).

C. When a request to substitute a product is made, Architect may approve the substitution and will
issue an Addendum to known bidders.

D. The submission shall provide sufficient information to determine acceptability of such products.
E. Provide complete information on required revisions to other work to accommodate each

proposed substitution.
F. Provide products as specified unless substitutions are submitted in this manner and accepted.

SITE ASSESSMENT

4.01 SITE EXAMINATION

A. Examine the project site before submitting a bid. Refer to Article 2 Bidder's Representations,
AIA Document A701 Instructions to Bidders and to the Advertisement for Bids for more
information.
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4.02 PREBID CONFERENCE

A. Bidders shall make arrangements to visit the site prior to bidding. A bidders conference has
 been scheduled, as noted in the Advertisement for Bids.

B. Information relevant to the Bid Documents will be recorded in an Addendum, issued to Bid
Document recipients.

C. Oral statements made by the District or its representatives at bre-bid site visits are not binding
unless confirmed in written addendum.” (OAR 137-049-0200(1)(a)(B)(iii))made by the District or
its representatives at the pre-offer conference are not binding unless confirmed in written
addendum.” (OAR 137-049-0200(1)(a)(B)(iii))

QUALIFICATIONS

5.01 BIDDERS QUALIFICATIONS

A. Successful bidder must be registered with the Construction Contractor's Board as required by
ORS 701.035 to 701.055.

B. Successful bidder must demonstrate the bidder's responsibility under ORS 279C.375 (3)(b).
C. Bidder is not required to be licensed for asbestos abatement under ORS 468A.720.

BID SUBMISSION

6.01 SUBMISSION PROCEDURE

A. Bidders shall be solely responsible for the delivery of their bids in the manner and time
prescribed.

B. An abstract summary of submitted bids will be made available to all bidders following bid
opening.

BID ENCLOSURES/REQUIREMENTS

7.01 BID FORM REQUIREMENTS

A. This contract is for public work and is subject ORS 279C.800 to 279C.870 regarding prevailing
wage rates. Bids must be fully completed in the manner provided in the Instructions to Bidders
upon the official bid form provided within the Project Manual, and accompanied by a certified
check or a bid bond executed in the favor of the Owner in an amount no less than ten percent
(10%) of the total amount of the bid per ORS 279C.385, to be forfeited as fixed adn liquidated
damages should the bidder fail or neglect to enter into a contract and provide suitable bond for
the faithful performance of the work in the event the contract is awarded.

OFFER ACCEPTANCE/REJECTION

8.01 ACCEPTANCE OF OFFER

A. ​Owner ​ reserves the right to accept or reject any or all offers and to waive any technicalities or
informalities in connection therewithin.

B. Owner may reject any bid that does not comply with prescribed public contracting procedures
adn requirements, including the bidder's responsibility under ORS 279C.375(3)(b)
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C. No offer will be received or considered unless the offer states that the offeror agrees to be
bound by and will comply with the provisions of 279C.838, 279C.840 or U.S.C. 3141 to
3148.” (OAR 137-049-0200(1)(a)(J))

D. “No offer will be considered unless the offeror is registered and in good standing with the
Construction Contractors Board.” (OAR 137-049-0200(1)(a)(K))

E. Owner may reject for good cause all bids upon finding that it is in the public interest to do so.
F. After acceptance by ​Owner ​, ​Architect ​ on behalf of ​Owner ​, will issue to the successful bidder, a

written ​letter of Contract Award ​.

END OF SECTION
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SECTION 00-2210
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

GENERAL

1.01 THE FOLLOWING SUPPLEMENTS SHALL MODIFY, CHANGE, DELETE FROM OR ADD TO
THE AIA DOCUMENT A701-2018 INSTRUCTIONS TO BIDDERS.  WHERE ANY ARTICLE
OF THE INSTRUCTIONS TO BIDDERS IS MODIFIED OR ANY PARAGRAPH,
SUBPARAGRAPH, OR CLAUSE THEREOF IS MODIFIED OR DELETED BY THESE
SUPPLEMENTS, THE UNALTERED PROVISIONS OF THAT ARTICLE, PARAGRAPH,
SUBPARAGRAPH, OR CLAUSE SHALL REMAIN IN EFFECT.

A. Article 1 Definitions add to as follows:
1. The word Owner is ​NORTH BEND SCHOOL DISTRICT ​.
2. The word Architect is HGE Architects, Inc.

B. Article 2 Bidders Representations Subparagraph 2.1.3, add the following: If a pre-bid
walkthrough is held, contractors and sub-contractor attendees are encouraged to familiarize
themselves with the bidding and contract documents prior to the walkthrough.

C. Article 3 Bidding Documents Subparagraph 3.1.1, add the following:
1. One set of drawings, specifications and contract documents may be obtained by prime

bidders from HGE Architects, INC., upon refundable deposit of amount indicated on the
advertisement for bids.  Deposit made will be refunded upon return of the complete
documents obtained upon return thereof in good condition within seven (7) days  after
opening of bids. Non-bidders deposit will be refunded if documents are returned in good
condition no later than bid opening date.  PDF digital copies of these documents are also
available to Bidders via HGE's website. General Contractors are encouraged to contact
HGE's office by phone or email, and register their interest in submitting a bid and to be
included on the architect’s plan holders list. Addendums and other critical information will
be forwarded to all persons on the architect’s plan holders list.

D. Article 4 Bidding Procedure Subparagraph 4.1.1, add the following:
1. One copy of the Bid Form and other required bidding documents shall be submitted with

all blank spaces in the form fully filled.
2. PREPARATION OF FIRST-TIER SUBCONTRACTOR DISCLOSURE

a. Per ORS 279C.370 the Bidder shall submit First-Tier Subcontractor Disclosure
Form not later than 2 hours following the Bid Closing, or the bid will be rejected, as
required by OAR 137-049-0360(3)(b) and OAR 137-049-0200(1)(a)(O).

b. To determine disclosure requirements, the Agency recommends that you disclose
subcontract information for any subcontractor and supplier as follows:
1) Determine the lowest possible contract price.  That price will be the base bid

amount less all alternate deductive bid amounts (exclusive of any options
that can only be exercised after contract award).

2) Provide the required disclosure information for any first-tier subcontractor
whose potential contract services (i.e., subcontractor's base bid amount plus
all alternate additive bid amounts, exclusive of any options that can only be
exercised after contract award) are greater than or  equal to:  (i) 5% of that
lowest contract price, but at least $15,000, or (ii) $350,000 regardless of the
percentage.  Total all possible work for each subcontractor in making this
determination (e.g., if a subcontractor will provide $15,000 worth of services
on the base bid and $40,000 on an additive alternate, then the potential
amount of subcontractor's services is $55,000.  Assuming that $55,000
exceeds 5% of the lowest contract price, provide the disclosure for both the
$15,000 services and the $40,000 services).
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3) Submission.  A Bidder shall submit the disclosure form required by this rule
within two (2) working hours of Bid Closing in the manner specified by the
ITB.

4) Responsiveness.  Compliance with the disclosure and submittal
requirements of ORS 279C.370 and this rule is a matter of Responsiveness.
 Bids which are submitted by Bid Closing, but for which the separate
disclosure submittal has not been made by the specified deadline, are not
Responsive and shall not be considered for Contract award.

5) Substitution.  Substitution of affected first-tier subcontractors shall be made
only in accordance with ORS 279C.585.  Agencies do not have a statutory
role or duty to review, approve, or resolve disputes concerning such
substitutions.  However, Agencies are not precluded from making related
inquiries or investigating complaints in order to enforce Contract provisions
that require compliance generally with laws, rules and regulations.

6) Effective Date.  This rule shall apply to Public Improvement Contract first
advertised on or after August 1, 2003.  The above instructions have been
amended to include modifications approved by the 2005 legislature.

7) Article 4 Bidding Procedure Subparagraph 4.2.2, add the following:

E. Bid security in the form of Bid Bond issued by a Bonding Company acceptable to the Owner,
cashier's check or certified check in an amount equal to 10% of the total bid, made payable to
the Owner shall be required.

1.02 ARTICLE 4 BIDDING PROCEDURE SUBPARAGRAPH 4.2.3, ADD THE FOLLOWING:

A. All Bidders will leave their bids open for a period of thirty (30) days after the date of bid opening.
 No bid may be withdrawn during such period of time.  Owner may accept any Bid in
accordance with the Instructions to Bidders within such thirty (30) day period.

1.03 ARTICLE 5 CONSIDERATION OF BIDS ADD SUBPARAGRAPH 5.3.3:

A. If the Contractor is to be awarded, Owner will provide written Notice of Intent to Award to all
Bidders of the Owner's intent to award the Contract.  Owner's award shall not be final until the
later of the following:
1. Five (5) days after the date of the Notice of Intent; or
2. The Owner provides a written response to all timely-filed protests that denies the protest

and affirms the award.

1.04 ARTICLE 5 CONSIDERATION OF BIDS ADD SUBPARAGRAPH 5.3.4:

A. Goods or services manufactured or produced in the State of Oregon to receive preference, all
factors being equal.

1.05 ARTICLE 6 POST BID INFORMATION DELETE SUBPARAGRAPH 6.1:

A. Contractor's Qualification Statement.
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1.06 ARTICLE 7 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND
SUBPARAGRAPH 7.2.2:

A. A Performance Bond and Labor and Material Payment Bond shall be required.  Contractor shall
provide separate Performance Bond and Labor and Material Payment Bond made payable to
the Owner issued by a Corporation legally licensed to transact business in the State of Oregon.
 Corporation issuing such a bond must comply with applicable Oregon Statutes for public work
and be satisfactory to the Owner.  The bonds are to be in the amount of 100% of the contract
sum to assure the Owner of full and prompt performance of the Contract.

1.07 ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
SUBPARAGRAPH 8.1.1 ADD THE FOLLOWING:

A. The Contractor shall within ten (10) days after notification in writing of the Owner's Notice to
award a Contract, execute and return to the Owner the Form of Agreement, the Bonds and all
applicable Certificates of Insurance.

END OF SECTION
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SECTION 00-4000
PROCUREMENT FORMS AND SUPPLEMENTS

PART 1  GENERAL

1.01 FORMS

A. Use the following forms for the specified purposes unless otherwise indicated elsewhere in the
procurement requirements.

B. Substitution Request Form (During Procurement):  ​Use attached form or its equivalent ​.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 00-4100
BID FORM

THE PROJECT AND THE PARTIES

1.01 TO:

​Owner ​:  NORTH BEND SCHOOL DISTRICT

1.02 FOR:  NORTH BEND SCHOOL DISTRICT - HIGH SCHOOL KITCHEN UPGRADE
PROJECT LOCATION:  NORTH BAY ELEMENTARY SCHOOL, 93670 VIKING LANE #1,
NORTH BEND, OR 97459

1.03 DATE: __________________________ (BIDDER TO ENTER DATE)
1.04 SUBMITTED BY:

NAME OF FIRM (PLEASE PRINT): ______________________________________________
1.05 GENERAL

A. The Bidder declares that they have carefully examined the Contract Documents for the
construction of the proposed improvements; that the Bidder has personally inspected the
contemplated construction area, that the Bidder has satisfied themselves as to the quantities of
materials, items of equipment, possible difficulties, and conditions of work involved.

B. By signing this Proposal, the Bidder certifies that the provisions required by ORS 279C.800 to
279C.870 relating to prevailing wage rates shall be included in this Contract, are understood by
the Bidder, and will be complied with during the Work.

C. The bidder further declares that they are registered with the Construction Contractor's Board as
required by ORS 701.35 to 701.55, and possess such additional licenses and certifications as
required by law for the performance of the work proposed herein.

D. The subcontractor(s) performing work as described in ORS 701.005(2) will be registered with
the Construction Contractors Board in accordance with ORS 701.035 to 701.055 before the
subcontractor(s) commence work under the Contract.

E. Pursuant to ORS 279A.120, Bidder hereby certifies the Bidder _______is / ________is not
(check one) a Resident Bidder as defined by ORS 279.029.

F. Bidder certifies that the provisions required by ORS 279C.836, unless exempt under Sections
(4), (7), (8), or (9), before starting work on this Contract, or any subcontract hereunder,
Contractor and all subcontractors shall have on lfile with the Construction Contractor's Board a
public works bond with corporate surety authorized to do business in the State of Oregon in the
amount of $30,000.

G. The Bidder agrees that if this Proposal is accepted, the Bidder will, within ten (10) calendar days
after receiving contract forms, execute the Agreement between Owner and Contractor as
specified, and deliver to the Owner the Performance and Labor and Payment Bonds required
herein.

1.06 BIDS:

A. The undersigned bidder, in submitting his bid, authorizes the Owner to evaluate the bid and
make a single award on the basis of the bid.
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B. After having examined all of the contract documents as prepared by HGE ACHITECTS, Inc.,
333 South 4th Street, Coos Bay, Oregon 97420, we do hereby propose to furnish labor and
materials to complete the work required by said documents for the following fixed sum (fill in
lump sum amount for each bid unit, in written words in space provided, and in numerals within
parenthesis):

C. BASIC BID:

______________________________________________________________Dollars

and __________________________ Cents  ($______________________) complete.

D. Bidder further agrees to be bound by the entire Contract Documents, including:
Advertisement for Bids
Issued Addenda
Instructions to Bidders - AIA A701 and Supplemental Instructions to Bidders
Bid Form (this document)
Subcontractor Disclosure Form
General Conditions - AIA 201 and Supplementary Conditions
Contract for Construction:  Owner-Contractor Agreement - AIA 101
Performance and Payment Bonds
Technical Specifications
Plans/Drawings
Issued Change Orders and Architect's Supplemental Instructions
All Applicable State and Federal Laws

1.07 BID SECURITY

A. Bid security in the form of a certified check of Bid Bond in the amount of 10% of the bid amount
is enclosed per ORS 279C.385. The undersigned agrees that Bid Security will be left in escrow
with the Owner and that the amount thereof is the measure of liquidated damages which Owner
will sustain by failure of the undersigned to deliver and execute the Contract or provide
Performance and Payment Bonds and may become the property of the Owner at Owner's
option. If this bid is not accepted within thirty (30) days of the time set for the opening of bids or
if the undersigned executes and timely delivers said contract and the Performance and
Payment Bonds, the Bid Security will be returned.

1.08 COMPLETION DATE AND LIQUIDATED DAMAGES

A. It is understood that time is of the essence in the execution of this Contract in order to avoid
undue hardship upon the Owner.  It is the desire of the Owner to issue a Notice to Proceed
upon successful review of the lowest qualified bidder and have the project substantially
complete by the 23rd day of August, 2024 or within one One Hundred Twenty (120) calendar
days after Notice to Proceed.

B. The Undersigned agrees that he will have the work Substantially Complete within
__________________ calendar days after Notice to Proceed (Contractor to fill in the NUMBER
OF CALENDAR DAYS he/she will require to substantially complete the Work and this will be the
agreed upon construction time period).

C. The Contractor agrees that said Work shall be prosecuted regularly, diligently, at such rate of
progress as will insure Substantial Completion thereof within the time specified.  It is expressly
understood and agreed, by the Contractor and the Owner, that the time for the completion of the
Work described herein is reasonable taking into consideration the average climatic range and
usual industrial conditions prevailing in this locality.
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1.09 OWNER RIGHTS

A. The Owner reserves the right to reject any or all bids and to waive all informalities.

1.10 ADDENDA

A. The following Addenda have been received.  The modifications to the Bid Documents noted
below have been considered and all costs are included in the Bid Sum.

1. Addendum # _______ Dated ________________.

2. Addendum # _______ Dated ________________.

3. Addendum # _______ Dated ________________.

1.11 BIDDER DATA AND SIGNATURE(S)

A. Name of Firm (please print):______________________________________________________

B. Mailing Address:_______________________________________________________________

C. Physical Address (if different):____________________________________________________

D. Construction Contractor Board Registration Number:__________________________________

E. Telephone Number:____________________________________________________________

F. Fax
Number:__________________________________________________________________

G. Email Address:________________________________________________________________

H. Signature (if bid is by a partnership, one of the partners must sign):

___________________________________________________________________________
I. Name and Official Capacity of Signatory (please print):

___________________________________________________________________________
J. If Corporation, Attest (Secretary of Corporation):

___________________________________________________________________________
K. SEAL (if Corporation):

L. was hereunto affixed in the presence of:
M. ____________________________________________
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N. (Authorized signing officer, Title)

END OF SECTION
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SECTION 00-5200
AGREEMENT FORM

PART 1  GENERAL

1.01 FORM OF AGREEMENT
1.02 THE DRAFT OF AIA 101-2017 - AGREEMENT TO BE EXECUTED IS ATTACHED

FOLLOWING THIS PAGE.
1.03 RELATED REQUIREMENTS

A. Section 00-7200 - General Conditions.
B. Section 00-7300 - Supplementary Conditions.

PART 2  PRODUCTS (NOT USED)
PART 3  EXECUTION (NOT USED)

END OF SECTION
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 Document A101® – 2017 
Standard Form of Agreement Between Owner and Contractor where 
the basis of payment is a Stipulated Sum

AIA Document A101 – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All 
rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” 
are trademarks of The American Institute of Architects. This draft was produced at 13:50:59 ET on 01/18/2024 under Order No.4104239522 which 
expires on 01/31/2024, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® 
Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (1331841894)

1

ADDITIONS AND DELETIONS: The 
author of this document has 
added information needed for 
its completion. The author 
may also have revised the 
text of the original AIA 
standard form. An Additions 
and Deletions Report that 
notes added information as 
well as revisions to the 
standard form text is 
available from the author and 
should be reviewed.

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion or 
modification.

The parties should complete 
A101®–2017, Exhibit A, 
Insurance and Bonds, 
contemporaneously with this 
Agreement. AIA Document 
A201®–2017, General 
Conditions of the Contract 
for Construction, is adopted 
in this document by 
reference. Do not use with 
other general conditions 
unless this document is 
modified.

ELECTRONIC COPYING of any 
portion of this AIA®  Document to 
another electronic file is 
prohibited and constitutes a 
violation of copyright laws as 
set forth in the footer of this 
document.

AGREEMENT made as of the «  » day of «  » in the year «  »
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

«North Bend School District»«»
«1913 Meade Street
North Bend, Oregon  97459»
«Telephone Number: 541.756.2521»
«»

and the Contractor:
(Name, legal status, address and other information)

«  »«  »
«  »
«  »
«  »

for the following Project:
(Name, location and detailed description)

«23.87 North Bend School District - North Bay School Kitchen Remodel»
«  »
«Work on this Contract consists of the removal and replacement of the existing walk-in 
cooler/freezer and demo of the adjacent office room and associated work including 
electrical. Work also includes repair of wall surfaces and quarry tile flooring.»

The Architect:
(Name, legal status, address and other information)

«HGE ARCHITECTS, Inc.»«»
«333 South 4th Street
Coos Bay, OR 97420»
«Telephone Number: 541.269.1166»
«Fax Number: 541.269.1833»

The Owner and Contractor agree as follows.
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EXHIBIT A    INSURANCE AND BONDS

ARTICLE 1   THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are 
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2   THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others.

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[ «  » ] The date of this Agreement.

[ «  » ] A date set forth in a notice to proceed issued by the Owner.

[ «  » ] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

«  »

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessary information.)
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[ «  » ] Not later than «  » ( «  » ) calendar days from the date of commencement of the Work.

[ «  » ] By the following date: «  »

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are 
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
  

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if 
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4   CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be «  » ($ «  » ), subject to additions and deductions as provided in the Contract 
Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
  

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance
  

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
  

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)
  

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

«  »

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

«  »
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ARTICLE 5   PAYMENTS
§ 5.1 Progress Payments
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows:

«  »

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the «  » day of a month, the 
Owner shall make payment of the amount certified to the Contractor not later than the «  » day of the «  » month. If an 
Application for Payment is received by the Architect after the application date fixed above, payment of the amount 
certified shall be made by the Owner not later than «  » ( «  » ) days after the Architect receives the Application for 
Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor 
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to 
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing 
the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:
.1 That portion of the Contract Sum properly allocable to completed Work;
.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 

stored at the site for subsequent incorporation in the completed construction, or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
.1 The aggregate of any amounts previously paid by the Owner;
.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 

withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017;
.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 

unless the Work has been performed by others the Contractor intends to pay;
.4 For Work performed or defects discovered since the last payment application, any amount for which 

the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided 
in Article 9 of AIA Document A201–2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due:
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.)

«  »
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§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

«  »

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.)

«  »

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant 
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as 
follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)

«  »

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, 
which extend beyond final payment; and

.2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows:

«  »

§ 5.3 Interest
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, 
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

«  » % «  »

ARTICLE 6   DISPUTE RESOLUTION
§ 6.1 Initial Decision Maker
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 
other than the Architect.)

«  »
«  »
«  »
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«  »

§ 6.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

[ «  » ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017

[ «  » ] Litigation in a court of competent jurisdiction

[ «  » ] Other (Specify)

«  »

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of 
competent jurisdiction.

ARTICLE 7   TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows:
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for 
the Owner’s convenience.)

«  »

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.

ARTICLE 8   MISCELLANEOUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

«Vince Swagerty»
«»
«Telephone Number: 541.751.2521»
«»
«»
«Email Address: mbrix@nbend.k12.or.us»

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

«  »
«  »
«  »
«  »
«  »
«  »
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§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party.

§ 8.5 Insurance and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 
otherwise set forth below:
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 
format such as name, title, and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.)

«  »

§ 8.7 Other provisions:

«  »

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds 

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction

.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

«  »

.5 Drawings

Number Title Date
  

.6 Specifications

Section Title Date Pages
  

.7 Addenda, if any:

Number Date Pages
  

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.)
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[ «  » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

«  »

[ «  » ] The Sustainability Plan:

Title Date Pages
  

[ «  » ] Supplementary and other Conditions of the Contract:

Document Title Date Pages
  

.9 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.)

«  »

This Agreement entered into as of the day and year first written above.

    
OWNER (Signature) CONTRACTOR (Signature)

«Vince Swagerty»«, Superintendent» «  »«  »
(Printed name and title) (Printed name and title)
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SECTION 00-7200
GENERAL CONDITIONS

FORM OF GENERAL CONDITIONS

1.01 THE GENERAL CONDITIONS APPLICABLE TO THIS CONTRACT IS ATTACHED
FOLLOWING THIS PAGE.

A. AIA Document A201-2017, General Conditions of the Contract for Construction.

RELATED REQUIREMENTS

2.01 SECTION 00-7300 - SUPPLEMENTARY CONDITIONS.

SUPPLEMENTARY CONDITIONS

3.01 REFER TO DOCUMENT 00-7300 - SUPPLEMENTARY CONDITIONS FOR AMENDMENTS
TO THESE GENERAL CONDITIONS.

END OF SECTION
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SECTION 00-7300
SUPPLEMENTARY CONDITIONS

PART 1  GENERAL

1.01 SUMMARY

A. These Supplementary Conditions amend and supplement the General Conditions, AIA
Document A201-2017 General Conditions of the Contract for Construction ​defined in Document
00 7200 ​ and other provisions of the Contract Documents as indicated below.  All provisions that
are not so amended or supplemented remain in full force and effect.

B. The terms used in these Supplementary Conditions that are defined in the General Conditions
have the meanings assigned to them in the General Conditions.

1.02 MODIFICATIONS TO GENERAL CONDITIONS

A. ARTICLE 1. GENERAL PROVISIONS
1. 1.1.1: Revise the first sentance as set forth below:

a. The Contract  Documents consist of the Conditions of the Contract (General,
Supplementary and other Conditions), Contract Forms as bound or referenced, the
Drawings, the Specifications, the Details, all Addenda issued prior to execution of
the contract and all modifications issued after execution of the Contract. A draft
Agreement is found following this section for Contractor reference (attaches as
part of this addendum).

2. 1.2  CORRELATIONS AND INTENT OF THE CONTRACT DOCUMENTS
a. 1.2.1  Add the following:

1) If work is required in a manner to make it impossible to produce first class
work, or should discrepancies appear among contract documents, request
interpretation before proceeding with work. If Contractor fails to make such
request, no excuse will thereafter be entertained for failure to carry out work
in satisfactory manner.

b. 1.2.3:  Add the following:
1) Reference to technical society, organization, or body is made in

specifications in accordance with the following abbreviations:
a) ACI American Concrete Institute
b) AIA American Institute of Architects
c) AIEE American Institute of Electrical Engineers
d) AISC American Institute of Steel Construction
e) ASA American Standard Association
f) APA American Plywood Association
g) ASTM American Society of Testing Materials
h) ASME American Society of Mechanical Engineers
i) AWI Architectural Woodwork Institute
j) AWSC American Welding Society Code
k) CS Commercial Standard
l) FS Federal Specifications
m) IBC International Building Code
n) MIL Military Specifications
o) NBFU National Board of Fire Underwriters
p) NBSNational Board of Standards
q) NECNational Electric Code
r) NEMA National Electrical Manufacturer's Assn.
s) NFPA National Fire Protection Association
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t) OSHA Occupational Safety and Health Act
u) UBCUniform Building Code
v) UL Underwriters Laboratory
w) WCLIB West Coast Lumber Inspection Bureau

B. ARTICLE 2  OWNER
1. 2.1.1  Add the following:

a. The Owner is defined as NORTH BEND SCHOOL DISTRICT #13.
2. 2.3.6  Substitute the following:

a. The Owner through the Architect will furnish to the Contractor ​Four (4) ​ complete
sets of drawings and specifications without charge for use on project.  These
include sets submitted to Agency having jurisdiction for plans review and building
permit.  Additional copies may be purchased by Contractor at cost of reproduction.

C. ARTICLE 3  CONTRACTOR
1. 3.3  SUPERVISION AND CONSTRUCTION PROCEDURES

a. 3.3.1  Add the following:
1) The Contractor will supervise and direct the work and will review with all

subcontractors methods and materials to be used to verify their compliance
with all safety standards and laws and be responsible for compliance with
same, to insure safe, hazard free conditions for all persons visiting or
working on the entire project.

2. 3.7  PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS
a. 3.7.1 Add:

1) The Owner shall pay for the Building Permit Plan Review and Building
Permit fees only.  The Contractor shall pay all other permit and plan review
fees related to his work and his subcontractors, i.e., plumbing, mechanical
and electrical.  Owner shall pay any system development fees required.

3. 3.11  DOCUMENTS AND SAMPLES AT THE SITE,  Add the following:
a. Upon completion of the project transfer all information from the record set of

drawings to a clean set of prints and deliver to the Architect. Drawing additions are
to be added in contrasting ink and are to be accurate, neat and finished in
appearance and show accurate horizontal and vertical dimensions for location of
underground work.  Drawings must be acceptable to Architect before certification
of final payment will be made.

4. 3.12  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
a. 3.12.5  Add the following:

1) See Section 01-3000 - Administrative Requirements for submittal
information, requirements, and procedures.

5. 3.15  CLEANING UP
a. 3.15.1  Add the following:

1) Upon completion of any portion of the work, promptly remove temporary
facilities generated by that portion of the work, including surplus materials,
equipment, and machinery if so directed by the Architect or the Owner.
 Upon completion of the Work, completely remove temporary facilities.
 Remove stains, spots and smears from all surfaces.  Remove all labels.
 Leave the premises in a "broom clean" condition.

D. ARTICLE 4  ARCHITECT
1. 4.1.1  Add the following:

a. The Architect is defined as HGE ARCHITECTS, Inc.

E. ARTICLE 5  SUBCONTRACTORS
1. 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF

THE WORK
a. 5.2.1  Add the following:
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1) The list of subcontractors shall be submitted no later than five (5) days after
the bid opening.

F. ARTICLE 7  CHANGES IN THE WORK
1. 7.2  CHANGE ORDERS

a. 7.2.2  Add the following:
1) The cost to the Owner resulting from extra work shall be determined by an

agreed price which shall include a percentage for overhead and profit as
listed below; or shall be the actual cost of the additional direct labor,
materials, and subcontract work involved, plus a percentage for overhead
and profit as listed below.
a) The percentage shall not exceed 10% to cover both profit and

overhead.
2) The credit to the Owner resulting from a deduction of work shall be

determined by an agreed price, or the actual cost of direct labor, materials,
and subcontract work involved.

3) Cost and credits shall be submitted by the Contractor to the Architect in a
complete breakdown form, showing cost, overhead and profit.

4) Cost shall be limited to the following:  Cost of products, including taxes and
cost of delivery; cost of labor, including social security, old age, and
unemployment insurance, and fringe benefits under collective bargaining
agreements; Workmen’s Compensation Insurance; bond premiums; and
rental value of power tools and equipment.  Overhead shall include the
following:  Supervision, superintendence, wages of time keepers,
watchmen, and clerks, hand tools, incidentals, general office expense, and
all other proven expenses not included in “cost”.

G. ARTICLE 8  TIME
1. 8.2  PROGRESS AND COMPLETION

a. 8.2.4  Add the following:
1) The Contractor agrees:
2) To proceed upon receipt of the executed Contract and the Notice to

Proceed.
3) It is hereby understood and mutually agreed, by and between the contractor

and the Owner, that the date of beginning and the time for completion of
each phase of the work to be done are ESSENTIAL CONDITIONS of this
contract.

4) The Contractor agrees that said work shall be prosecuted regularly,
diligently, at such rate of progress as will insure substantial completion
thereof within the time specified.  It is expressly understood and agree, by
and between the Contractor and the Owner that the time for the completion
of the work described herein is reasonable taking into consideration the
average climatic range and usual industrial conditions prevailing in this
locality.

5) The said amount is fixed and agreed upon by; and between the Contractor
and the Owner because of the impracticability and extreme difficulty of fixing
and ascertaining the actual damages the Owner would in such event
sustain, and said amount is agreed to be the amount of damages which the
Owner would sustain.

H. ARTICLE 9  PAYMENTS AND COMPLETION
1. APPLICATIONS FOR PAYMENT

a. 9.3.1  Add the following:
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1) Payment request form shall be submitted on AIA G702 Application for
Payment supplimented with AIA G703 Continuation Sheet.  Forms will be
furnished by Architect if requested by Contractor.  Contractor may use their
own spreadsheet type format, however line items must exactly match AIA
line items.

2. PROGRESS PAYMENTS
a. 9.6.1  Amend as follows:

1) After the Architect has issued a certificate for payment the Owner will pay
the Contractor ninety-five (95%) percent of the value of material and labor
worked into the building or stored on the site before the first day of the
month less the aggregate of previous payments.

2) Payment will be made on or before the fifteenth (15th) day of the month
following the date of the application for payment.

3) Upon Substantial Completion of the contract the sum sufficient to increase
total payment to ninety-five (95%) percent of the contract amount is due.
 Thirty (30) days thereafter, provided the work then be fully completed and
accepted by the  Architect, balance under the contract is due.

I. ARTICLE 10  PROTECTION OF PERSONS AND PROPERTY
1. 10.2  SAFETY OF PERSONS AND PROPERTY

a. 10.2.2  Add the following:
1) Contractors shall comply with all provisions of OAR 437 Division 155

(Hazard Communication).  Contractor shall provide Owner, through the
Architect, a copy of MSDS (Material Safety Data Sheets) for all chemicals
brought onto the site, and shall maintain an inventory on the job site of such
chemicals.  Such inventory shall be accessible to those who desire access.

J. ARTICLE 11  INSURANCE AND BONDS
1. 11.1  CONTRACTOR'S INSURANCE AND BONDS

a. 11.1.1  Add the following:
1) The Contractor's comprehensive general liability insurance and automobile

liability insurance shall not be less than the amount shown below:
2) Worker's Compensation as required by law.
3) Bodily Injury Liability - Automobile:

a) Each person $   500,000
b) Each occurrence $1,000,000

4) Bodily Injury Liability - Except Automobile
a) Each person $1,000,000
b) Each occurrence $1,000,000

5) Property Damage Liability - Automobile:
a) Each occurrence $   500,000

6) Property Damage Liability - Except Automobile:
a) Each occurrence $   500,000
b) Aggregate occurrence $1,000,000

7) The Contractor will either (1) require each of his subcontractors to procure
and maintain during the life of his subcontract, subcontractor's
comprehensive general liability, automobile liability, and property damage
liability insurance of the type and in the same amounts as specified in this
subparagraph; or (2) insure the activity of his subcontractors.

8) The Contractor, its subcontractors, if any, and all employers working under
this Agreement are subject employers under the Oregon Worker's
Compensation Law and shall comply with ORS 656.017, which requires
them to provide workers' compensation coverage for all their subject
workers.

2. 11.1.2  Substitute the following:
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a. The Contractor shall furnish a Performance Bond in an amount equal to one
hundred (100%) percent of the contract sum as security for the faithful
performance of this contract and also a Labor and Material Payment Bond in an
amount not less than one hundred (100%) percent of the contract sum as security
for the payment of all persons performing labor on the project under this contract.
 Bond shall be written by a company licensed in the State of Oregon and
satisfactory to the Owner.

3. 11.1.5  Add the following:
a. The Contractor is advised that the Owner ​does not carry ​  “Builder's Risk”

Insurance and the Contractor ​is required to obtain this insurance ​.

K. ARTICLE 13  MISCELLANOUS PROVISIONS
1. 13.1  GOVERNING LAW,  Add the following:

a. General Contractor and each subcontractor to comply with all Federal, State laws
pertaining to Social Security, Unemployment Insurance, Tax Regulations.  Make
prompt payment to designated agencies.

b. Contractor agrees to abide by all Federal and State regulations pertaining to the
employment of minority and ethnic groups including all required affirmative action,
and further agrees to hold owner harmless on account of all duties and
responsibilities imposed on Contractor by the terms of any State or Federal
Statute, regulation, or other governmental directive.

2. 13.6  Add the following:
a. All labor subject to the provisions of ORS 279C.520 and 279C.830 which is

performed under this contract shall be paid not less than the prevailing rate of
wage for an hour's work in the same trade or occupation in the locality where such
labor is performed.

L. ADD ARTICLE 16  SUPPLEMENTAL PUBLIC CONTRACTING STATUTES
1. Refer to attached ORS 279C Requirements for Public Works.
2. Contractor, subcontractor(s) and all persons doing or contracting to do any work shall

comply with all provisions of Oregon Public Contracting Laws and regulations, as further
specified below.

3. Contractor shall pay promptly, as due, all persons supplying labor or materials for the
prosecution of the work provided for in the contract, and shall be responsible for such
payment of all persons supplying such labor or material to any Subcontractor.
a. ORS 279C.580(3)(a) requires the prime contractor to include a clause in each

subcontract requiring contractor to pay the first-tier subcontractor for satisfactory
performance under its subcontract within ten (10) days out of such amounts as are
paid to the prime contractor by the public contracting agency; and

b. ORS 279C.580(3)(b) requires the prime contractor to include a clause in each
subcontract requiring contractor to pay an interest penalty to the first-tier
subcontractor if payment is not made within thirty (30) days after receipt of
payment from the public contracting agency.

c. ORS 279C.580(4) requires the prime contractor to include in every subcontract a
requirement that the payment and interest penalty clauses required by    ORS
279C.580(3)(a) and (b) be included in every contract between a subcontractor and
a lower-tier subcontractor or supplier.

4. Contractor shall promptly pay all contributions or amounts due the Industrial Accident
Fund from such Contractor or Subcontractor incurred in the performance of the contract,
and shall be responsible that all sums due the State Unemployment Compensation Fund
from Contractor or any Subcontractor in connection with the performance of the contract
shall promptly be paid.

5. Contractor shall not permit any lien or claim to be filed or prosecuted against the public
contracting agency on account of any labor or material furnished and agrees to assume
responsibility for satisfaction of any such lien so filed or prosecuted.

6. A notice of claim on contractor’s payment bond shall be submitted only in accordance
with ORS 279C.600 and 279C.605.
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7. Contractor and any Subcontractor shall pay to the Department of Revenue all sums
withheld from employees pursuant to ORS 316.167.

8. Contractor shall demonstrate to the Public Contracting Agency that an employee drug-
testing program is in place within ten (10) days of receiving a Notice of Award.

9. If Contractor fails, neglects or refuses to make prompt payment of any claim for labor or
materials furnished to the Contractor or a Subcontractor by any person in connection with
the contract as such claim becomes due, the public contracting agency may pay such
claim to the persons furnishing the labor or material and charge the amount of payment
against funds due or to become due Contractor by reason of the contract.  The payment
of a claim in the manner authorized hereby shall not relieve the Contractor or his surety
from his or its obligation with respect to any unpaid claim.  If the public contracting
agency is unable to determine the validity of any claim for labor or material furnished, the
public contracting agency may withhold from any current payment due Contractor an
amount equal to said claim until its validity is determined and the claim, if valid, is paid.

10. If the Contractor or a first-tier Subcontractor fails, neglects, or refuses to make payment
to a person furnishing labor or materials in connection with the public contract for a public
improvement within thirty (30) days after receipt of payment from the public contracting
agency or contractor, the contractor or first-tier subcontractor shall owe the person the
amount due plus interest charges commencing at the end of the ten (10) day period that
payment is due under ORS 279C.580(4) and ending upon final payment, unless payment
is subject to a good faith dispute as defined in ORS 279C.580.  The rate of interest
charged to Contractor or first-tier Subcontractor on the amount due shall equal three
times the discount rate on ninety (90) day commercial paper in effect at the Federal
Reserve Bank in the Federal Reserve District that includes Oregon on the date that is
thirty (30) days after the date when payment was received from the public contracting
agency or from the Contractor, but the rate of interest shall not exceed thirty (30) percent.
 The amount of interest may not be waived.

11. If the Contractor or a Subcontractor fails, neglects, or refuses to make payment to a
person furnishing labor or materials in connection with the public contract, the person
may file a complaint with the Construction Contractor’s Board, unless payment is subject
to a good faith dispute as defined in ORS 279C.580.

12. Contractor shall promptly, as due, make payment to any person, co-partnership,
association, or corporation, furnishing medical, surgical and hospital care or other needed
care and attention, incident to sickness or injury, to employees of such Contractor, or all
sums which the Contractor agrees to pay for such services and all monies and sums
which the Contractor collected or deducted from the wages of employees pursuant to any
law, contract or agreement for the purpose of providing or paying for such service.

13. Contractor shall employ no person for more than ten (10) hours in any one day, or forty
(40) hours in any one week, except in cases of necessity, emergency, or where public
 policy absolutely requires it, and in such cases, except in cases of contracts for personal
   services designated under ORS 279A.055.  Contractor shall pay the employee at least
time and one-half pay for all overtime in excess of eight (8) hours a day or forty (40)
hours in any one week when the work is five (5) consecutive days, Monday through
Friday; or for all overtime in excess of ten (10) hours a day or forty (40) hours in any one
week when the work week is four (4) consecutive days, Monday through Friday, and for
all work performed on Saturday and on any legal holidays as specified in ORS 279C.540.

14. The Contractor must give notice to employees who work on this contract in writing, either
at the time of hire or before commence of work on the contract, or by posting a notice in a
location frequented by employees, of the number of hours per day and the days per week
that the employees be required to work.

15. The provisions of ORS 279C. 800 to ORS 279C.870 relating to the prevailing wage rates
will be complied with.
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16. Unless exempt under ORS 279C.836(4), (7), (8) or (9), before starting work on this
contract, or any subcontract hereunder, contractor and all subcontractors must have on
 file with the Construction Contractors Board a public works bond with a corporate surety
authorized to do business in the state of Oregon in the amount of $30,000.  The bond
must provide that the contractor or subcontractor will pay claims ordered by the Bureau of
Labor and Industries to workers performing labor upon public works projects.  The bond
must be a  continuing obligation, and the surety's liability for the aggregate of claims that
may be payable from the bond may not exceed the penal sum of the bond.  The bond
must remain in effect continuously until depleted by claims paid under any applicable
prevailing wage rate laws, unless the surety sooner cancels the bond.  Contractor further
certifies that contractor will include in every subcontract or provision requiring a
subcontractor to have a public works bond filed with the Construction Contractors Board
before starting work on the project, unless exempt under ORS 279C.836(4), (7), (8) or
(9).
a. Unless exempt under ORS 279C.836(4), (7), (8) or (9), before permitting a

subcontractor to start work on this public works project, the contractor shall verify
that the subcontractor has filed a public works bond as required under this section
or has elected not to file a public works bond under an exemption.

b. Unless public contracting agency has been notified of any applicable exemptions
under ORS 279C.836(4), (7), (8) or (9), the public works bond requirement above
is in addition to any other bond contractors or subcontractors may be required to
obtain under this contract.

17. Unless exempt, Contractor or contractor's surety and every subcontractor or
subcontractor's surety shall file certified payroll statements with the public contracting
agency in writing, pursuant to ORS 279C.845.
a. If a contractor is required to file certified statements under ORS 279C.845, the

public contracting agency shall retain twenty-five percent (25%) of any amount
earned by the contractor on the public works project until the contractor has filed
with the public agency certified statement as required by ORS.279C.845.  The
public contracting agency shall pay the contractor the amount retained within
fourteen (14) days after the contractor files the required certified statements,
regardless of whether a subcontractor has failed to file certified statements
required by statute.  The public contracting agency is not required to verify the
truth of the contents of certified statements filed by the contractor under this
section and ORS 279C.845.

b. The contractor shall retain twenty-five percent (25%) of any amount earned by a
first-tier subcontractor on this public works contract until the subcontractor has filed
with the public agency certified statements as required by ORS 279C.845.  The
contractor shall verify that the first-tier subcontractor has filed the certified
statements before the contractor may pay the subcontractor any amount retained.
 The contractor shall pay the first-tier subcontractor the amount retained within
fourteen (14) days after the subcontractor files the certified statements as required
by ORS 279C.845.   Neither the public agency nor the contractor is required to
verify the truth of the contents of certified statements filed by a first-tier
subcontractor.

18. All employers, including Contractor, that employ subject workers who work under this
contract shall comply with ORS 656.017 and provide the required Workers'
Compensation coverage, unless such employers are exempt under ORS 656.126.
 Contractor shall ensure that each of its subcontractors complies with these
requirements.

19. All sums due the State Unemployment Compensation Fund from the Contractor or any
Subcontractor in connection with the performance of the contract shall be promptly so
paid.

20. The contract may be canceled at the election of public contracting agency for any willful
failure on the part of Contractor to faithfully perform the contract according to its terms.

21. Contractor certifies that it has not discriminated against minorities, women or emerging
small business enterprises in obtaining any required subcontractors.
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22. Contractor certifies its compliance with the Oregon tax laws, in accordance with ORS
305.385.

23. In the performance of this contract, the Contractor shall use, to the maximum extent
economically feasible, recycled paper, materials, and supplies.

24. Contractor certifies that all subcontractors performing construction work under this
contract will be licensed with the Construction Contractors Board or licensed by the state
Landscaper Contractors Board in accordance with 701.035 to 701.055 before the
subcontractors commence work under this contract.

25. In compliance with the provisions of ORS 279C.525, the following is a list of federal, state
and local agencies, of which the Owner has knowledge, that have enacted ordinances or
regulations dealing with the prevention of environmental pollution and the  preservation of
natural resources that may affect the performance of the contract:
a. FEDERAL AGENCIES

1) Agriculture, Department of
2) Forest Service
3) Soil Conservation Service
4) Defense, Department of
5) Army Corps of Engineers
6) Environmental Protection Agency
7) Interior, Department of
8) Bureau of Sport Fisheries and Wildlife
9) Bureau of Outdoor Recreation
10) Bureau of Land Management
11) Bureau of Indian Affairs
12) Bureau of Reclamation
13) Labor, Department of
14) Occupational Safety and Health Administration
15) Transportation, Department of
16) Coast Guard
17) Federal Highway Administration

b. STATE AGENCIES:
1) Agriculture, Department of
2) Environmental quality, Department of
3) Fish and Wildlife, Department of
4) Forestry, Department of
5) Geology and Mineral Industries, Department of
6) Human Resources, Department of
7) Land Conservation and Development Commission
8) Soil and Water Conservation Commission
9) State Engineer
10) State Land Board
11) Water Resources Board

c. LOCAL AGENCIES:
1) City Council
2) County Court
3) County Commissioners, Board of
4) Port Districts
5) Metropolitan Service Districts
6) County Service Districts
7) Sanitary Districts
8) Water Districts
9) Fire Protection Districts
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PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01-1000
SUMMARY

PART 1  GENERAL

1.01 PROJECT

A. Project Name: 23.87 North Bend School District - North Bay School Kitchen Remodel
1. Owner's Name: North Bend School District
2. Architect's Name: HGE ARCHITECTS, Inc.
3. Work on this Contract consists of the removal and replacement of the existing walk-in

cooler/freezer and demo of the adjacent office room and associated work including
electrical. Work also includes repair of wall surfaces and quarry tile flooring.

1.02 CONTRACT DESCRIPTION

A. Contract Type:  A single prime contract based on a Stipulated Price.

1.03 OWNER OCCUPANCY

A. Owner intends to occupy the Project upon Substantial Completion.
B. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
C. Schedule the Work to accommodate Owner occupancy.

1.04 CONTRACTOR USE OF SITE AND PREMISES

A. Construction Operations:  Limited to areas noted on Drawings.
1. Locate and conduct construction activities in ways that will limit disturbance to site.

B. Arrange use of site and premises to allow:
1. Owner occupancy.
2. Work by Others.
3. Work by Owner.
4. Use of site and premises by the public.

C. Provide access to and from site as required by law and by Owner:
1. Do not obstruct roadways, sidewalks, or other public ways without permit.

D. Time Restrictions:
1. Limit conduct of ​especially noisy ​ exterior work to ​the hours of ​ ​7:30 am to 5:30 pm ​.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01-3000
ADMINISTRATIVE REQUIREMENTS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Preconstruction meeting.
B. Progress meetings.
C. Construction progress schedule.
D. Submittals for review, information, and project closeout.
E. Number of copies of submittals.
F. Submittal procedures.

1.02 RELATED REQUIREMENTS

A. Section 01-7000 - Execution and Closeout Requirements:  Additional coordination
requirements.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION

3.01 PRECONSTRUCTION MEETING

A. Attendance Required:
1. Owner.
2. Architect.
3. General Contractor, contractor's superintendent(s) and major subcontractors.

B. Agenda:
1. Distribution of Contract Documents.
2. Designation of personnel representing the parties to ContractOwner and .
3. Procedures and processing of field decisions, submittals, substitutions, applications for

payments, proposal request, Change Orders, and Contract closeout procedures.
4. Scheduling.

C. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.02 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the work at maximum bi-monthly
intervals.

B. Contractor will make arrangements for meetings, prepare agenda with copies for participants,
preside at meetings.

C. Attendance Required:
1. Contractor.
2. Owner.
3. Architect.
4. Contractor's superintendent.
5. Major subcontractors.
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D. Agenda:
1. Review minutes of previous meetings.
2. Review of work progress.
3. Field observations, problems, and decisions.
4. Identification of problems that impede, or will impede, planned progress.
5. Review of submittals schedule and status of submittals.
6. Maintenance of progress schedule.
7. Corrective measures to regain projected schedules.
8. Planned progress during succeeding work period.
9. Maintenance of quality and work standards.
10. Effect of proposed changes on progress schedule and coordination.
11. Other business relating to work.

E. Record minutes and distribute copies within three days after meeting to participants, with
 copies to Architect, Owner, participants, and those affected by decisions made.

3.03 SUBMITTALS FOR REVIEW

A. To facilitate specification compliance, submittals are required; whether as specified or as a
proposed substitution.  Submittals shall consist of the appropriate combination of catalog
sheets, material lists, brochures, bulletins, diagrams, specifications or samples necessary to
describe a system, product or item.

B. Five (5) sets of material submittals shall be submitted to Architect/Engineer within three weeks
following the contract signing.

C. When the following are specified in individual sections, submit them for review:
1. Product data.
2. Shop drawings.
3. Samples for selection.
4. Samples for verification.

D. Submit to Architect for review for the limited purpose of checking for compliance with
information given and the design concept expressed in Contract Documents.

E. Samples will be reviewed for aesthetic, color, or finish selection.
F. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES

article below and for record documents purposes described in Section 01-7800 - Closeout
Submittals.

3.04 SUBMITTALS FOR PROJECT CLOSEOUT

A. Submit Correction Punch List for Substantial Completion.
B. Submit Final Correction Punch List for Substantial Completion.
C. When the following are specified in individual sections, submit them at project closeout in

compliance with requirements of Section 01-7800 - Closeout Submittals:
1. Project record documents.
2. Operation and maintenance data.
3. Warranties.
4. Bonds.
5. Other types as indicated.

D. Submit for Owner's benefit during and after project completion.

3.05 SUBMITTAL PROCEDURES

A. General Requirements:
B. Shop Drawing Procedures:
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1. Prepare accurate, drawn-to-scale, original shop drawing documentation by  interpreting
the Contract Documents and coordinating related Work.

2. Generic, non-project specific information submitted as shop drawings do not meet the
requirements for shop drawings.

C. Transmit each submittal with a copy of approved submittal form.
D. Transmit each submittal with transmittal letter.
E. Sequentially number the transmittal form.  Revise submittals with original number and a

sequential alphabetic suffix.
F. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and

specification section number, as appropriate on each copy.
G. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of

Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

H. Schedule submittals to expedite the Project, and coordinate submission of related items.
I. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor.
J. Identify variations from Contract Documents and Product or system limitations that may be

detrimental to successful performance of the completed Work.
K. Provide space for Contractor and Architect review stamps.
L. When revised for resubmission, identify all changes made since previous submission.
M. Distribute reviewed submittals as appropriate.  Instruct parties to promptly report any inability to

comply with requirements.
N. Submittals not requested will not be recognized or processed.

END OF SECTION
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SECTION 01-7000
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.
B. Cutting and patching.
C. Surveying for laying out the work.
D. Cleaning and protection.
E. Closeout procedures, including Contractor's Correction Punch List, except payment procedures.
F. General requirements for maintenance service.

1.02 RELATED REQUIREMENTS

A. Section 01-1000 - Summary:  Limitations on working in existing building; continued occupancy;
work sequence; identification of salvaged and relocated materials.

B. Section 01-3000 - Administrative Requirements:  Submittals procedures, Electronic document
submittal service.

C. Section 01-7800 - Closeout Submittals:  Project record documents, operation and maintenance
data, warranties, and bonds.

1.03 QUALIFICATIONS

A. For surveying work, employ a land surveyor registered in the State in which the Project is
located and acceptable to Architect.  Submit evidence of surveyor's Errors and Omissions
insurance coverage in the form of an Insurance Certificate.  Employ only individual(s) trained
and experienced in collecting and recording accurate data relevant to ongoing construction
activities,

1.04 COORDINATION

A. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements.

B. Notify affected utility companies and comply with their requirements.
C. Verify that utility requirements and characteristics of new operating equipment are compatible

with building utilities.  Coordinate work of various sections having interdependent
responsibilities for installing, connecting to, and placing in service, such equipment.

D. Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on drawings.  Follow routing indicated for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

E. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction.  Coordinate locations of fixtures and outlets with finish elements.

F. Coordinate completion and clean-up of work of separate sections.
G. After Owner occupancy of premises, coordinate access to site for correction of defective work

and work not in accordance with Contract Documents, to minimize disruption of Owner's
activities.
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PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
 Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.
D. Take field measurements before confirming product orders or beginning fabrication, to minimize

waste due to over-ordering or misfabrication.
E. Verify that utility services are available, of the correct characteristics, and in the correct

locations.
F. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements

subject to damage or movement during cutting and patching.  After uncovering existing work,
assess conditions affecting performance of work.  Beginning of cutting or patching means
acceptance of existing conditions.

3.02 LAYING OUT THE WORK

A. Verify locations of survey control points prior to starting work.
B. Promptly notify Architect of any discrepancies discovered.
C. Contractor shall locate and protect survey control and reference points.
D. Protect survey control points prior to starting site work; preserve permanent reference points

during construction.
E. Promptly report to Architect the loss or destruction of any reference point or relocation required

because of changes in grades or other reasons.
F. Periodically verify layouts by same means.
G. Maintain a complete and accurate log of control and survey work as it progresses.

3.03 GENERAL INSTALLATION REQUIREMENTS

A. Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.

B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.
C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and

horizontal lines, unless otherwise indicated.
D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
E. Make neat transitions between different surfaces, maintaining texture and appearance.  

3.04 CUTTING AND PATCHING

A. Whenever possible, execute the work by methods that avoid cutting or patching.
B. Perform whatever cutting and patching is necessary to:

1. Complete the work.
2. Fit products together to integrate with other work.
3. Provide openings for penetration of mechanical, electrical, and other services.
4. Match work that has been cut to adjacent work.
5. Repair areas adjacent to cuts to required condition.
6. Repair new work damaged by subsequent work.
7. Remove samples of installed work for testing when requested.
8. Remove and replace defective and non-complying work.
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C. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing.  

D. Employ skilled and experienced installer to perform cutting for weather exposed and moisture
resistant elements, and sight exposed surfaces.

E. Cut rigid materials using masonry saw or core drill.  Pneumatic tools not allowed without prior
approval.

F. Restore work with new products in accordance with requirements of Contract Documents.
G. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
H. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids

with fire rated material , to full thickness of the penetrated element.
I. Patching:

1. Finish patched surfaces to match finish that existed prior to patching.  On continuous
surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish
entire unit.

2. Match color, texture, and appearance.
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other

imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.05 PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and orderly
condition.

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed
or remote spaces, prior to enclosing the space.

C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning
to eliminate dust.

D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose
off-site; do not burn or bury.

3.06 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.
B. Provide special protection where specified in individual specification sections.
C. Provide temporary and removable protection for installed products. Control activity in immediate

work area to prevent damage.
D. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is

necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

E. Prohibit traffic from landscaped areas.
F. Remove protective coverings when no longer needed; reuse or recycle coverings if possible.

3.07 FINAL CLEANING

A. Clean debris from ​downspouts, scuppers, overflow drains, area drains, and drainage systems ​.
B. Clean site; sweep paved areas, rake clean landscaped surfaces.
C. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;

dispose of in legal manner; do not burn or bury.

3.08 CLOSEOUT PROCEDURES

A. Make submittals that are required by governing or other authorities.
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B. Accompany Project Coordinator on preliminary inspection to determine items to be listed for
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

C. Notify Architect when work is considered ready for Architect's Substantial Completion
inspection.

D. Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and ready for Architect's Substantial Completion
inspection.

E. Conduct Substantial Completion inspection and create Final Correction Punch List containing
Architect's and Contractor's comprehensive list of items identified to be completed or corrected
and submit to Architect.

F. Correct items of work listed in Final Correction Punch List and comply with requirements for
access to Owner-occupied areas.

G. Notify Architect when work is considered finally complete and ready for Architect's Substantial
Completion final inspection.

H. Complete items of work determined by Architect listed in executed Certificate of Substantial
Completion.

END OF SECTION
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SECTION 01-7419
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1  GENERAL

1.01 WASTE MANAGEMENT REQUIREMENTS

A. Owner requires that this project generate the least amount of trash and waste possible.
B. Employ processes that ensure the generation of as little waste as possible due to error, poor

planning, breakage, mishandling, contamination, or other factors.
C. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as

economically feasible.
D. Contractor shall submit periodic Waste Disposal Reports; all landfill disposal, incineration,

recycling, salvage, and reuse must be reported regardless of to whom the cost or savings
accrues; use the same units of measure on all reports.

E. Methods of trash/waste disposal that are not acceptable are:
1. Burning on the project site.
2. Burying on the project site.
3. Dumping or burying on other property, public or private.
4. Other illegal dumping or burying.

F. Regulatory Requirements:  Contractor is responsible for knowing and complying with regulatory
requirements, including but not limited to Federal, state and local requirements, pertaining to
legal disposal of all construction and demolition waste materials.

1.02 DEFINITIONS

A. Clean:  Untreated and unpainted;  not contaminated with oils, solvents, caulk, or the like.
B. Construction and Demolition Waste:  Solid wastes typically including building materials,

packaging, trash, debris, and rubble resulting from construction, remodeling, repair and
demolition operations.

C. Hazardous:  Exhibiting the characteristics of hazardous substances, i.e., ignitibility, corrosivity,
toxicity or reactivity.

D. Nonhazardous:  Exhibiting none of the characteristics of hazardous substances, i.e., ignitibility,
corrosivity, toxicity, or reactivity.

E. Nontoxic:  Neither immediately poisonous to humans nor poisonous after a long period of
exposure.

F. Recyclable:  The ability of a product or material to be recovered at the end of its life cycle and
remanufactured into a new product for reuse by others.

G. Recycle:  To remove a waste material from the project site to another site for remanufacture into
a new product for reuse by others.

H. Recycling:  The process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for the purpose of using the altered form.  Recycling does not include
burning, incinerating, or thermally destroying waste.

I. Return:  To give back reusable items or unused products to vendors for credit.
J. Reuse:  To reuse a construction waste material in some manner on the project site.
K. Salvage:  To remove a waste material from the project site to another site for resale or reuse by

others.
L. Sediment:  Soil and other debris that has been eroded and transported by storm or well

production run-off water.
M. Source Separation:  The act of keeping different types of waste materials separate beginning

from the first time they become waste.
N. Toxic:  Poisonous to humans either immediately or after a long period of exposure.
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O. Trash:  Any product or material unable to be reused, returned, recycled, or salvaged.
P. Waste:  Extra material or material that has reached the end of its useful life in its intended use.

 Waste includes salvageable, returnable, recyclable, and reusable material.

1.03 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Waste Disposal Reports:  Submit at specified intervals, with details of quantities of trash and

waste, means of disposal or reuse, and costs; show both totals to date and since last report.
1. Submit updated Report with each Application for Progress Payment; failure to submit

Report will delay payment.
2. Submit Report on a form acceptable to Owner.
3. Landfill Disposal:  Include the following information:

a. Identification of material.
b. Amount, in tons or cubic yards, of trash/waste material from the project disposed of

in landfills.
c. State the identity of landfills, total amount of tipping fees paid to landfill, and total

disposal cost.
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity

and cost.
4. Incinerator Disposal:  Include the following information:

a. Identification of material.
b. Amount, in tons or cubic yards, of trash/waste material from the project delivered

to incinerators.
c. State the identity of incinerators, total amount of fees paid to incinerator, and total

disposal cost.
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity

and cost.
5. Recycled and Salvaged Materials:  Include the following information for each:

a. Identification of material, including those retrieved by installer for use on other
projects.

b. Amount, in tons or cubic yards, date removed from the project site, and receiving
party.

c. Transportation cost, amount paid or received for the material, and the net total cost
or savings of salvage or recycling each material.

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity
and cost.

e. Certification by receiving party that materials will not be disposed of in landfills or
by incineration.

6. Material Reused on Project:  Include the following information for each:
a. Identification of material and how it was used in the project.
b. Amount, in tons or cubic yards.
c. Include weight tickets as evidence of quantity.

7. Other Disposal Methods:  Include information similar to that described above, as
appropriate to disposal method.

PART 3  EXECUTION

2.01 WASTE MANAGEMENT PROCEDURES

A. See Section 01-3000 for additional requirements for project meetings, reports, submittal
procedures, and project documentation.

B. See Section 01-5000 for additional requirements related to trash/waste collection and removal
facilities and services.
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C. See Section 01-6000 for waste prevention requirements related to delivery, storage, and
handling.

D. See Section 01-7000 for trash/waste prevention procedures related to demolition, cutting and
patching, installation, protection, and cleaning.

2.02 WASTE MANAGEMENT PLAN IMPLEMENTATION

A. Manager:  Designate an on-site person or persons responsible for instructing workers and
overseeing and documenting results of the Waste Management Plan.

B. Communication:  Distribute copies of the Waste Management Plan to job site foreman, each
subcontractor, Owner, and Architect.

C. Instruction:  Provide on-site instruction of appropriate separation, handling, and recycling,
salvage, reuse, and return methods to be used by all parties at the appropriate stages of the
project.

D. Meetings:  Discuss trash/waste management goals and issues at project meetings.
1. Prebid meeting.
2. Preconstruction meeting.
3. Regular job-site meetings.

E. Facilities:  Provide specific facilities for separation and storage of materials for recycling,
salvage, reuse, return, and trash disposal, for use by all contractors and installers.
1. Provide containers as required.
2. Provide adequate space for pick-up and delivery and convenience to subcontractors.
3. Keep recycling and trash/waste bin areas neat and clean and clearly marked in order to

avoid contamination of materials.

F. Hazardous Wastes:  Separate, store, and dispose of hazardous wastes according to applicable
regulations.

G. Recycling:  Separate, store, protect, and handle at the site identified recyclable waste products
in order to prevent contamination of materials and to maximize recyclability of identified
materials.  Arrange for timely pickups from the site or deliveries to recycling facility in order to
prevent contamination of recyclable materials.

H. Reuse of Materials On-Site:  Set aside, sort, and protect separated products in preparation for
reuse.

I. Salvage:  Set aside, sort, and protect products to be salvaged for reuse off-site.

END OF SECTION
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SECTION 01-7800
CLOSEOUT SUBMITTALS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Project Record Documents.
B. Operation and Maintenance Data.
C. Warranties and bonds.
D. Evidence of Payments and Release of Liens.

1.02 RELATED REQUIREMENTS

A. Section 00-7200 - General Conditions:  Performance bond and labor and material payment
bonds, warranty, and correction of work.

B. Section 01-3000 - Administrative Requirements:  Submittals procedures, shop drawings,
product data, and samples.

C. Section 01-7000 - Execution and Closeout Requirements:  Contract closeout procedures.
D. Individual Product Sections and Drawings:  Specific requirements for operation and

maintenance data.
E. Individual Product Sections and Drawings:  Warranties required for specific products or Work.

1.03 SUBMITTALS

A. Project Record Documents:  Submit documents to Architect with claim for final Application for
Payment.

B. Operation and Maintenance Data:
1. Submit two copies of preliminary draft or proposed formats and outlines of contents

before start of Work.  Architect will review draft and return one copy with comments.
2. For equipment, or component parts of equipment put into service during construction and

operated by Owner, submit completed documents within ten days after acceptance.
3. Submit one copy of completed documents 15 days prior to final inspection.  This copy will

be reviewed and returned after final inspection, with Architect comments.  Revise content
of all document sets as required prior to final submission.

4. Submit two sets of revised final documents in final form within 10 days after final
inspection.

C. Warranties and Bonds:
1. For equipment or component parts of equipment put into service during construction with

Owner's permission, submit documents within 10 days after acceptance.
2. Make other submittals within 10 days after Date of Substantial Completion, prior to final

Application for Payment.
3. For items of Work for which acceptance is delayed beyond Date of Substantial

Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.
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PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION

3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
1. Drawings.
2. Specifications.
3. Addenda.
4. Change Orders and other modifications to the Contract.
5. Reviewed shop drawings, product data, and samples.
6. Manufacturer's instruction for assembly, installation, and adjusting.

B. Ensure entries are complete and accurate, enabling future reference by Owner.
C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress.
E. Specifications:  Legibly mark and record at each product section description of actual products

installed, including the following:
1. Manufacturer's name and product model and number.
2. Product substitutions or alternates utilized.
3. Changes made by Addenda and modifications.

F. Record Drawings and Shop Drawings:  Legibly mark each item to record actual construction
including:
1. Field changes of dimension and detail.
2. Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA

A. Source Data:  For each product or system, list names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

B. Product Data:  Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation.  Delete inapplicable information.

C. Drawings:  Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams.  Do not use Project Record Documents as
maintenance drawings.

D. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES

A. For Each Product, Applied Material, and Finish:
1. Product data, with catalog number, size, composition, and color and texture designations.

B. Instructions for Care and Maintenance:  Manufacturer's recommendations for cleaning agents
and methods, precautions against detrimental cleaning agents and methods, and recommended
schedule for cleaning and maintenance.

C. Moisture protection and weather-exposed products:  Include product data listing applicable
reference standards, chemical composition, and details of installation.  Provide
recommendations for inspections, maintenance, and repair.

D. Additional information as specified in individual product specification sections.
E. Where additional instructions are required, beyond the manufacturer's standard printed

instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.
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3.04 ASSEMBLY OF  OPERATION AND MAINTENANCE MANUALS

A. Assemble operation and maintenance data into durable manuals for Owner's personnel use,
with data arranged in the same sequence as, and identified by, the specification sections.

B. Where systems involve more than one specification section, provide separate tabbed divider for
each system.

C. Prepare instructions and data by personnel experienced in maintenance and operation of
described products.

D. Binders:  Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic
covers; 2 inch maximum ring size.  When multiple binders are used, correlate data into related
consistent groupings.

E. Cover:  Identify each binder with typed or printed title OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

F. Project Directory:  Title and address of Project; names, addresses, and telephone numbers of
Architect, Consultants, Contractor and subcontractors, with names of responsible parties.

G. Tables of Contents:  List every item separated by a divider, using the same identification as on
the divider tab; where multiple volumes are required, include all volumes Tables of Contents in
each volume, with the current volume clearly identified.

H. Dividers:  Provide tabbed dividers for each separate product and system; identify the contents
on the divider tab; immediately following the divider tab include a description of product and
major component parts of equipment.

I. Text:  Manufacturer's printed data, or typewritten data on 20 pound paper.
J. Drawings:  Provide with reinforced punched binder tab.  Bind in with text; fold larger drawings to

size of text pages.

3.05 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work.  Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.
1. General Warranties:

a. Provide one-year warranty as described in the General Conditions, Article 3.5.
 Warranty period shall commence on the date of the fully executed Certificate of
Substantial Completion.

b. Weather-tight warranty:  The Contractor shall, and hereby does, warranty
flashings, roofing, and all other work which is a component part of the roofing to be
weather-tight under ordinary wear and usage for a period of two years from and
after Substaintial Completion of the building.  This is an extension of the general
one year warranty described above.

2. Additional Warranties:  See individual technical specifications or drawings for required
written warranties for specific items of work.

3. Warranty Period shall begin upon Substantial Completion, or if a Certificate of Substantial
Completion is not issued or if Work which is to be covered by warranty is not then
complete, Warranty Period shall begin upon the date of Final Acceptance or on the date
appearing on the final Certificate for Payment to the Contractor, whichever is earlier.

B. Verify that documents are in proper form, contain full information, and are notarized.
C. Co-execute submittals when required.
D. Retain warranties and bonds until time specified for submittal.
E. Manual:  Bind in commercial quality 8-1/2 by 11 inch three D side ring binders with durable

plastic covers.
F. Cover:  Identify each binder with typed or printed title WARRANTIES AND BONDS, with title of

Project; name, address and telephone number of Contractor and equipment supplier; and name
of responsible company principal.
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G. Table of Contents:  Neatly typed, in the sequence of the Table of Contents of the Project
Manual, with each item identified with the number and title of the specification section in which
specified, and the name of product or work item.

H. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.
 Provide full information, using separate typed sheets as necessary.  List Subcontractor,
supplier, and manufacturer, with name, address, and telephone number of responsible principal.

3.06 EVIDENCE OF PAYMENTS AND RELEASE OF LIENS

A. Submit with Final Application for Payment the following:
1. Contractor's Affidavit of Payment of Debts and Claims: AIA G706.
2. Contractor's Affidavit of Release of Liens: AIA G706A, with

a. Consent of Surety to Final Payment: AIA G707.
b. Contractor's release or waiver of liens.
c. Separarate releases or waivers of liens for subcontractors, suppliers, and others

with lien rights against property of Owner.

END OF SECTION
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SECTION 02-4100
DEMOLITION

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Selective demolition of building elements for alteration purposes.

1.02 RELATED REQUIREMENTS

A. Section 01-1000 - Summary:  Limitations on Contractor's use of site and premises.
B. Section 01-7000 - Execution and Closeout Requirements:  Project conditions; protection of

bench marks, survey control points, and existing construction to remain; reinstallation of
removed products; temporary bracing and shoring.

PART 2  PRODUCTS -- NOT USED
PART 3  EXECUTION

3.01 SCOPE

A. Remove other items indicated, for salvage, relocation, and recycling.

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent
structures and the public.
1. Obtain required permits.
2. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be

removed; do not allow worker or public access within range of potential collapse of
unstable structures.

3. Provide, erect, and maintain temporary barriers and security devices.
4. Conduct operations to minimize effects on and interference with adjacent structures and

occupants.
5. Do not close or obstruct roadways or sidewalks without permit.
6. Conduct operations to minimize obstruction of public and private entrances and exits; do

not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

7. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon or limit access to their property.

B. Do not begin removal until receipt of notification to proceed from Owner.
C. Protect existing structures and other elements that are not to be removed.

1. Provide bracing and shoring.
2. Prevent movement or settlement of adjacent structures.
3. Stop work immediately if adjacent structures appear to be in danger.

3.03 SELECTIVE DEMOLITION FOR ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation and
existing record documents only.
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1. Verify that construction and utility arrangements are as indicated.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of demolition work constitutes acceptance of existing conditions that would be

apparent upon examination prior to starting demolition.

B. Remove existing work as indicated and as required to accomplish new work.
1. Remove items indicated on drawings.

C. Services (Including but not limited to HVAC, Plumbing, Electrical, and Telecommunications):
 Remove existing systems and equipment as indicated.
1. Maintain existing active systems that are to remain in operation; maintain access to

equipment and operational components.
2. Where existing active systems serve occupied facilities but are to be replaced with new

services, maintain existing systems in service until new systems are complete and ready
for service.

3. See Section 01-1000 for other limitations on outages and required notifications.
4. Verify that abandoned services serve only abandoned facilities before removal.
5. Remove abandoned pipe, ducts, conduits, and equipment, including those above

accessible ceilings; remove back to source of supply where possible, otherwise cap stub
and tag with identification.

D. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch as specified for patching new work.

3.04 DEBRIS AND WASTE REMOVAL

A. Remove debris, junk, and trash from site.
B. Leave site in clean condition, ready for subsequent work.
C. Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION
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SECTION 03-2000
CONCRETE REINFORCING

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Reinforcing steel for cast-in-place concrete.
B. Supports and accessories for steel reinforcement.

1.02 RELATED REQUIREMENTS

A. Section 03-3000 - Cast-in-Place Concrete.
B. Testing Agency Requirements.

1.03 REFERENCE STANDARDS

A. ACI 301 - Specifications for Structural Concrete; 2016.
B. ACI 318 - Building Code Requirements for Structural Concrete; 2019 (Reapproved 2022).
C. ACI SP-66 - ACI Detailing Manual; 2004.
D. ASTM A82/A82M - Standard Specification for Steel Wire, Plain, for Concrete Reinforcement;

2007.
E. CRSI (DA4) - Manual of Standard Practice; 2018, with Errata (2019).

1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Shop Drawings:  Comply with requirements of ACI SP-66.  Include bar schedules, shapes of

bent bars, spacing of bars, and location of splices.
C. Manufacturer's Certificate:  Certify that reinforcing steel and accessories supplied for this project

meet or exceed specified requirements.

1.05 QUALITY ASSURANCE

A. Perform work of this section in accordance with ACI 301.

PART 2  PRODUCTS

2.01 REINFORCEMENT

A. Reinforcing Steel:  ASTM A615/A615M, Grade 60 (60,000 psi).
1. Deformed billet-steel bars.
2. Unfinished.

B. Reinforcement Accessories:
1. Tie Wire:  Annealed, minimum 16 gage, 0.0508 inch.
2. Chairs, Bolsters, Bar Supports, Spacers:  Sized and shaped for adequate support of

reinforcement during concrete placement.
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2.02 FABRICATION

A. Fabricate concrete reinforcing in accordance with CRSI (DA4) - Manual of Standard Practice.
B. Welding of reinforcement is not permitted.
C. Locate reinforcing splices not indicated on Drawings at point of minimum stress.

PART 3  EXECUTION

3.01 PLACEMENT

A. Place, support and secure reinforcement against displacement.  Do not deviate from required
position.

B. Do not displace or damage vapor barrier.
C. Accommodate placement of formed openings.
D. Maintain concrete cover around reinforcing as follows:

1. Supported Slabs and Joists:  3/4 inch, not exposed to ground or weather.
2. Footings and Concrete Formed Against Earth:  3 inch.
3. Slabs on Fill: 3 inch.

E. Comply with applicable code for concrete cover over reinforcement.

3.02 FIELD QUALITY CONTROL

A. An independent testing agency, as specified in Section 01-4000 - Quality Requirements, will
inspect installed reinforcement for conformance to contract documents before concrete
placement.

END OF SECTION
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SECTION 03-3000
CAST-IN-PLACE CONCRETE

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Concrete formwork.
B. Floors and slabs on grade.
C. Concrete foundation walls.
D. Miscellaneous concrete elements, including equipment pads, equipment pits, light pole bases,

flagpole bases, thrust blocks, and manholes.

1.02 RELATED REQUIREMENTS

A. Section 014000 - Quality Requirements.
B. Section 32 1313 - Concrete Paving:  Sidewalks, curbs and gutters.
C. Section 03-2000 - Concrete Reinforcing.

1.03 REFERENCE STANDARDS

A. ACI 117 - Specification for Tolerances for Concrete Construction and Materials; 2010
(Reapproved 2015).

B. ACI 211.1 - Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass
Concrete; 1991 (Reapproved 2009).

C. ACI 301 - Specifications for Structural Concrete; 2016.
D. ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete; 2000

(Reapproved 2009).
E. ACI 306R - Guide to Cold Weather Concreting; 2016.
F. ACI 318 - Building Code Requirements for Structural Concrete; 2019 (Reapproved 2022).
G. ACI 347R - Guide to Formwork for Concrete; 2014 (Reapproved 2021).
H. ASTM C1602/C1602M - Standard Specification for Mixing Water Used in the Production of

Hydraulic Cement Concrete; 2022.
I. ASTM C33/C33M - Standard Specification for Concrete Aggregates; 2018.
J. ASTM C39/C39M - Standard Test Method for Compressive Strength of Cylindrical Concrete

Specimens; 2021.
K. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2020.
L. ASTM C109/C109M - Standard Test Method for Compressive Strength of Hydraulic Cement

Mortars (Using 2-in. or [50 mm] Cube Specimens); 2021.
M. ASTM C150/C150M - Standard Specification for Portland Cement; 2020.
N. ASTM C173/C173M - Standard Test Method for Air Content of Freshly Mixed Concrete by the

Volumetric Method; 2016.
O. ASTM C260/C260M - Standard Specification for Air-Entraining Admixtures for Concrete; 2010a

(Reapproved 2016).
P. ASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete; 2019.
Q. ASTM C618 - Standard Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan

for Use in Concrete; 2019.
R. ASTM C1107/C1107M - Standard Specification for Packaged Dry, Hydraulic-Cement Grout

(Nonshrink); 2020.
S. ASTM E1643 - Standard Practice for Selection, Design, Installation, and Inspection of Water

Vapor Retarders Used in Contact with Earth or Granular Fill Under Concrete Slabs; 2018a.
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1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Product Data:  Submit manufacturers' data on manufactured products showing compliance with

specified requirements and installation instructions.
C. Test Reports:  Submit report for each test or series of tests specified.
D. Sustainable Design Submittal:  If any fly ash, ground granulated blast furnace slag, silica fume,

rice hull ash, or other waste material is used in mix designs to replace Portland cement, submit
the total volume of concrete cast in place, mix design(s) used showing the quantity of portland
cement replaced, reports showing successful cylinder testing, and temperature on day of pour if
cold weather mix is used.

1.05 QUALITY ASSURANCE

A. Perform work of this section in accordance with ACI 301 and ACI 318.
B. Follow recommendations of ACI 306R when concreting during cold weather.

PART 2  PRODUCTS

2.01 FORMWORK

A. Formwork Design and Construction:  Comply with guidelines of ACI 347R to provide formwork
that will produce concrete complying with tolerances of ACI 117.

B. Form Materials:  Contractor's choice of standard products with sufficient strength to withstand
hydrostatic head without distortion in excess of permitted tolerances.
1. Form Ties:  Cone snap type that will leave no metal within 1-1/2 inches of concrete

surface.   Fill all voids after cones have been removed.

2.02 REINFORCEMENT MATERIALS

A. Comply with requirements of Section 03-2000.
B. Cement:  ASTM C150/C150M, ​Type I - Normal ​ Portland type.  ​​

1. Acquire cement for entire project from same source.

C. Fine and Coarse Aggregates:  ASTM C33/C33M.
1. Acquire aggregates for entire project from same source.

D. Fly Ash:  ASTM C618, Class C or F.
E. Water:  ASTM C1602/C1602M; clean, potable, and not detrimental to concrete.

2.03 ADMIXTURES

A. Air Entrainment Admixture:  ASTM C260/C260M.

2.04 ACCESSORY MATERIALS

A. Underslab Vapor Retarder:  Sheet material complying with ASTM E1745, Class A; stated by
manufacturer as suitable for installation in contact with soil or granular fill under concrete slabs.
 The use of single ply polyethylene is prohibited.
1. Installation:  Comply with ASTM E1643.
2. Accessory Products:  Vapor retarder manufacturer's recommended tape, adhesive,

mastic, prefabricated boots, etc., for sealing seams and penetrations.
3. Manufacturers:



23.87 North Bend School District -
North Bay School Kitchen
Remodel 

03-3000 - 3
February 2024

Cast-in-Place Concrete 

a. Stego Industries, LLC ​​:  www.stegoindustries.com/#sle.
b. Substitutions:  See Section 01-6000 - Product Requirements.

B. Non-Shrink Cementitious Grout:  Premixed compound consisting of non-metallic aggregate,
cement, water reducing and plasticizing agents.
1. Grout:  Comply with ASTM C1107/C1107M.
2. Minimum Compressive Strength at 28 Days:  7,000 pounds per square inch.

C. Epoxy Adhesive:  Moisture-insensitive, two-part, consisting of epoxy resin, non-metallic
aggregate, and activator.
1. Manufacturers:

a. Hilti RE-500 V3.
b. Simpson SET-XP.
c. Or equivalent.

2.05 CONCRETE MIX DESIGN

A. Proportioning Normal Weight Concrete:  Comply with ACI 211.1 recommendations.
1. Replace as much Portland cement as possible with fly ash, ground granulated blast

furnace slag, silica fume, or rice hull ash as is consistent with ACI recommendations.

B. Admixtures:  Add acceptable admixtures as recommended in ACI 211.1 and at rates
recommended or required by manufacturer.

C. Normal Weight Concrete:
1. Compressive Strength, when tested in accordance with ASTM C 39/C 39M at 28 days:

 4,000 psi, unless drawings indicate otherwise.  Concrete should be a minimum of a 6-
sack mix.

2. Fly Ash Content:  Maximum 25 percent of cementitious materials by weight.
3. Water-Cement Ratio:  Maximum 40 percent by weight.
4. Total Air Content:  4 percent, determined in accordance with ASTM C173/C173M.
5. Maximum Slump:  4 inches.
6. Maximum Aggregate Size:  3/4 inch.

2.06 MIXING

A. Transit Mixers:  Comply with ASTM C94/C94M.
B. Adding Water:  If concrete arrives on-site with slump less than suitable for placement, do not

add water that exceeds the maximum water-cement ratio or exceeds the maximum permissible
slump.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify lines, levels, and dimensions before proceeding with work of this section.

3.02 PREPARATION

A. Formwork:  Comply with requirements of ACI 301.  Design and fabricate forms to support all
applied loads until concrete is cured, and for easy removal without damage to concrete.

3.03 PLACING CONCRETE

A. Place concrete in accordance with ACI 304R.
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B. Notify Architect and Owner's Independant Testing Agency not less than 24 hours prior to
commencement of placement operations.

C. Ensure reinforcement, inserts, waterstops, embedded parts, and formed construction joint
devices will not be disturbed during concrete placement.

3.04 CONCRETE FINISHING

A. Repair surface defects, including tie holes, immediately after removing formwork.
B. Unexposed Form Finish:  Rub down or chip off fins or other raised areas 1/4 inch or more in

height.

3.05 CURING AND PROTECTION

A. Comply with requirements of ACI 308R.  Immediately after placement, protect concrete from
premature drying, excessively hot or cold temperatures, and mechanical injury.

B. Maintain concrete with minimal moisture loss at relatively constant temperature for period
necessary for hydration of cement and hardening of concrete.

C. Formed Surfaces:  Cure by moist curing with forms in place for full curing period.

3.06 FIELD QUALITY CONTROL

A. An independent testing agency will perform field quality control tests, as specified in Section
01-4000 - Quality Requirements.

B. Provide free access to concrete operations at project site and cooperate with appointed firm.
C. Take one additional test cylinder during cold weather concreting, cured on job site under same

conditions as concrete it represents.

3.07 DEFECTIVE CONCRETE

A. Test Results:  The testing agency shall report test results in writing to Architect and Contractor
 within 24 hours of test.

B. Defective Concrete:  Concrete not complying with required lines, details, dimensions, tolerances
or specified requirements.

C. Repair or replacement of defective concrete will be determined by the Architect.  The cost of
additional testing shall be borne by Contractor when defective concrete is identified.

END OF SECTION
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SECTION 06-1000
ROUGH CARPENTRY

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Structural dimension lumber framing.
B. Non-structural dimension lumber framing.
C. Rough opening framing for doors, windows.
D. Miscellaneous framing and sheathing.
E. Concealed wood blocking, nailers, and supports.
F. Miscellaneous wood nailers, furring, and grounds.

1.02 RELATED REQUIREMENTS
1.03 REFERENCE STANDARDS

A. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware; 2023.

B. PS 20 - American Softwood Lumber Standard; 2020.
C. WCLIB (GR) - Standard Grading Rules for West Coast Lumber No. 17; 2018.
D. General: Cover wood products to protect against moisture. Support stacked products to prevent

deformation and to allow air circulation.

PART 2  PRODUCTS

2.01 GENERAL REQUIREMENTS

A. Dimension Lumber:  Comply with PS 20 and requirements of specified grading agencies.
1. Species:  Douglas Fir-Larch, unless otherwise indicated.
2. If no species is specified, provide any species graded by the agency specified; if no

grading agency is specified, provide lumber graded by any grading agency meeting the
specified requirements.

3. Grading Agency:  Any grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

2.02 DIMENSION LUMBER FOR CONCEALED APPLICATIONS

A. Grading Agency:  West Coast Lumber Inspection Bureau; WCLIB (GR).
B. Sizes:  Nominal sizes as indicated on drawings, S4S.
C. Moisture Content:  Kiln-dry or MC15.
D. Stud Framing (2 by 2 through 2 by 6 ):

1. Species:  Douglas Fir-Larch.
2. Grade:  No. 2.

E. Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring:
1. Lumber:  S4S, No. 2 or Standard Grade.
2. Boards:  Standard or No. 3.
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2.03 ACCESSORIES

A. Fasteners and Anchors:
1. Metal and Finish:  Hot-dipped galvanized steel  complying with ASTM A153/A153M for

high humidity and preservative-treated wood locations, unfinished steel elsewhere.

B. Joist Hangers:  Hot dipped galvanized steel, sized to suit framing conditions.

2.04 INSTALLATION - GENERAL

A. Select material sizes to minimize waste.
B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory

components, including: shims, bracing, and blocking.

2.05 FRAMING INSTALLATION

A. Set structural members level, plumb, and true to line.  Discard pieces with defects that would
lower required strength or result in unacceptable appearance of exposed members.

B. Make provisions for temporary construction loads, and provide temporary bracing sufficient to
maintain structure in true alignment and safe condition until completion of erection and
installation of permanent bracing.

C. Install structural members full length without splices unless otherwise specifically detailed.
D. Comply with member sizes, spacing, and configurations indicated, and fastener size and

spacing indicated, but not less than required by applicable codes and AWC (WFCM) Wood
Frame Construction Manual.

E. Construct double joist headers at floor and ceiling openings and under wall stud partitions that
are parallel to floor joists;  use metal joist hangers unless otherwise detailed.

F. Frame wall openings with two or more studs at each jamb; support headers on cripple studs.

2.06 BLOCKING, NAILERS, AND SUPPORTS

A. Provide framing and blocking members as indicated or as required to support finishes, fixtures,
specialty items, and trim.

B. In framed assemblies that have concealed spaces, provide solid wood fireblocking as required
by applicable local code, to close concealed draft openings between floors and between top
story and roof/attic space; other material acceptable to code authorities may be used in lieu of
solid wood blocking.

C. In metal stud walls, provide continuous blocking around door and window openings for
anchorage of frames, securely attached to stud framing.

D. In walls, provide blocking attached to studs as backing and support for wall-mounted items,
unless item can be securely fastened to two or more studs or other method of support is
explicitly indicated.

E. Where ceiling-mounting is indicated, provide blocking and supplementary supports above
ceiling, unless other method of support is explicitly indicated.

F. Provide the following specific non-structural framing and blocking:
1. Cabinets and shelf supports.
2. Wall brackets.
3. Wall-mounted door stops.

G. Framing Members:  1/4 inch from true position, maximum.
H. Variation from Plane (Other than Floors): 1/4 inch in 30 feet maximum.
I. Do not leave any wood, shavings, sawdust, etc. on the ground or buried in fill.  
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J. Prevent sawdust and wood shavings from entering the storm drainage system.

END OF SECTION
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SECTION 06-8316
FIBERGLASS REINFORCED PANELING

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Fiberglass reinforced plastic panels.
B. Trim.

1.02 REFERENCE STANDARDS

A. ASTM D256 - Standard Test Methods for Determining the Izod Pendulum Impact Resistance of
Plastics; 2010 (Reapproved 2018).

B. ASTM D2583 - Standard Test Method for Indentation Hardness of Rigid Plastics by Means of
Barcol Impressor; 2013a.

C. ASTM D3273 - Standard Test Method for Resistance to Growth of Mold on the Surface of
Interior Coatings in an Environmental Chamber; 2016.

D. ASTM D5319 - Standard Specification for Glass-Fiber Reinforced Polyester Wall and Ceiling
Panels; 2017.

E. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials;
2021a.

F. FDA Food Code - Chapter 6 - Physical Facilities; Current Edition.
G. FM 4880 - Approval Standard for Class 1 Fire Rating of Building Panels or Interior Finish

Materials; 2015.
H. ISO 846 - Plastics - Evaluation of the action of microorganisms; 2019.
I. ISO 2812-1 - Paints and varnishes -- Determination of resistance to liquids -- Part 1: Immersion

in liquids other than water; 2017.

1.03 DELIVERY, STORAGE, AND HANDLING

A. Store panels flat, indoors, on a clean, dry surface.  Remove packaging and allow panels to
acclimate to room temperature for 48 hours prior to installation.

PART 2 PRODUCTS

2.01 MANUFACTURERS

A. Fiberglass Reinforced Plastic Panels:
1. Crane Composites, Inc ​​:  www.cranecomposites.com/#sle.
2. Marlite, Inc ​​:  www.marlite.com/#sle.
3. Nudo Products, Inc ​​:  www.nudo.com/#sle.
4. Panolam Industries International, Inc; Panolam FRP:  www.panolam.com/#sle.
5. Substitutions:  See Section 01 6000 - Product Requirements.

2.02 PANEL SYSTEMS

A. Wall Panels:
1. Panel Size:  4 by 8 feet.
2. Panel Thickness:  0.10 inch.
3. Surface Design:  Embossed.
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4. Color:  ​​Almond ​​.
5. Attachment Method:  ​Adhesive only, with trim and sealant in joints ​.

2.03 MATERIALS

A. Panels:  Fiberglass reinforced plastic (FRP), complying with ASTM D5319.
1. Surface Burning Characteristics:  Maximum flame spread index of 25 and smoke

developed index of 450; when system tested in accordance with ASTM E84.
2. Class 1 fire rated when tested in accordance with FM 4880.
3. Mold Resistance:  Score of 10, when tested in accordance with ASTM D3273.
4. Scratch Resistance:  Barcol hardness score greater than 35, when tested in accordance

with ASTM D2583.
5. Impact Strength:  Greater than 6 ft lb force per inch, when tested in accordance with

ASTM D256.
6. Surface Characteristics and Cleanability:  Provide products that are smooth, durable, and

easily cleanable, in compliance with FDA Food Code, Chapter 6 - Physical Facilities.
7. Chemical Cleanability:  Excellent chemical resistance to common cleaners and

detergents when tested in accordance with ISO 2812-1.
8. Biological Resistance:  Rating of 0, when tested in accordance with ISO 846.

B. Trim:  Vinyl; color coordinating with panel.
C. Adhesive:  Type recommended by panel manufacturer.
D. Sealant:  ​Type recommended by panel manufacturer ​; ​color matching panel ​.

PART 3 EXECUTION

3.01 EXAMINATION

A. Verify existing conditions and substrate flatness before starting work.
B. Verify that substrate conditions are ready to receive the work of this section.
C. Verify that layout of hangers will not interfere with other work; make adjustments in layout as

necessary.

3.02 INSTALLATION - WALLS

A. Install panels in accordance with manufacturer's instructions.
B. Cut and drill panels with carbide tipped saw blades, drill bits, or snips.
C. Apply adhesive to the back side of the panel using trowel as recommended by adhesive

manufacturer.
D. Apply panels to wall with seams plumb and pattern aligned with adjoining panels.
E. Install panels with manufacturer's recommended gap for panel field and corner joints.
F. Place trim on panel before fastening edges, as required.
G. Fill channels in trim with sealant before attaching to panel.
H. Install trim with adhesive and screws or nails, as required.
I. Seal gaps at floor, ceiling, and between panels with applicable sealant to prevent moisture

intrusion.
J. Remove excess sealant after paneling is installed and prior to curing.

END OF SECTION
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SECTION 09-2116
GYPSUM BOARD ASSEMBLIES

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Performance criteria for gypsum board assemblies.
B. Gypsum wallboard.
C. Joint treatment and accessories.
D. Prime paint on walls and ceilings to receive textured finish.
E. Textured finish system.

1.02 RELATED REQUIREMENTS

A. Section 06-1000 - Rough Carpentry:  Building framing and sheathing.
B. Section 06-1000 - Rough Carpentry:  Wood blocking product and execution requirements.

1.03 REFERENCE STANDARDS

A. ASTM C557 - Standard Specification for Adhesives for Fastening Gypsum Wallboard to Wood
Framing; 2003 (Reapproved 2017).

B. ASTM C840 - Standard Specification for Application and Finishing of Gypsum Board; 2020.
C. ASTM C1396/C1396M - Standard Specification for Gypsum Board; 2017.
D. GA-600 - Fire Resistance Design Manual; 2015.
E. ICC (IBC) - International Building Code; Most Recent Edition Adopted by Authority Having

Jurisdiction, Including All Applicable Amendments and Supplements.

1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data on gypsum board and accessories.

PART 2  PRODUCTS

A. Fire Rated Assemblies:  Provide completed assemblies complying with applicable code.
1. ICC IBC Item Numbers:  Comply with applicable requirements of ICC IBC for the

particular assembly.
2. Gypsum Association File Numbers:  Comply with requirements of GA-600 for the

particular assembly.

2.02 BOARD MATERIALS

A. Manufacturers - Gypsum-Based Board:
1. American Gypsum:  www.americangypsum.com.
2. CertainTeed Corporation:  www.certainteed.com/#sle.
3. Georgia-Pacific Gypsum:  www.gpgypsum.com/#sle.
4. National Gypsum Company:  www.nationalgypsum.com/#sle.
5. USG Corporation:  www.usg.com/#sle.
6. Substitutions:  See Section 01-6000 - Product Requirements.
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B. Gypsum Wallboard:  Paper-faced gypsum panels as defined in ASTM C1396/C1396M; sizes to
minimize joints in place; ends square cut.
1. Application:  Use for vertical surfaces and ceilings, unless otherwise indicated.
2. At Assemblies Indicated with Fire-Rating:  Use type required by indicated tested

assembly; if no tested assembly is indicated, use Type X board, UL or WH listed.
3. Thickness:  

a. Vertical Surfaces:  5/8 inch.
b. Ceilings:  5/8 inch. Confirm existing ceiling Board thickness and match.

C. Ceiling Board: Special sag resistant gypsum ceiling board as defined in ASTM C1396/C1396M;
sizes to minimize joints in place; ends square cut.
1. Application: Ceilings, unless otherwise indicated.
2. Thickness: 5/8 inch. Confirm and match existing.
3. Edges: Tapered.

2.03 ACCESSORIES

A. Joint Materials:  ASTM C475/C475M and as recommended by gypsum board manufacturer for
project conditions.

B. High Build Drywall Surfacer: Vinyl acrylic latex-based coating for spray application, designed to
take the place of skim coating and separate paint primer in achieving Level 5 finish.

C. Textured Finish Materials:  Latex-based compound; plain.  
D. Screws for Fastening of Gypsum Panel Products to Cold-Formed Steel Studs Less than 0.033

inch in Thickness and Wood Members:  ASTM C1002; self-piercing tapping screws, corrosion
resistant.

E. Adhesive for Attachment to Wood  ASTM C557 and Wood  ASTM C557:

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that project conditions are appropriate for work of this section to commence.

3.02 ACOUSTIC ACCESSORIES INSTALLATION
3.03 BOARD INSTALLATION

A. Comply with ASTM C840, GA-216, and manufacturer's instructions. Install to minimize butt end
joints, especially in highly visible locations.

B. Single-Layer Non-Rated:  Install gypsum board in most economical direction, with ends and
edges occurring over firm bearing.

C. Fire-Rated Construction:  Install gypsum board in strict compliance with requirements of
assembly listing.

3.04 INSTALLATION OF TRIM AND ACCESSORIES

A. Control Joints:  Place control joints consistent with lines of building spaces and as indicated.
1. Not more than 30 feet apart on walls and ceilings over 50 feet long.

B. Corner Beads:  Install at external corners, using longest practical lengths.  
C. Edge Trim:  Install at locations where gypsum board abuts dissimilar materials.
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3.05 JOINT TREATMENT

A. Finish gypsum board in accordance with levels defined in ASTM C840, as follows:
1. Level 4:  Walls and ceilings to receive paint finish or wall coverings, unless otherwise

indicated.
2. Level 2:  In utility areas, behind cabinetry, and on backing board to receive tile finish.
3. Level 1:  Fire rated wall areas above finished ceilings, whether or not accessible in the

completed construction.
4. Taping, filling, and sanding is not required at surfaces behind adhesive applied ceramic

tile and fixed cabinetry.

3.06 TEXTURE FINISH

A. Prime paint prior on all walls and ceilings designated to receive spray textured finish.
B. Apply finish texture coating by means of spraying apparatus in accordance with manufacturer's

instructions and to match approved sample.
C. Texture Required: Match existing texture.

3.07 TOLERANCES

A. Maximum Variation of Finished Gypsum Board Surface from True Flatness:  1/8 inch in 10 feet
in any direction.

END OF SECTION
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SECTION 09-3000
TILING

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Tile for floor applications.
B. Non-ceramic trim.

1.02 REFERENCE STANDARDS

A. ANSI A108/A118/A136 - American National Standard Specifications for the Installation of
Ceramic Tile (Compendium); 2019.

B. ANSI A108.1a - American National Standard Specifications for Installation of Ceramic Tile in the
Wet-Set Method, with Portland Cement Mortar; 2017.

C. ANSI A108.1b - American National Standard Specifications for Installation of Ceramic Tile on a
Cured Portland Cement Mortar Setting Bed with Dry-Set or Latex-Portland Cement Mortar;
2017.

D. ANSI A108.1c - Contractor's Option: Installation of Ceramic Tile in the Wet-Set Method with
Portland Cement Mortar or Installation of Ceramic Tile on a Cured Portland Cement Mortar
Setting Bed with Dry-Set or Latex-Portland Cement Mortar; 1999 (Reaffirmed 2021).

E. ANSI A108.2 - American National Standard General Requirements: Materials, Environmental
and Workmanship; 2019.

F. ANSI A108.4 - American National Standard Specifications for Installation of Ceramic Tile with
Organic Adhesive or Water Cleanable Tile-Setting Epoxy Adhesive; 2019.

G. ANSI A108.5 - American National Standard Specifications for Installation of Ceramic Tile with
Dry-Set Portland Cement Mortar or Latex-Portland Cement Mortar; 2021.

H. ANSI A108.6 - American National Standard Specifications for Installation of Ceramic Tile with
Chemical Resistant, Water Cleanable Tile-Setting and -Grout Epoxy; 1999 (Reaffirmed 2019).

I. ANSI A108.8 - American National Standard Specifications for Installation of Ceramic Tile with
Chemical Resistant Furan Resin Mortar and Grout; 1999 (Reaffirmed 2019).

J. ANSI A108.9 - American National Standard Specifications for Installation of Ceramic Tile with
Modified Epoxy Emulsion Mortar/Grout; 1999 (Reaffirmed 2019).

K. ANSI A108.10 - American National Standard Specifications for Installation of Grout in Tilework;
2017 (Reaffirmed 2022).

L. ANSI A108.12 - American National Standard for Installation of Ceramic Tile with EGP (Exterior
Glue Plywood) Latex-Portland Cement Mortar; 1999 (Reaffirmed 2019).

M. ANSI A108.13 - American National Standard for Installation of Load Bearing, Bonded,
Waterproof Membranes for Thin-Set Ceramic Tile and Dimension Stone; 2005 (Reaffirmed
2016).

N. ANSI A108.19 - American National Standard Specifications for Interior Installation of Gauged
Porcelain Tiles and Gauged Porcelain Tile Panels/Slabs by the Thin-Bed Method Bonded with
Modified Dry-Set Cement Mortar or Improved Modified Dry-Set Cement Mortar; 2020.

O. ANSI A118.3 - American National Standard Specifications for Chemical Resistant, Water
Cleanable Tile-Setting and -Grouting Epoxy and Water Cleanable Tile-Setting Epoxy Adhesive;
2013 (Revised).

P. ANSI A118.4 - American National Standard Specifications for Modified Dry-Set Cement Mortar;
2012 (Revised).

Q. TCNA (HB) - Handbook for Ceramic, Glass, and Stone Tile Installation; 2019.
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1.03 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Product Data: Provide manufacturers' data sheets on tile, mortar, grout, and accessories.

Include instructions for using grouts and adhesives.
C. Maintenance Data:  Include recommended cleaning methods, cleaning materials, and stain

removal methods.
D. Maintenance Materials:  Furnish the following for Owner's use in maintenance of project.

1. See Section 01-6000 - Product Requirements, for additional provisions.
2. Extra Tile:  10 square feet of each size, color, and surface finish combination.

1.04 QUALITY ASSURANCE

A. Maintain one copy of ANSI A108/A118/A136 and TCNA (HB) on site.
B. Installer Qualifications:

1. Company specializing in performing tile installation, with minimum of five years of
documented experience.

PART 2  PRODUCTS

2.01 TILE

A. Quarry Tile ​​:  ​Specified on drawings. Match existing floor tile, base tile and grout. . ​

2.02 SETTING MATERIALS

A. Provide setting and grout materials from same manufacturer.
B. Manufacturers:

1. ARDEX Engineered Cements ​​:  www.ardexamericas.com/#sle.
2. Bostik Inc ​​:  www.bostik-us.com/#sle.
3. Custom Building Products ​​:  www.custombuildingproducts.com/#sle.
4. H.B. Fuller Construction Products, Inc ​​:  www.tecspecialty.com/#sle.
5. LATICRETE International, Inc ​​:  www.laticrete.com/#sle.
6. Merkrete, by Parex USA, Inc ​​:  www.merkrete.com/#sle.

C. Latex-Portland Cement Mortar Bond Coat:  ANSI A118.4.
1. Products:

a. ARDEX Engineered Cements; ARDEX X 5:  www.ardexamericas.com/#sle.
b. Custom Building Products; ProLite Premium Rapid Setting Large Format Tile

Mortar, with Multi-Surface Bonding Primer:
 www.custombuildingproducts.com/#sle.

c. H.B. Fuller Construction Products, Inc; TEC Ultimate Large Tile Mortar:
 www.tecspecialty.com/#sle.

d. LATICRETE International, Inc; 257 TITANIUM:  www.laticrete.com/#sle.
e. Merkrete, by Parex USA, Inc; Merkrete 735 Premium Flex:

 www.merkrete.com/#sle.

2.03 GROUTS

A. Provide setting and grout materials from same manufacturer.
B. Match existing epoxy grout.
C. Manufacturers:

1. ARDEX Engineered Cements ​​:  www.ardexamericas.com/#sle.
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2. Bostik Inc ​​:  www.bostik-us.com/#sle.
3. Custom Building Products ​​:  www.custombuildingproducts.com/#sle.
4. H.B. Fuller Construction Products, Inc ​​:  www.tecspecialty.com/#sle.
5. LATICRETE International, Inc; LATICRETE PERMACOLOR Grout:

 www.laticrete.com/#sle.
6. Merkrete, by Parex USA, Inc; Merkrete Duracolor Non-Sanded Color Grout:

 www.merkrete.com/#sle.
7. Substitutions:  See Section 01-6000 - Product Requirements.

D. Epoxy Grout:  ANSI A118.3 chemical resistant and water-cleanable epoxy grout.
1. Applications:  Where indicated.
2. Color(s):  As selected by Architect from manufacturer's full line.
3. Products:

a. ARDEX Engineered Cements; ARDEX WA:  www.ardexamericas.com/#sle.
b. Custom Building Products; CEG-IG 100% Solids Industrial Grade Epoxy Grout:

 www.custombuildingproducts.com/#sle.
c. H.B. Fuller Construction Products, Inc; TEC AccuColor EFX Epoxy Special Effects

Grout:  www.tecspecialty.com/#sle.
d. LATICRETE International, Inc; LATICRETE SPECTRALOCK PRO Premium

Grout:  www.laticrete.com/#sle.
e. Merkrete, by Parex USA, Inc; Merkrete Pro Epoxy:  www.merkrete.com/#sle.
f. Substitutions:  See Section 01-6000 - Product Requirements.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that subfloor surfaces are smooth and flat within the tolerances specified for that type of
work and are ready to receive tile.

3.02 PREPARATION

A. Protect surrounding work from damage.
B. Vacuum clean surfaces and damp clean.
C. Seal substrate surface cracks with filler.  Level existing substrate surfaces to acceptable

flatness tolerances.
D. Prepare substrate surfaces for adhesive installation in accordance with adhesive manufacturer's

instructions.

3.03 INSTALLATION - GENERAL

A. Install tile, thresholds, and stair treads and grout in accordance with applicable requirements of
ANSI A108.1a through ANSI A108.19 , manufacturer's instructions, and TCNA (HB)
recommendations.

B. ​Lay tile to align with existing pattern ​.  Do not interrupt tile pattern through openings.
C. Cut and fit tile to penetrations through tile, leaving sealant joint space.  Form corners and bases

neatly.  Align floor joints.
D. Place tile joints uniform in width, subject to variance in tolerance allowed in tile size.  Make grout

joints without voids, cracks, excess mortar or excess grout, or too little grout.
E. Form internal angles square and external angles bullnosed.
F. Sound tile after setting.  Replace hollow sounding units.
G. Keep control and expansion joints free of mortar, grout, and adhesive.
H. Prior to grouting, allow installation to completely cure; minimum of 48 hours.
I. Grout tile joints unless otherwise indicated.  ​​
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J. At changes in plane and tile-to-tile control joints, use tile sealant instead of grout, with either
bond breaker tape or backer rod as appropriate to prevent three-sided bonding.

3.04 INSTALLATION - FLOORS - THIN-SET METHODS

A. Over interior concrete substrates, install in accordance with TCNA (HB) Method F113, dry-set or
latex-Portland cement bond coat, with standard grout, unless otherwise indicated.
1. Where epoxy or furan grout is indicated, but not epoxy or furan bond coat, install in

accordance with TCNA (HB) Method F115.

3.05 CLEANING

A. Clean tile and grout surfaces.

3.06 PROTECTION

A. Do not permit traffic over finished floor surface for 4 days after installation.

3.07 SCHEDULE

A. Kitchen and Food Storage:
1. Tile:  Quarry tile.
2. Base:  Coved base quarry tile.

END OF SECTION
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SECTION 09-9000
PAINTING AND COATING

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Surface preparation.
B. Field application of paints, stains, varnishes, and other coatings.
C. Anti-gravity coatings as noted on exterior surfaces - concrete columns.
D. Scope:  Finish all interior surfaces exposed to view, unless fully factory-finished and unless

otherwise indicated, including the following:
1. Mechanical and Electrical:

a. In finished areas, paint all conduit, unless otherwise indicated.
b. In finished areas, paint shop-primed items.
c. On the roof and outdoors, paint all equipment that is exposed to weather or to

view, including that which is factory-finished.

E. Do Not Paint or Finish the Following Items:
1. Items fully factory-finished unless specifically so indicated; materials and products having

factory-applied primers are not considered factory finished.
2. Items indicated to receive other finishes.
3. Items indicated to remain unfinished.
4. Fire rating labels, equipment serial number and capacity labels, and operating parts of

equipment.
5. Floors, unless specifically so indicated.
6. Glass.
7. Acoustical materials, unless specifically so indicated.
8. Concealed pipes, ducts, and conduits.

1.02 DEFINITIONS

A. Conform to ASTM D16 for interpretation of terms used in this section.

1.03 REFERENCE STANDARDS

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for
Architectural Coatings; U.S. Environmental Protection Agency; current edition.

B. ASTM D16 - Standard Terminology for Paint, Related Coatings, Materials, and Applications;
2016.

C. ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of Wood and
Wood-Based Materials; 2020.

1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data on all finishing products, including VOC content.
C. Samples:  Submit two paper chip samples, 8x8 inch in size illustrating range of colors and

textures available for each surface finishing product scheduled.
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1.05 DELIVERY, STORAGE, AND HANDLING

A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability.
B. Container Label:  Include manufacturer's name, type of paint, brand name, lot number, brand

code, coverage, surface preparation, drying time, cleanup requirements, color designation, and
instructions for mixing and reducing.

C. Paint Materials:  Store at minimum ambient temperature of 45 degrees F and a maximum of 90
degrees F, in ventilated area, and as required by manufacturer's instructions.

1.06 FIELD CONDITIONS

A. Do not apply materials when surface and ambient temperatures are outside the temperature
ranges required by the paint product manufacturer.

B. Follow manufacturer's recommended procedures for producing best results, including testing of
substrates, moisture in substrates, and humidity and temperature limitations.

C. Provide lighting level of 80 ft candles measured mid-height at substrate surface.

PART 2  PRODUCTS

2.01 MANUFACTURERS

A. Provide all paint and coating products used in any individual system from the same
manufacturer; no exceptions.

B. Paints:
1. Benjamin Moore & Co:  www.benjaminmoore.com/#sle.
2. PPG Paints:  www.ppgpaints.com/#sle.
3. Sherwin-Williams.
4. Rodda.
5. Pittsburgh.

C. Transparent Finishes:
1. Same as above.

D. Stains:
1. Same as above.

E. Primer Sealers:  Same manufacturer as top coats.
1. Same as above.

F. Substitutions:  See Section 01-6000 - Product Requirements.

2.02 PAINTS AND COATINGS - GENERAL

A. Paints and Coatings:  Ready mixed, unless intended to be a field-catalyzed coating.
1. Provide paints and coatings of a soft paste consistency, capable of being readily and

uniformly dispersed to a homogeneous coating, with good flow and brushing properties,
and capable of drying or curing free of streaks or sags.

2. Supply each coating material in quantity required to complete entire project's work from a
single production run.

3. Do not reduce, thin, or dilute coatings or add materials to coatings unless such procedure
is specifically described in manufacturer's product instructions.

4. Paint coating required on all sides of exposed surfaces and trim
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B. Primers:  As follows unless other primer is required or recommended by manufacturer of top
coats; where the manufacturer offers options on primers for a particular substrate, use primer
categorized as "best" by the manufacturer.

C. Volatile Organic Compound (VOC) Content:  
1. Provide coatings that comply with the most stringent requirements specified in the

following:
a. 40 CFR 59, Subpart D--National Volatile Organic Compound Emission Standards

for Architectural Coatings.
2. Determination of VOC Content:  Testing and calculation in accordance with 40 CFR 59,

Subpart D (EPA Method 24), exclusive of colorants added to a tint base and water added
at project site; or other method acceptable to authorities having jurisdiction.

D. Colors:  As indicated on drawings.
1. In finished areas, finish pipes, ducts, conduit, and equipment the same color as the

wall/ceiling they are mounted on/under.

2.03 PAINT SYSTEMS - INTERIOR

A. Paint WI-OP-3L - Wood, Opaque, Latex, 3 Coat:
1. One coat of latex primer sealer.
2. Semi-gloss: Two coats of latex enamel; Benjamin Moore Paints; Moorcraft Super Spec

Latex Semi-Gloss Enamel No. 276:  Applied at a dry film thickness of not less than 1.2
mils per coat..

B. Paint MI-OP-3L - Ferrous Metals, Unprimed, Latex, 3 Coat:
1. One coat of latex primer.

C. Paint MI-OP-2L - Ferrous Metals, Primed, Latex, 2 Coat:
1. Touch-up with latex primer.
2. Gloss:  Two coats of latex enamel; Benjamin Moore Paints: IMC DTM Acrylic Semi-Gloss

(M29).  Applied at a dry film thickness of not less than 2.0 mils per coat.

D. Paint GI-OP-3L - Gypsum Board/Plaster, Latex, 3 Coat:
1. One coat of Moorcraft Super Spec Latex Enamel Undercoater & Primer Sealer No. 253:

Applied at a dry film thickness of not less than 1.2 mils, primer sealer.
2. Eggshell:  Two coats of latex enamel; Moorcraft Super Spec Latex Eggshell Enamel No.

274:  Applied at a dry film thickness of not less than 1.3 mils per coat.

2.04 ACCESSORY MATERIALS

A. Accessory Materials:  Provide all primers, sealers, cleaning agents, cleaning cloths, sanding
materials, and clean-up materials required to achieve the finishes specified whether specifically
indicated or not; commercial quality.

B. Patching Material:  Latex filler.
C. Fastener Head Cover Material:  Latex filler.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that surfaces are ready to receive work as instructed by the product manufacturer.
B. Examine surfaces scheduled to be finished prior to commencement of work.  Report any

condition that may potentially affect proper application.
C. Test shop-applied primer for compatibility with subsequent cover materials.
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D. Measure moisture content of surfaces using an electronic moisture meter.  Do not apply finishes
unless moisture content of surfaces are below the following maximums:
1. Gypsum Wallboard:  12 percent.
2. Masonry, Concrete, and Concrete Unit Masonry:  12 percent.
3. Interior Wood:  15 percent, measured in accordance with ASTM D4442.

3.02 PREPARATION

A. Clean surfaces thoroughly and correct defects prior to coating application.
B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best

result for the substrate under the project conditions.
C. Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim,

escutcheons, and fittings, prior to preparing surfaces or finishing.
D. Seal surfaces that might cause bleed through or staining of topcoat.
E. Concrete and Unit Masonry Surfaces to be Painted:  Remove dirt, loose mortar, scale, salt or

alkali powder, and other foreign matter.  Remove oil and grease with a solution of tri-sodium
phosphate; rinse well and allow to dry.  Remove stains caused by weathering of corroding
metals with a solution of sodium metasilicate after thoroughly wetting with water.  Allow to dry.

F. Gypsum Board Surfaces to be Painted:  Fill minor defects with filler compound.  Spot prime
defects after repair.

G. Corroded Steel and Iron Surfaces to be Painted:  Prepare using at least SSPC-SP 2 (hand tool
cleaning) or SSPC-SP 3 (power tool cleaning) followed by SSPC-SP 1 (solvent cleaning).

H. Uncorroded Uncoated Steel and Iron Surfaces to be Painted:  Remove grease, mill scale, weld
splatter, dirt, and rust.  Where heavy coatings of scale are evident, remove by hand wire
brushing or sandblasting; clean by washing with solvent.  Apply a treatment of phosphoric acid
solution, ensuring weld joints, bolts, and nuts are similarly cleaned.  Prime paint entire surface;
spot prime after repairs.

I. Shop-Primed Steel Surfaces to be Finish Painted:  Sand and scrape to remove loose primer
and rust.  Feather edges to make touch-up patches inconspicuous.  Clean surfaces with
solvent.  Prime bare steel surfaces.  Re-prime entire shop-primed item.

J. Interior Wood Surfaces to Receive Opaque Finish:  Wipe off dust and grit prior to priming.  Seal
knots, pitch streaks, and sappy sections with sealer.  Fill nail holes and cracks after primer has
dried; sand between coats.  Back prime concealed surfaces before installation.

K. Interior Wood Surfaces to Receive Transparent Finish:  Wipe off dust and grit prior to sealing,
seal knots, pitch streaks, and sappy sections with sealer.  Fill nail holes and cracks after sealer
has dried; sand lightly between coats.  Prime concealed surfaces with gloss varnish reduced 25
percent with thinner.

L. Glue-Laminated Beams:  Prior to finishing, wash surfaces with solvent, remove grease and dirt.
M. Metal Doors to be Painted:  Prime metal door top and bottom edge surfaces.

3.03 APPLICATION

A. Remove unfinished louvers, grilles, covers, and access panels on mechanical and electrical
components and paint separately.

B. Apply products in accordance with manufacturer's instructions.
C. Do not apply finishes to surfaces that are not dry.  Allow applied coats to dry before next coat is

applied.
D. Apply each coat to uniform appearance.
E. Sand wood and metal surfaces lightly between coats to achieve required finish.
F. Vacuum clean surfaces of loose particles.  Use tack cloth to remove dust and particles just prior

to applying next coat.
G. Wood to Receive Transparent Finishes:  Tint fillers to match wood.  Work fillers into the grain

before set.  Wipe excess from surface.
H. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed

prior to finishing.
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SECTION 13-2126
COLD STORAGE ROOMS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Prefabricated insulated cold storage rooms with wall, floor, and ceiling panels.
1. Refrigerator unit/cooler:  11 foot one inch wide x 11 foot 2 inch long x 8 foot 6 inch high

with (1) 42 inch wide door.
2. Freezer unit: 11 foot one inch wide x 11 foot 2 inch long x 8 foot 6 inch high with (1) 42

inch wide door.

B. Door, frame, and hardware.
C. Self contained refrigeration unit.
D. Controls and lighting.

1.02 REFERENCE STANDARDS

A. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2020.

B. ASTM A792/A792M - Standard Specification for Steel Sheet, 55% Aluminum-Zinc Alloy-Coated
by the Hot-Dip Process; 2021a.

C. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2018.
D. ASTM E283/E283M - Standard Test Method for Determining Rate of Air Leakage Through

Exterior Windows, Skylights, Curtain Walls, and Doors Under Specified Pressure Differences
Across the Specimen; 2019.

E. NSF 7 - Commercial Refrigerators and Freezers; 2019.
F. NEMA MG 1 - Motors and Generators; 2018.
G. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having

Jurisdiction, Including All Applicable Amendments and Supplements.

1.03 ADMINISTRATIVE REQUIREMENTS

A. Coordination with Electrical:  Coordinate location and characteristics of electrical service.
B. Preinstallation Meeting:  Convene one week before starting work of this section.

1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data on hardware and fixtures, joint details.
C. Shop Drawings:  Indicate layout, room dimensions, materials, components, fasteners, doors,

hardware, equipment, finishes, method of installation and assembly, panel placement,
supplementary structural support or bracing, controls, and service rough-in.

D. Certificates:  Certify that products of this section meet or exceed specified requirements.
E. Operation Data:  Include operating equipment, service and lubrication schedules.
F. Warranty:  Submit manufacturer warranty and ensure forms have been completed in Owner's

name and registered with manufacturer.
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1.05 DELIVERY, STORAGE, AND HANDLING

A. Wrap and crate finished components and assemblies at factory to prevent damage or marring of
surfaces during shipping and handling.

B. Do not deliver materials or assemblies to site until installation spaces are ready to receive units.

1.06 WARRANTY

A. See Section 01-7800 - Closeout Submittals, for additional warranty requirements.
B. Provide five year manufacturer warranty for remote refrigeration compressor unit.

PART 2  PRODUCTS

2.01 MANUFACTURERS

A. Cold Storage Rooms:
1. Kingspan - Controlled Environments:  www.kingspan.com/#sle.
2. CoolSys. bigoa@coolsys.com.
3. ​Imperial Brown: www.imperialbrown.com. ​.
4. Substitutions:  See Section 01-6000 - Product Requirements.

2.02 COLD STORAGE ROOMS

A. Cold Storage Rooms:  Factory-fabricated packaged units, comprised of modular panels,
equipment, and fittings.
1. Electrical Equipment:  Listed and classified by UL (DIR) as suitable for purpose specified

and as indicated on drawings.

2.03 COMPONENTS

A. Wall Panels:
1. Exterior Sheet:  0.018 inch (26 ga.) minimum thickness, galvalume.
2. Interior Sheet:  0.018 inch (26 ga.) minimum thickness, galvalume.
3. Core:  Insulation bonded to exterior and interior sheets.
4. Panel Width:  48 inch, one piece floor to ceiling.
5. Panel Assembly:  Tongue and groove edges, integral cam action locking clamps.

B. Ceiling Panels:  Same construction as walls except exterior sheets of 0.018 inch (26
ga.)minimum thickness, galvalume.

C. Doors: Overlap type for 40 by 78 inch (42" door) minimum opening, similar construction of walls
with edges closed; 4 inch thick insulation.

D. Door Gaskets:  Resilient hollow neoprene; electric heated at freezer doors; organic grease and
oil resistant, replaceable and adjustable, concealed magnetic strip to maintain air tight seal.

2.04 MATERIALS

A. Steel Sheet:  Aluminum-zinc alloy-coated steel sheet, ASTM A792/A792M, with ​AZ55/AZM165 ​
coating; ​0.18 inch ​ minimum thickness.

B. Insulation:  Polyurethane foamed-in-place, density 2.2 lb/cu ft, K factor of 0.12, self
extinguishing type.

C. Accessories: Thresholds, closure plates, ​​​hanger rods, ​tie down plates, bolts, screws, and
washers; noncorrosive.
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D. Sealant:  ASTM C920, elastomeric sealant capable of performing under long-term cold
temperature exposure. See Section 07-9200 for additional requirements.

2.05 EQUIPMENT

A. Cooling System:  Direct expansion refrigerant, water cooled; remote located condensing unit for
all rooms, evaporator, unit cooler, self contained with valves, controls, switches, timers,
refrigerant piping, insulated suction lines, and wiring.  Size and capacity to maintain
environment specified; hot gas defrost ; electrically heated trace condensate drain.
1. Cooling Unit:  ​​Locate remote from cold storage rooms on existing roof top curb above

kitchen.  Field verify . Pipe coolant to cold rooms. ​​
2. Confirm existing electrical for compressor size/specs and compatability.
3. Compressor: 208-230V/3/60Hz/1HP Scroll compressor; MCA=15

B. Control Panel:  Provide with alarms, and controls at door of each room.
C. Thermometer:  Direct reading type.
D. Disconnect Switch:  Factory mount disconnect switch in control panel.
E. Lights: (2) ea., 4' LED light fixture #LED-440079 for cooler or freezer application

1. 65w, 120-277V, 0.6-0.3A.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that surfaces, prepared openings, and roughed-in utilities are ready to receive work and
opening dimensions are as indicated on drawings.

3.02 INSTALLATION

A. Assemble and install components in accordance with manufacturer's instructions.
B. Set wall attachments on floor and anchor securely.  Align over insulated break of recessed

insulated floor slab.
C. Cut holes, install anchors, and seal room panels for plumbing, power, and lighting.  ​​
D. Assemble wall panels; lock in place with cam locks, and brace securely until ceiling panels are

installed.
E. Install ceiling panels; lock into wall panels.  ​​
F. Install sill plate at door opening. Coordinate with floor tile installation.
G. Hang doors, and adjust to operate smoothly.
H. Install ceiling trim, ceiling fascia, cover plates between top of room and finished ceiling and end

closure plates between room and adjacent wall.
I. Seal joints and services through walls with sealant to provide moisture and vapor seal.

3.03 FIELD QUALITY CONTROL

A. Operate each room and test full range of functions over a continuous 48 hour period, recording
physical data on operating equipment.  Continuously record temperature and humidity.

3.04 CLEANING

A. Remove temporary protection from prefinished surfaces.
B. Wash and clean floor, walls, and ceiling inside room and exposed surfaces on the outside.
C. Clean glass, fixtures, and fittings.
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3.05 CLOSEOUT ACTIVITIES

A. Demonstrate, in the presence of Owner, the operation, function, and maintenance of each room
and its associated equipment.

END OF SECTION
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SECTION 26-0100
  ELECTRICAL

PART 1 GENERAL

1.01 SECTION INCLUDES:

A. Furnish labor, supervision, permits, materials and equipment to complete the work required by
the Contract Documents, including walk-in cooler/freezer.

B. All work shall conform to National Electric Code Standards, Oregon Electrical Specialty Code,
Oregon Administrative Rules Chapter 437 and all Codes, rules, and regulations current or latest
edition adopted by authorities having jurisdiction at time of permit.

C. Verify all Utility requirements.  Coordinate power, telephone, and cable service requirements
with local service provider.  Contractor to pay for all fees and hook up charges.

D. Contractor shall provide temporary power as required during the course of construction.
E. Provide all required conduits, junction boxes, switches, wire, receptacles, outlets (data,

telephone, television), panel boards, etc., to provide fully operational power, heating/cooling,
lighting, data, and communication systems.

1.02 ELECTRICAL SUBMITTALS:

A. Project Record Documents (As-Builts):
1. Maintain at the site one complete set of full-sized original prints for recording installed

conditions (As-Builts).  Keep record Drawings clean, undamaged and up to date as work
progresses.  Accurately indicate electrical work as actually installed with indications of all
deviations, additions and omissions in red ink.  Locate all buried exterior raceways or
cables by actual dimensions from walls, center-lines or fixed points of reference.

2. The purpose of these Record drawings is to provide the Engineer with an easy to read,
complete record of the installation so that at the end of the project the Engineer can
revise the original contract drawings to represent the actual installation.  Color-coded and
highlighted notes shall be used if these would make the Record Drawings easier to read.

3. At the completion of the work, Contractor shall furnish the Engineer this original set of
marked-up drawings.  Final payment to the Contractor will not be authorized until these
drawings have been submitted to and accepted by the Engineer.

B. Identification:
1. Provide engraved label for disconnects and panels.
2. Provide typewritten circuit schedules for panelboards.

PART 2 PRODUCTS

2.01 MAIN SERVICE AND DISTRIBUTION

A. Electrical contractor to provide and install fully operational system (less actual utility
connection). Verify all requirements with Utility prior to rough-in.

B. Ground and bond the electrical service per NEC Section 250.
C. Verify fault current value with Utility if not otherwise noted on drawings.

2.02 BASIC MATERIALS

A. All wire to be sheathed cable as allowed by code.  Provide conduit as required by Code and
where indicated on drawings.
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B. Provide junction box and wiring for all light fixtures shown on plans.  See Drawings.
C. Switches, receptacles, cable and phone receptacles and other devices and controls shall be

high-end residential grade or light commercial grade.
D. Cover Plates: Stainless steel.
E. Receptacles.  Provide as noted on drawings.  Where not circuited, connect no more than eight

(8) receptacles to any circuit.  Where receptacles are likely to be used for computer equipment
or high-end electronics, limit number of receptacles to 4 or less.  Do not connect general
utilitarian receptacles (such as in hallways) to computer or high-end electronic circuits.

F. Provide ground-fault circuit interrupter (GFCI or GFI) at exterior locations, sink counters, and
where noted on drawings and required by code.  Protect by individual device or GFCI breaker
as practical for application.

2.03 LIGHTING FIXTURES & CONTROL

A. Lighting Fixtures:
1. All ballast shall be electronic.  Fluorescent ballast shall be instant start.  Ballast located in

exterior locations shall be rated for -10o C.
2. Fixtures shall have a color temperature of 3500o K with a CRI of 85.
3. Locations:  See Drawings.

B. Lighting Control: Contractor responsible for design and construction (Design-Build).

END OF SECTION


