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SECTION 00-1113
ADVERTISEMENT FOR BID

Notice is hereby given that sealed bids for North Bend School District, Middle & Elementary
Boiler Replacement project, will be received by the School District until the bid closing time of
2:00 P.M. Pacific Time, Tuesday, May 27, 2025. Bids are to be submitted to the North Bend
School District Office, Attn: Vince Swagerty, Superintendent, 1913 Meade Street, North Bend,
Oregon 97459. Bids shall also be received ELECTRONICALLY by email to:
mmcallister@nbend.k12.or.us subject: BID for North Bend School District, Middle & Elementary
School Boiler Replacement. Refer to Instructions to Bidders within the Contract Documents. A
two-hour period shall follow in which all bidders shall submit to the North Bend School District a
properly filled out Subcontractor Disclosure Form, identifying any first-tier subcontractor that will
be furnishing labor or labor and material on the Contract. Refer to Disclosure Form and
Instructions to Bidders within the Contract Documents. The bid opening shall be conducted in
the North Bend School District Office immediately following the bid closing time. at which time
the bids will be publicly opened and read aloud.
Work on this Contract consists of the removal and replacement of the existing boiler system at
North Bend Middle School. Related work includes vent stack removal, single-ply roofing, floor
infill, and housekeeping slabs. Work also includes Alternate Bids for the removal and
replacement of the existing boiler system at North Bay Elementary School.
The Project Manual, Specifications, and Drawings for this work, including Instructions to
Bidders and Bid Form, may be examined and obtained at the Office of the Architect, HGE
Architects, Inc. 333 South 4th Street, Coos Bay, Oregon, phone: 541- 269-1166, email:
general@hge1.com, and at the following locations: North Bend School District office, various
Plan Centers, and on the HGE website at http://www.hge1.com/bidding-area/.
PDF digital copies of these documents are also available to Bidders via HGE INC.’s website at
the link above. General Contractors are encouraged to contact HGE INC. office by phone or
email and register their interest in submitting a bid and to be included on the architect’s plan
holders list. Addendums and other critical bid information will be forwarded to all persons on the
architect’s plan holders list.
A Mandatory Pre-Bid Meeting and walk-through will be held at the job site on
Tuesday,May 13, 2025, at 11:00 a.m. Contractors shall meet at North Bend Middle School,
1500 16th Street, North Bend, Oregon. A brief project introduction meeting will be held followed
by a walk-through of the project site. The meeting will then be moved to North Bay Elementary
for a secondary site walk-through. Subcontractors are encouraged to attend.
No bid will be received or considered by the Owner unless the bid contains a statement that
Bidder will comply with the provisions of ORS 279C.800 through 279C.870 relating to
Prevailing Wages.
No bids will be considered unless fully completed in the manner provided in the Instructions to
Bidders upon the official bid form provided by the Architect, within the Project Manual, and
accompanied by an unconditional certified check or a bid bond executed in favor of North Bend
School District in an amount not less than ten percent (10%) of the total amount of the bid per
ORS 279C.385, to be forfeited as fixed and liquidated damages should the bidder fail or neglect
to enter into a contract and provide suitable bond for the faithful performance of the work in the
event the contract is awarded.
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Each bid will contain a statement as to whether or not the bidder is a resident bidder as defined
in ORS 279A.120. No bid will be considered unless the bidder is registered with the
Construction Contractors Board as required by ORS 701.035 to 701.055. The Owner reserves
the right to reject any and all bids, and to waive any technicalities or informalities in connection
therewith. No bidder may withdraw his bid after the hour set for the opening thereof until the
lapse of thirty (30) days from the bid opening.
Vince Swagerty, Superintendent
North Bend School District
Published:
The World Newspaper
Coos Bay, Oregon
Date: April 28, 2025

END OF SECTION
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SECTION 00-2113
INSTRUCTIONS TO BIDDERS

SUMMARY
1.01 SEE AIA A701, (2018 EDITION), INSTRUCTIONS TO BIDDERS FOLLOWING THIS

DOCUMENT.
1.02 RELATED DOCUMENTS

A. Document 00-1113 - Advertisement for Bids.
B. AIA Document A701 - 2018 Instructions to Bidders
C. Document 00-2210 - Supplementary Instructions to Bidders
D. Document 00-4100 - Bid Form.

END OF SECTION
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SECTION 00-2210
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

GENERAL
1.01 THE FOLLOWING SUPPLEMENTS SHALL MODIFY, CHANGE, DELETE FROM OR ADD TO

THE AIA DOCUMENT A701-2018 INSTRUCTIONS TO BIDDERS.  WHERE ANY ARTICLE OF
THE INSTRUCTIONS TO BIDDERS IS MODIFIED OR ANY PARAGRAPH, SUBPARAGRAPH,
OR CLAUSE THEREOF IS MODIFIED OR DELETED BY THESE SUPPLEMENTS, THE
UNALTERED PROVISIONS OF THAT ARTICLE, PARAGRAPH, SUBPARAGRAPH, OR
CLAUSE SHALL REMAIN IN EFFECT.

1.02 ARTICLE 1 DEFINITIONS, ADD THE FOLLOWING:
A. The word Owner is ​North Bend School District​
B. The word Architect is HGE ARCHITECTS, Inc.

1.03 ARTICLE 2 BIDDERS REPRESENTATIONS, ADD THE FOLLOWING:
A. If a pre-bid walkthrough is held, contractors and sub-contractor attendees are encouraged to

familiarize themselves with the bidding and contract documents prior to the walkthrough.
1.04 ARTICLE 3 BIDDING DOCUMENTS, ADD THE FOLLOWING:

A. Bid documents may be obtained at the office of the Architect which is located at 333 South 4th
Street, Coos Bay, OR 97420. Phone: 541-269-1166, Email: general@hge1.com, Website:
www.hge1.com.

B. One (1) set of Bid Documents can be obtained by prime bidders from HGE Architect, INC.,
upon refundable deposit of amount indicated on the advertisement for bids.

C. Deposit will be refunded if Bid Documents are returned complete, undamaged, unmarked, and
reusable no later than 7 days after bid opening date. Non-bidders' deposit will be refunded if
documents are returned in good condition no later than bid opening date. Failure to comply will
result in forfeiture of deposit.

D. Bid Documents maybe viewed at the Architect's office, at the office of North Bend School
District, and various plan centers. PDF digital copies of these documents are also available to
Bidders via HGE's website.

E. General Contractors are encouraged to contact HGE's office by phone or email to register their
interest in submitting a bid and to be included on the architect's plan holders lists. Addenda and
other critical information will be forwarded to all persons on the architect's plan holders list.

F. Upon receipt of Bid Documents , verify that documents are complete. Notify Architect should
the document be incomplete.

G. Immediately notify Architect upon finding discrepancies or omissions in the bid documents.
H. Direct questions to Architect, telephone (541)269-1166, email general@hge1.com.
I. Addenda may be issued during the bidding period. All Addenda become part of Contract

Documents. Include resultant costs in the Bid Amount. Addenda will be prepared and
distributed by the Architect.

J. Addenda will be sent to all plan holders on the Architect's plan holders list via email. A Bidder's
failure to request to be included on the plan holders list or accurately submit a proper email
address, or Architect not obtaining a proper email address, will not excues the Bidder from
obtaining any and all addenda.
1. Verbal answers are not binding on any party.
2. Clarifications requested by bidders must be in writing not less than 7 days before date set

for receipt of bids. If clarification or change in the documents is required, the reply will be
in the form of an Addendum, a copy of which will be forwarded to known recipients.
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1.05 ARTICLE 4 BIDDING PROCEDURE, ADD THE FOLLOWING:
A. One copy of the Bid Form and other required bidding documents shall be submitted with all

blank spaces in the form fully filled.
B. PREPARATION OF FIRST-TIER SUBCONTRACTOR DISCLOSURE

1. Per ORS 279C.370 the Bidder shall submit First-Tier Subcontractor Disclosure Form not
later than 2 hours following the Bid Closing, or the bid will be rejected.

2. To determine disclosure requirements, the Agency recommends that you disclose
subcontract information for any subcontractor and supplier as follows:
a. Determine the lowest possible contract price. That price will be the base bid amount

less all alternate deductive bid amounts (exclusive of any options that can only be
exercised after contract award).

b. Provide the required disclosure information for any first-tier subcontractor whose
potential contract services (i.e., subcontractor's base bid amount plus all alternate
additive bid amounts, exclusive of any options that can only be exercised after
contract award) are greater than or equal to: (i) 5% of that lowest contract price, but
at least $15,000, or (ii) $350,000 regardless of the percentage. Total all possible work
for each subcontractor in making this determination (e.g., if a subcontractor will
provide $15,000 worth of services on the base bid and $40,000 on an additive
alternate, then the potential amount of subcontractor's services is $55,000. Assuming
that $55,000 exceeds 5% of the lowest contract price, provide the disclosure for both
the $15,000 services and the $40,000 services).

c. Submission. A Bidder shall submit the disclosure form required by this rule within two
(2) working hours of Bid Closing in the manner specified by the ITB.

d. Responsiveness. Compliance with the disclosure and submittal requirements of ORS
279C.370 and this rule is a matter of Responsiveness. Bids which are submitted by
Bid Closing, but for which the separate disclosure submittal has not been made by
the specified deadline, are not Responsive and shall not be considered for Contract
award.

e. Substitution. Substitution of affected first-tier subcontractors shall be made only in
accordance with ORS 279C.585. Agencies do not have a statutory role or duty to
review, approve, or resolve disputes concerning such substitutions. However,
Agencies are not precluded from making related inquiries or investigating complaints
in order to enforce Contract provisions that require compliance generally with laws,
rules and regulations.

f. Effective Date. This rule shall apply to Public Improvement Contract first advertised
on or after August 1, 2003. The above instructions have been amended to include
modifications approved by the 2005 legislature.

g. Article 4 Bidding Procedure Subparagraph 4.2.2, add the following:
C. Bid security shall be required in the form of Bid Bond issued by a Bonding Company acceptable

to the Owner, cashier's check, or certified check in an amount equal to 10% of the total bid,
made payable to the Owner.

D. Bidders shall make arrangements to visit the site prior to bidding. A bidders' conference will be
held, as noted in the Advertisement for Bids.

E. Information relevant to the Bid Documents will be recorded in an Addendum, issued to Bid
Document recipients

F. Oral statements made by the Owner or its representatives at Pro-bid site visits are not binding
unless confirmed in writted addendum. (OAR 137-049-0200(1)(a)(B)(iii))

G. All Bidders will leave their bids open for a period of thirty (30) days after the date of bid
opening. No bid may be withdrawn during such period of time. Owner may accept any Bid in
accordance with the Instructions to Bidders within such thirty (30) day period.
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H. Bids signed and under seal, executed, and dated, will be recieved at the designated office
before the stated bid closing time. Refer to the Advertisement for Bids for specific bidding
information and requirements.
1. Mailed, hand delivered, and emailed electronic bids shall be received prior to bid closing

time.
I. Bids submitted after the stated bid closing time shall be returned to the bidder unopened.
J. Amendments to the submitted offer must be received in writing prior to bid closing and

encorsed by the same party or parties who signed and sealed the offer.
1.06 ARTICLE 5 CONSIDERATION OF BIDS, ADD THE FOLLOWING:

A. If the Contractor is to be awarded, Owner will provide written Notice of Intent to Award to all
Bidders of the Owner's intent to award the Contract. Owner's award shall not be final until the
later of the following:
1. Five (5) days after the date of the Notice of Intent; or
2. The Owner provides a written response to all timely-filed protests that denies the protest

and affirms the award.
B. Owner reserves the right to accept or reject any or all offers and to waive any technicalities or

informalities in connection therewithin.
C. Owner may reject any bid that does not comply with prescribed public contracting procedures

and requirements, including the bidder's responsibility under ORS 279C.375(3)(b).
D. No offer will be received or considered unles the offer states that the offeror agrees to be bound

by and will comply with the provisions of 279C.838, 279C.840, or U.S.C 3141 to 3148. (OAR
137-049-0200(1)(a)(J))

E. No offer will be considered unless the offeror is registered and in good standing with the
Construction Contractors Board. (OAR 137-049-0200(1)(a)(K)

F. Owner may reject for good cause all bids upon finding that it is in the public interest to do so.
G. After acceptance by Owner, the Architect, on behalf of Owner, will issue to the successful

bidder a written letter of Contract Award.
H. Goods or services manufactured or produced in the State of Oregon to receive preference, all

factors being equal.
1.07 ARTICLE 6 POST BID INFORMATION, AMEND TO READ:

A. Bidders Qualifications
1. Successful bidder must be registered with the Construction Contractor's Board as required

by ORS 701.035 to 701.055.
2. Successful bidder must demonstrate the bidder's responsibility under ORS

279C.375(3)(b).
3. Bidder is not required to be licensed for asbestos abatement under ORS 468A.720.

1.08 ARTICLE 7 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND, ADD THE
FOLLOWING:
A. A Performance Bond and Labor and Material Payment Bond shall be required.  Contractor shall

provide separate Performance Bond and Labor and Material Payment Bond made payable to
the Owner issued by a Corporation legally licensed to transact business in the State of Oregon.
 Corporation issuing such a bond must comply with applicable Oregon Statutes for public work
and be satisfactory to the Owner.  The bonds are to be in the amount of 100% of the contract
sum to assure the Owner of full and prompt performance of the Contract.
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1.09 ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR, ADD THE
FOLLOWING:
A. The Contractor shall within ten (10) days after notification in writing of the Owner's Notice to

award a Contract, execute and return to the Owner the Form of Agreement, the Bonds and all
applicable Certificates of Insurance.

END OF SECTION



 

SUBSTITUTION 

REQUEST 
(During the Bidding Phase) 

 

  
 

Project:       

 

      

 

To:         

 

      

 

Re:       

Substitution Request Number:        

 

From:        

 

Date:        

 

A/E Project Number:       

 

Contract For:       

 
 
 
Specification Title:         Description:        
 

  Section:        Page:        Article/Paragraph:         
  
 
Proposed Substitution:       

Manufacturer:         Address:      Phone:       

Trade Name:        Model No.:       
 
Attached data includes product description, specifications, drawings, photographs, and performance and test data 
adequate for evaluation of the request; applicable portions of the data are clearly identified. 
 
Attached data also includes a description of changes to the Contract Documents that the proposed substitution will 
require for its proper installation. 
  
 
The Undersigned certifies: 

• Proposed substitution has been fully investigated and determined to be equal or superior in all respects to 

specified product. 

• Same warranty will be furnished for proposed substitution as for specified product. 

• Same maintenance service and source of replacement parts, as applicable, is available. 

• Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 

• Proposed substitution does not affect dimensions and functional clearances. 

• Payment will be made for changes to building design, including A/E design, detailing, and construction costs 

caused by the substitution. 
  
 
Submitted by:       

Signed by:       

Firm:       

Address:       

      

Telephone:       
  
 
A/E’s REVIEW AND ACTION 
 

 Substitution approved - Make submittals in accordance with AIA Form 701-2018 Instructions to Bidders,  
Paragraph 3.3 Substitutions. 

 Substitution approved as noted - Make submittals in accordance with AIA Form 701-2018 Instructions to Bidders,  
Paragraph 3.3 Substitutions. 

 Substitution rejected - Use specified materials. 
 Substitution Request received too late - Use specified materials. 

 

Signed by:       Date:       
 

 

 

Supporting Data Attached:  

  Drawings          Product Data  Samples  Tests  Reports                     
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SECTION 00-4100
BID FORM

THE PROJECT AND THE PARTIES
1.01 TO:

​Owner​:  NORTH BEND SCHOOL DISTRICT
1.02 FOR:  NORTH BEND SCHOOL DISTICT - MIDDLE & ELEMENTARY SCHOOL BOILER

REPLACEMENT
PROJECT LOCATION:  NORTH BEND MIDDLE SCHOOL, 1500 16TH STREET, NORTH BEND,
OR 97459

1.03 DATE: __________________________ (BIDDER TO ENTER DATE)
1.04 SUBMITTED BY:

NAME OF FIRM (PLEASE PRINT): ______________________________________________
1.05 GENERAL

A. The Bidder declares that they have carefully examined the Contract Documents for the
construction of the proposed improvements; that the Bidder has personally inspected the
contemplated construction area, that the Bidder has satisfied themselves as to the quantities of
materials, items of equipment, possible difficulties, and conditions of work involved.

B. Bids must be fully completed in the manner provided in the Instructions to Bidders
C. By signing this Proposal, the Bidder certifies that the provisions required by ORS 279C.800 to

279C.870 relating to prevailing wage rates shall be included in this Contract, are understood by
the Bidder, and will be complied with during the Work.

D. The bidder further declares that they are registered with the Construction Contractor's Board as
required by ORS 701.35 to 701.55, and possess such additional licenses and certifications as
required by law for the performance of the work proposed herein.

E. The subcontractor(s) performing work as described in ORS 701.005(2) will be registered with
the Construction Contractors Board in accordance with ORS 701.035 to 701.055 before the
subcontractor(s) commence work under the Contract.

F. Pursuant to ORS 279A.120, Bidder hereby certifies the Bidder _______is / ________is not
(check one) a Resident Bidder as defined by ORS 279.029.

G. Bidder certifies that the provisions required by ORS 279C.836, unless exempt under Sections
(4), (7), (8), or (9), before starting work on this Contract, or any subcontract hereunder,
Contractor and all subcontractors shall have on lfile with the Construction Contractor's Board a
public works bond with corporate surety authorized to do business in the State of Oregon in the
amount of $30,000.

H. The Bidder agrees that if this Proposal is accepted, the Bidder will, within ten (10) calendar
days after receiving contract forms, execute the Agreement between Owner and Contractor as
specified, and deliver to the Owner the Performance and Labor and Payment Bonds required
herein.
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1.06 BIDS:
A. The undersigned bidder, in submitting his bid, authorizes the Owner to evaluate the bid and

make a single award on the basis of the bid.
B. After having examined all of the contract documents as prepared by HGE ACHITECTS, Inc.,

333 South 4th Street, Coos Bay, Oregon 97420, we do hereby propose to furnish labor and
materials to complete the work required by said documents for the following fixed sum (fill in
lump sum amount for each bid unit, in written words in space provided, and in numerals within
parenthesis):

C. BASIC BID:

______________________________________________________________Dollars

and __________________________ Cents  ($______________________) complete.

D. ALTERNATE BID #1:  Boiler replacement at North Bay Elementary School:
ADD TO BASIC BID:

______________________________________________________________DOLLARS

AND __________________________ CENTS  ($______________________) COMPLETE.

E. ALTERNATE BID #2: High efficiency boiler replacement at North Bay Elementary School:
ADD TO BASIC BID:

______________________________________________________________DOLLARS

AND __________________________ CENTS  ($______________________) COMPLETE.

F. Bidder further agrees to be bound by the entire Contract Documents, including:
Advertisement for Bids
Issued Addenda
Instructions to Bidders - AIA A701 and Supplemental Instructions to Bidders
Bid Form (this document)
Subcontractor Disclosure Form
General Conditions - AIA 201 and Supplementary Conditions
Contract for Construction:  Owner-Contractor Agreement - AIA 101
Performance and Payment Bonds
Technical Specifications
Plans/Drawings
Issued Change Orders and Architect's Supplemental Instructions
All Applicable State and Federal Laws
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1.07 BID SECURITY
A. Bid security in the form of a certified check of Bid Bond in the amount of 10% of the bid amount

is enclosed per ORS 279C.385. The undersigned agrees that Bid Security will be left in escrow
with the Owner and that the amount thereof is the measure of liquidated damages which Owner
will sustain by failure of the undersigned to deliver and execute the Contract or provide
Performance and Payment Bonds and may become the property of the Owner at Owner's
option. If this bid is not accepted within thirty (30) days of the time set for the opening of bids or
if the undersigned executes and timely delivers said contract and the Performance and
Payment Bonds, the Bid Security will be returned.

1.08 COMPLETION DATE
A. It is understood that time is of the essence in the execution of this Contract in order to avoid

undue hardship upon the Owner.  It is the desire of the Owner to issue a Notice to Proceed
upon successful review of the lowest qualified bidder and have the project substantially
complete within One Hundred Twenty (120) calendar days after Notice to Proceed.

B. The Undersigned agrees that he will have the work Substantially Complete within
__________________ calendar days after Notice to Proceed (Contractor to fill in the NUMBER
OF CALENDAR DAYS he/she will require to substantially complete the Work and this will be
the agreed upon construction time period).

C. The Contractor agrees that said Work shall be prosecuted regularly, diligently, at such rate of
progress as will insure Substantial Completion thereof within the time specified.  It is expressly
understood and agreed, by the Contractor and the Owner, that the time for the completion of
the Work described herein is reasonable taking into consideration the average climatic range
and usual industrial conditions prevailing in this locality.

1.09 OWNER RIGHTS
A. The Owner reserves the right to reject any or all bids and to waive all informalities.

1.10 ADDENDA
A. The following Addenda have been received.  The modifications to the Bid Documents noted

below have been considered and all costs are included in the Bid Sum.

1. Addendum # _______ Dated ________________.

2. Addendum # _______ Dated ________________.

3. Addendum # _______ Dated ________________.

1.11 BIDDER DATA AND SIGNATURE(S)
A. Name of Firm (please

print):______________________________________________________

B. Mailing
Address:_______________________________________________________________

C. Physical Address (if different):____________________________________________________

D. Construction Contractor Board Registration Number:__________________________________

E. Telephone Number:____________________________________________________________
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F. Fax
Number:__________________________________________________________________

G. Email
Address:________________________________________________________________

H. Signature (if bid is by a partnership, one of the partners must sign):

___________________________________________________________________________
I. Name and Official Capacity of Signatory (please print):

___________________________________________________________________________
J. If Corporation, Attest (Secretary of Corporation):

___________________________________________________________________________
K. SEAL (if Corporation):

L. was hereunto affixed in the presence of:
M. ____________________________________________
N. (Authorized signing officer, Title)

END OF SECTION
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Boiler Replacement 

00-5200 - 1
April 2025 AGREEMENT FORM  

SECTION 00-5200
AGREEMENT FORM

PART 1  GENERAL
1.01 FORM OF AGREEMENT
1.02 THE DRAFT OF AIA 101-2017 - AGREEMENT TO BE EXECUTED IS ATTACHED FOLLOWING

THIS PAGE.
1.03 RELATED REQUIREMENTS

A. Section 00-7200 - General Conditions.
B. Section 00-7300 - Supplementary Conditions.
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PART 3  EXECUTION (NOT USED)
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1

ADDITIONS AND DELETIONS: The 
author of this document has 
added information needed for 
its completion. The author 
may also have revised the 
text of the original AIA 
standard form. An Additions 
and Deletions Report that 
notes added information as 
well as revisions to the 
standard form text is 
available from the author and 
should be reviewed.

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion or 
modification.

The parties should complete 
A101®–2017, Exhibit A, 
Insurance and Bonds, 
contemporaneously with this 
Agreement. AIA Document 
A201®–2017, General 
Conditions of the Contract 
for Construction, is adopted 
in this document by 
reference. Do not use with 
other general conditions 
unless this document is 
modified.

ELECTRONIC COPYING of any 
portion of this AIA®  Document to 
another electronic file is 
prohibited and constitutes a 
violation of copyright laws as 
set forth in the footer of this 
document.

AGREEMENT made as of the «  » day of «  » in the year «  »
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

«North Bend School District»«»
«1913 Meade Street
North Bend, OR 97459»
«Telephone Number: 541.751.6770»
«»

and the Contractor:
(Name, legal status, address and other information)

«  »«  »
«  »
«  »
«  »

for the following Project:
(Name, location and detailed description)

«North Bend School District - Middle & Elementary School Boiler Replacement»
«1500 16th Street, North Bend, OR 97459»
«Work on this Contract consists of the removal and replacement of the existing boiler 
system at North Bend Middle School. Related work includes vent stack removal, 
single-ply roofing, floor infill, and housekeeping slabs. Work also includes an Alternate 
Bid for the removal and replacement of the existing boiler system at North Bay 
Elementary School.»

The Architect:
(Name, legal status, address and other information)

«HGE ARCHITECTS, Inc.»«»
«333 South 4th Street
Coos Bay, OR 97420»
«Telephone Number: 541.269.1166»
«Fax Number: 541.269.1833»

The Owner and Contractor agree as follows.
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2

TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

EXHIBIT A    INSURANCE AND BONDS

ARTICLE 1   THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are 
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2   THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others.

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[ «  » ] The date of this Agreement.

[ «  » ] A date set forth in a notice to proceed issued by the Owner.

[ «  » ] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

«  »

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessary information.)
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[ «  » ] Not later than «  » ( «  » ) calendar days from the date of commencement of the Work.

[ «  » ] By the following date: «  »

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are 
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
  

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if 
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4   CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be «  » ($ «  » ), subject to additions and deductions as provided in the Contract 
Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
  

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance
  

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
  

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)
  

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

«  »

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

«  »
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ARTICLE 5   PAYMENTS
§ 5.1 Progress Payments
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows:

«  »

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the «  » day of a month, the 
Owner shall make payment of the amount certified to the Contractor not later than the «  » day of the «  » month. If an 
Application for Payment is received by the Architect after the application date fixed above, payment of the amount 
certified shall be made by the Owner not later than «  » ( «  » ) days after the Architect receives the Application for 
Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor 
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to 
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing 
the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:
.1 That portion of the Contract Sum properly allocable to completed Work;
.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 

stored at the site for subsequent incorporation in the completed construction, or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
.1 The aggregate of any amounts previously paid by the Owner;
.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 

withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017;
.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 

unless the Work has been performed by others the Contractor intends to pay;
.4 For Work performed or defects discovered since the last payment application, any amount for which 

the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided 
in Article 9 of AIA Document A201–2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due:
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.)

«  »
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§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

«  »

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.)

«  »

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant 
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as 
follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)

«  »

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, 
which extend beyond final payment; and

.2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows:

«  »

§ 5.3 Interest
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, 
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

«  » % «  »

ARTICLE 6   DISPUTE RESOLUTION
§ 6.1 Initial Decision Maker
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 
other than the Architect.)

«  »
«  »
«  »
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«  »

§ 6.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

[ «  » ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017

[ «  » ] Litigation in a court of competent jurisdiction

[ «  » ] Other (Specify)

«  »

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of 
competent jurisdiction.

ARTICLE 7   TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows:
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for 
the Owner’s convenience.)

«  »

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.

ARTICLE 8   MISCELLANEOUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

«Tim Crider»
«1913 Meade Street
North Bend, OR 97459»
«Telephone Number: 541.751.6770»
«»
«»
«Email Address: tcrider@nbend.k12.or.us»

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

«  »
«  »
«  »
«  »
«  »
«  »
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§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party.

§ 8.5 Insurance and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with a building information modeling exhibit, if completed, or as otherwise set forth below:
(If other than in accordance with a building information modeling exhibit, insert requirements for delivering notice in 
electronic format such as name, title, and email address of the recipient and whether and how the system will be 
required to generate a read receipt for the transmission.)

«  »

§ 8.7 Other provisions:

«  »

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds 

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction

.4 Building information modeling exhibit, dated as indicated below:
(Insert the date of the building information modeling exhibit incorporated into this Agreement.)

«  »

.5 Drawings

Number Title Date
  

.6 Specifications

Section Title Date Pages
  

.7 Addenda, if any:

Number Date Pages
  

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.)

[ «  » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:
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(Insert the date of the E204-2017 incorporated into this Agreement.)

«  »

[ «  » ] The Sustainability Plan:

Title Date Pages
  

[ «  » ] Supplementary and other Conditions of the Contract:

Document Title Date Pages
  

.9 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.)

«  »

This Agreement entered into as of the day and year first written above.

    
OWNER (Signature) CONTRACTOR (Signature)

«Tim Crider»«, Business Manager» «  »«  »
(Printed name and title) (Printed name and title)
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SECTION 00-7200
GENERAL CONDITIONS

FORM OF GENERAL CONDITIONS
1.01 THE GENERAL CONDITIONS APPLICABLE TO THIS CONTRACT IS ATTACHED FOLLOWING

THIS PAGE.
A. AIA Document A201-2017, General Conditions of the Contract for Construction.

RELATED REQUIREMENTS
2.01 SECTION 00-7300 - SUPPLEMENTARY CONDITIONS.
SUPPLEMENTARY CONDITIONS
3.01 REFER TO DOCUMENT 00-7300 - SUPPLEMENTARY CONDITIONS FOR AMENDMENTS TO

THESE GENERAL CONDITIONS.
END OF SECTION
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SECTION 00-7300
SUPPLEMENTARY CONDITIONS

PART 1  GENERAL
1.01 SUMMARY

A. These Supplementary Conditions amend and supplement the General Conditions, AIA
Document A201-2017 General Conditions of the Contract for Construction ​defined in Document
00 7200​ and other provisions of the Contract Documents as indicated below.  All provisions that
are not so amended or supplemented remain in full force and effect.

B. The terms used in these Supplementary Conditions that are defined in the General Conditions
have the meanings assigned to them in the General Conditions.

1.02 MODIFICATIONS TO GENERAL CONDITIONS
A. ARTICLE 1. GENERAL PROVISIONS

1. 1.1.1: Revise the first sentance as set forth below:
a. The Contract  Documents consist of the Conditions of the Contract (General,

Supplementary and other Conditions), Contract Forms as bound or referenced, the
Drawings, the Specifications, the Details, all Addenda issued prior to execution of the
contract and all modifications issued after execution of the Contract. A draft
Agreement is found following this section for Contractor reference (attaches as part of
this addendum).

2. 1.2  CORRELATIONS AND INTENT OF THE CONTRACT DOCUMENTS
a. 1.2.1  Add the following:

1) If work is required in a manner to make it impossible to produce first class work,
or should discrepancies appear among contract documents, request
interpretation before proceeding with work. If Contractor fails to make such
request, no excuse will thereafter be entertained for failure to carry out work in
satisfactory manner.

b. 1.2.3:  Add the following:
1) Reference to technical society, organization, or body is made in specifications in

accordance with the following abbreviations:
(a) ACI American Concrete Institute
(b) AIA American Institute of Architects
(c) AIEE American Institute of Electrical Engineers
(d) AISC American Institute of Steel Construction
(e) ASA American Standard Association
(f) APA American Plywood Association
(g) ASTM American Society of Testing Materials
(h) ASME American Society of Mechanical Engineers
(i) AWI Architectural Woodwork Institute
(j) AWSC American Welding Society Code
(k) CS Commercial Standard
(l) FS Federal Specifications
(m) IBC International Building Code
(n) MIL Military Specifications
(o) NBFU National Board of Fire Underwriters
(p) NBS National Board of Standards
(q) NEC National Electric Code
(r) NEMA National Electrical Manufacturer's Assn.
(s) NFPA National Fire Protection Association
(t) OSHA Occupational Safety and Health Act
(u) UBC Uniform Building Code
(v) UL Underwriters Laboratory
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(w) WCLIB West Coast Lumber Inspection Bureau
B. ARTICLE 2  OWNER

1. 2.1.1  Add the following:
a. The Owner is defined as NORTH BEND SCHOOL DISTRICT #13.

2. 2.3.6  Substitute the following:
a. The Owner through the Architect will furnish to the Contractor ​Four (4)​ complete sets

of drawings and specifications without charge for use on project.  These include sets
submitted to Agency having jurisdiction for plans review and building permit.
 Additional copies may be purchased by Contractor at cost of reproduction.

C. ARTICLE 3  CONTRACTOR
1. 3.3  SUPERVISION AND CONSTRUCTION PROCEDURES

a. 3.3.1  Add the following:
1) The Contractor will supervise and direct the work and will review with all

subcontractors methods and materials to be used to verify their compliance with
all safety standards and laws and be responsible for compliance with same, to
insure safe, hazard free conditions for all persons visiting or working on the
entire project.

2. 3.7  PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS
a. 3.7.1 Add:

1) The Owner shall pay for the Building Permit Plan Review and Building Permit
fees only.  The Contractor shall pay all other permit and plan review fees related
to his work and his subcontractors, i.e., plumbing, mechanical and electrical.
 Owner shall pay any system development fees required.

3. 3.11  DOCUMENTS AND SAMPLES AT THE SITE,  Add the following:
a. Upon completion of the project transfer all information from the record set of drawings

to a clean set of prints and deliver to the Architect. Drawing additions are to be added
in contrasting ink and are to be accurate, neat and finished in appearance and show
accurate horizontal and vertical dimensions for location of underground work.
 Drawings must be acceptable to Architect before certification of final payment will be
made.

4. 3.12  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
a. 3.12.5  Add the following:

1) See Section 01-3000 - Administrative Requirements for submittal information,
requirements, and procedures.

5. 3.15  CLEANING UP
a. 3.15.1  Add the following:

1) Upon completion of any portion of the work, promptly remove temporary facilities
generated by that portion of the work, including surplus materials, equipment,
and machinery if so directed by the Architect or the Owner.  Upon completion of
the Work, completely remove temporary facilities.  Remove stains, spots and
smears from all surfaces.  Remove all labels.  Leave the premises in a "broom
clean" condition.

D. ARTICLE 4  ARCHITECT
1. 4.1.1  Add the following:

a. The Architect is defined as HGE ARCHITECTS, Inc.
E. ARTICLE 5  SUBCONTRACTORS

1. 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF
THE WORK
a. 5.2.1  Add the following:

1) The list of subcontractors shall be submitted no later than five (5) days after the
bid opening.

F. ARTICLE 7  CHANGES IN THE WORK
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1. 7.2  CHANGE ORDERS
a. 7.2.2  Add the following:

1) The cost to the Owner resulting from extra work shall be determined by an
agreed price which shall include a percentage for overhead and profit as listed
below; or shall be the actual cost of the additional direct labor, materials, and
subcontract work involved, plus a percentage for overhead and profit as listed
below.
(a) The percentage shall not exceed 10% to cover both profit and overhead.

2) The credit to the Owner resulting from a deduction of work shall be determined
by an agreed price, or the actual cost of direct labor, materials, and subcontract
work involved.

3) Cost and credits shall be submitted by the Contractor to the Architect in a
complete breakdown form, showing cost, overhead and profit.

4) Cost shall be limited to the following:  Cost of products, including taxes and cost
of delivery; cost of labor, including social security, old age, and unemployment
insurance, and fringe benefits under collective bargaining agreements;
Workmen’s Compensation Insurance; bond premiums; and rental value of power
tools and equipment.  Overhead shall include the following:  Supervision,
superintendence, wages of time keepers, watchmen, and clerks, hand tools,
incidentals, general office expense, and all other proven expenses not included
in “cost”.

G. ARTICLE 8  TIME
1. 8.2  PROGRESS AND COMPLETION

a. 8.2.4  Add the following:
1) The Contractor agrees:
2) To proceed upon receipt of the executed Contract and the Notice to Proceed.
3) It is hereby understood and mutually agreed, by and between the contractor and

the Owner, that the date of beginning and the time for completion of each phase
of the work to be done are ESSENTIAL CONDITIONS of this contract.

4) The Contractor agrees that said work shall be prosecuted regularly, diligently, at
such rate of progress as will insure substantial completion thereof within the time
specified.  It is expressly understood and agree, by and between the Contractor
and the Owner that the time for the completion of the work described herein is
reasonable taking into consideration the average climatic range and usual
industrial conditions prevailing in this locality.

5) The said amount is fixed and agreed upon by; and between the Contractor and
the Owner because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the Owner would in such event sustain, and
said amount is agreed to be the amount of damages which the Owner would
sustain.

H. ARTICLE 9  PAYMENTS AND COMPLETION
1. APPLICATIONS FOR PAYMENT

a. 9.3.1  Add the following:
1) Payment request form shall be submitted on AIA G702 Application for Payment

supplimented with AIA G703 Continuation Sheet.  Forms will be furnished by
Architect if requested by Contractor.  Contractor may use their own spreadsheet
type format, however line items must exactly match AIA line items.

2. PROGRESS PAYMENTS
a. 9.6.1  Amend as follows:

1) After the Architect has issued a certificate for payment the Owner will pay the
Contractor ninety-five (95%) percent of the value of material and labor worked
into the building or stored on the site before the first day of the month less the
aggregate of previous payments.
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2) Payment will be made on or before the fifteenth (15th) day of the month
following the date of the application for payment.

3) Upon Substantial Completion of the contract the sum sufficient to increase total
payment to ninety-five (95%) percent of the contract amount is due.  Thirty (30)
days thereafter, provided the work then be fully completed and accepted by the
 Architect, balance under the contract is due.

I. ARTICLE 10  PROTECTION OF PERSONS AND PROPERTY
1. 10.2  SAFETY OF PERSONS AND PROPERTY

a. 10.2.2  Add the following:
1) Contractors shall comply with all provisions of OAR 437 Division 155 (Hazard

Communication).  Contractor shall provide Owner, through the Architect, a copy
of MSDS (Material Safety Data Sheets) for all chemicals brought onto the site,
and shall maintain an inventory on the job site of such chemicals.  Such
inventory shall be accessible to those who desire access.

J. ARTICLE 11  INSURANCE AND BONDS
1. 11.1  CONTRACTOR'S INSURANCE AND BONDS

a. 11.1.1  Add the following:
1) The Contractor's comprehensive general liability insurance and automobile

liability insurance shall not be less than the amount shown below:
2) Worker's Compensation as required by law.
3) Bodily Injury Liability - Automobile:

(a) Each person $   500,000
(b) Each occurrence $1,000,000

4) Bodily Injury Liability - Except Automobile
(a) Each person $1,000,000
(b) Each occurrence $1,000,000

5) Property Damage Liability - Automobile:
(a) Each occurrence $   500,000

6) Property Damage Liability - Except Automobile:
(a) Each occurrence $   500,000
(b) Aggregate occurrence $1,000,000

7) The Contractor will either (1) require each of his subcontractors to procure and
maintain during the life of his subcontract, subcontractor's comprehensive
general liability, automobile liability, and property damage liability insurance of
the type and in the same amounts as specified in this subparagraph; or (2)
insure the activity of his subcontractors.

8) The Contractor, its subcontractors, if any, and all employers working under this
Agreement are subject employers under the Oregon Worker's Compensation
Law and shall comply with ORS 656.017, which requires them to provide
workers' compensation coverage for all their subject workers.

2. 11.1.2  Substitute the following:
a. The Contractor shall furnish a Performance Bond in an amount equal to one hundred

(100%) percent of the contract sum as security for the faithful performance of this
contract and also a Labor and Material Payment Bond in an amount not less than one
hundred (100%) percent of the contract sum as security for the payment of all
persons performing labor on the project under this contract.  Bond shall be written by
a company licensed in the State of Oregon and satisfactory to the Owner.

3. 11.1.5  Add the following:
a. The Contractor is advised that the Owner ​does not carry​  “Builder's Risk” Insurance

and the Contractor ​is required to obtain this insurance​.
K. ARTICLE 13  MISCELLANOUS PROVISIONS

1. 13.1  GOVERNING LAW,  Add the following:
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a. General Contractor and each subcontractor to comply with all Federal, State laws
pertaining to Social Security, Unemployment Insurance, Tax Regulations.  Make
prompt payment to designated agencies.

b. Contractor agrees to abide by all Federal and State regulations pertaining to the
employment of minority and ethnic groups including all required affirmative action,
and further agrees to hold owner harmless on account of all duties and
responsibilities imposed on Contractor by the terms of any State or Federal Statute,
regulation, or other governmental directive.

2. 13.6  Add the following:
a. All labor subject to the provisions of ORS 279C.520 and 279C.830 which is

performed under this contract shall be paid not less than the prevailing rate of wage
for an hour's work in the same trade or occupation in the locality where such labor is
performed.

L. ADD ARTICLE 16  SUPPLEMENTAL PUBLIC CONTRACTING STATUTES
1. Refer to attached ORS 279C Requirements for Public Works.
2. Contractor, subcontractor(s) and all persons doing or contracting to do any work shall

comply with all provisions of Oregon Public Contracting Laws and regulations, as further
specified below.

3. Contractor shall pay promptly, as due, all persons supplying labor or materials for the
prosecution of the work provided for in the contract, and shall be responsible for such
payment of all persons supplying such labor or material to any Subcontractor.
a. ORS 279C.580(3)(a) requires the prime contractor to include a clause in each

subcontract requiring contractor to pay the first-tier subcontractor for satisfactory
performance under its subcontract within ten (10) days out of such amounts as are
paid to the prime contractor by the public contracting agency; and

b. ORS 279C.580(3)(b) requires the prime contractor to include a clause in each
subcontract requiring contractor to pay an interest penalty to the first-tier
subcontractor if payment is not made within thirty (30) days after receipt of payment
from the public contracting agency.

c. ORS 279C.580(4) requires the prime contractor to include in every subcontract a
requirement that the payment and interest penalty clauses required by    ORS
279C.580(3)(a) and (b) be included in every contract between a subcontractor and a
lower-tier subcontractor or supplier.

4. Contractor shall promptly pay all contributions or amounts due the Industrial Accident
Fund from such Contractor or Subcontractor incurred in the performance of the contract,
and shall be responsible that all sums due the State Unemployment Compensation Fund
from Contractor or any Subcontractor in connection with the performance of the contract
shall promptly be paid.

5. Contractor shall not permit any lien or claim to be filed or prosecuted against the public
contracting agency on account of any labor or material furnished and agrees to assume
responsibility for satisfaction of any such lien so filed or prosecuted.

6. A notice of claim on contractor’s payment bond shall be submitted only in accordance with
ORS 279C.600 and 279C.605.

7. Contractor and any Subcontractor shall pay to the Department of Revenue all sums
withheld from employees pursuant to ORS 316.167.

8. Contractor shall demonstrate to the Public Contracting Agency that an employee drug-
testing program is in place within ten (10) days of receiving a Notice of Award.
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9. If Contractor fails, neglects or refuses to make prompt payment of any claim for labor or
materials furnished to the Contractor or a Subcontractor by any person in connection with
the contract as such claim becomes due, the public contracting agency may pay such
claim to the persons furnishing the labor or material and charge the amount of payment
against funds due or to become due Contractor by reason of the contract.  The payment of
a claim in the manner authorized hereby shall not relieve the Contractor or his surety from
his or its obligation with respect to any unpaid claim.  If the public contracting agency is
unable to determine the validity of any claim for labor or material furnished, the public
contracting agency may withhold from any current payment due Contractor an amount
equal to said claim until its validity is determined and the claim, if valid, is paid.

10. If the Contractor or a first-tier Subcontractor fails, neglects, or refuses to make payment to
a person furnishing labor or materials in connection with the public contract for a public
improvement within thirty (30) days after receipt of payment from the public contracting
agency or contractor, the contractor or first-tier subcontractor shall owe the person the
amount due plus interest charges commencing at the end of the ten (10) day period that
payment is due under ORS 279C.580(4) and ending upon final payment, unless payment
is subject to a good faith dispute as defined in ORS 279C.580.  The rate of interest
charged to Contractor or first-tier Subcontractor on the amount due shall equal three times
the discount rate on ninety (90) day commercial paper in effect at the Federal Reserve
Bank in the Federal Reserve District that includes Oregon on the date that is thirty (30)
days after the date when payment was received from the public contracting agency or
from the Contractor, but the rate of interest shall not exceed thirty (30) percent.  The
amount of interest may not be waived.

11. If the Contractor or a Subcontractor fails, neglects, or refuses to make payment to a
person furnishing labor or materials in connection with the public contract, the person may
file a complaint with the Construction Contractor’s Board, unless payment is subject to a
good faith dispute as defined in ORS 279C.580.

12. Contractor shall promptly, as due, make payment to any person, co-partnership,
association, or corporation, furnishing medical, surgical and hospital care or other needed
care and attention, incident to sickness or injury, to employees of such Contractor, or all
sums which the Contractor agrees to pay for such services and all monies and sums
which the Contractor collected or deducted from the wages of employees pursuant to any
law, contract or agreement for the purpose of providing or paying for such service.

13. Contractor shall employ no person for more than ten (10) hours in any one day, or forty
(40) hours in any one week, except in cases of necessity, emergency, or where public
 policy absolutely requires it, and in such cases, except in cases of contracts for personal
   services designated under ORS 279A.055.  Contractor shall pay the employee at least
time and one-half pay for all overtime in excess of eight (8) hours a day or forty (40) hours
in any one week when the work is five (5) consecutive days, Monday through Friday; or for
all overtime in excess of ten (10) hours a day or forty (40) hours in any one week when the
work week is four (4) consecutive days, Monday through Friday, and for all work
performed on Saturday and on any legal holidays as specified in ORS 279C.540.

14. The Contractor must give notice to employees who work on this contract in writing, either
at the time of hire or before commence of work on the contract, or by posting a notice in a
location frequented by employees, of the number of hours per day and the days per week
that the employees be required to work.

15. The provisions of ORS 279C. 800 to ORS 279C.870 relating to the prevailing wage rates
will be complied with.
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16. Unless exempt under ORS 279C.836(4), (7), (8) or (9), before starting work on this
contract, or any subcontract hereunder, contractor and all subcontractors must have on
 file with the Construction Contractors Board a public works bond with a corporate surety
authorized to do business in the state of Oregon in the amount of $30,000.  The bond
must provide that the contractor or subcontractor will pay claims ordered by the Bureau of
Labor and Industries to workers performing labor upon public works projects.  The bond
must be a  continuing obligation, and the surety's liability for the aggregate of claims that
may be payable from the bond may not exceed the penal sum of the bond.  The bond
must remain in effect continuously until depleted by claims paid under any applicable
prevailing wage rate laws, unless the surety sooner cancels the bond.  Contractor further
certifies that contractor will include in every subcontract or provision requiring a
subcontractor to have a public works bond filed with the Construction Contractors Board
before starting work on the project, unless exempt under ORS 279C.836(4), (7), (8) or (9).
a. Unless exempt under ORS 279C.836(4), (7), (8) or (9), before permitting a

subcontractor to start work on this public works project, the contractor shall verify that
the subcontractor has filed a public works bond as required under this section or has
elected not to file a public works bond under an exemption.

b. Unless public contracting agency has been notified of any applicable exemptions
under ORS 279C.836(4), (7), (8) or (9), the public works bond requirement above is
in addition to any other bond contractors or subcontractors may be required to obtain
under this contract.

17. Unless exempt, Contractor or contractor's surety and every subcontractor or
subcontractor's surety shall file certified payroll statements with the public contracting
agency in writing, pursuant to ORS 279C.845.
a. If a contractor is required to file certified statements under ORS 279C.845, the public

contracting agency shall retain twenty-five percent (25%) of any amount earned by
the contractor on the public works project until the contractor has filed with the public
agency certified statement as required by ORS.279C.845.  The public contracting
agency shall pay the contractor the amount retained within fourteen (14) days after
the contractor files the required certified statements, regardless of whether a
subcontractor has failed to file certified statements required by statute.  The public
contracting agency is not required to verify the truth of the contents of certified
statements filed by the contractor under this section and ORS 279C.845.

b. The contractor shall retain twenty-five percent (25%) of any amount earned by a first-
tier subcontractor on this public works contract until the subcontractor has filed with
the public agency certified statements as required by ORS 279C.845.  The contractor
shall verify that the first-tier subcontractor has filed the certified statements before the
contractor may pay the subcontractor any amount retained.  The contractor shall pay
the first-tier subcontractor the amount retained within fourteen (14) days after the
subcontractor files the certified statements as required by ORS 279C.845.   Neither
the public agency nor the contractor is required to verify the truth of the contents of
certified statements filed by a first-tier subcontractor.

18. All employers, including Contractor, that employ subject workers who work under this
contract shall comply with ORS 656.017 and provide the required Workers' Compensation
coverage, unless such employers are exempt under ORS 656.126.  Contractor shall
ensure that each of its subcontractors complies with these requirements.

19. All sums due the State Unemployment Compensation Fund from the Contractor or any
Subcontractor in connection with the performance of the contract shall be promptly so
paid.

20. The contract may be canceled at the election of public contracting agency for any willful
failure on the part of Contractor to faithfully perform the contract according to its terms.

21. Contractor certifies that it has not discriminated against minorities, women or emerging
small business enterprises in obtaining any required subcontractors.
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22. Contractor certifies its compliance with the Oregon tax laws, in accordance with ORS
305.385.

23. In the performance of this contract, the Contractor shall use, to the maximum extent
economically feasible, recycled paper, materials, and supplies.

24. Contractor certifies that all subcontractors performing construction work under this
contract will be licensed with the Construction Contractors Board or licensed by the state
Landscaper Contractors Board in accordance with 701.035 to 701.055 before the
subcontractors commence work under this contract.

25. In compliance with the provisions of ORS 279C.525, the following is a list of federal, state
and local agencies, of which the Owner has knowledge, that have enacted ordinances or
regulations dealing with the prevention of environmental pollution and the  preservation of
natural resources that may affect the performance of the contract:
a. FEDERAL AGENCIES

1) Agriculture, Department of
2) Forest Service
3) Soil Conservation Service
4) Defense, Department of
5) Army Corps of Engineers
6) Environmental Protection Agency
7) Interior, Department of
8) Bureau of Sport Fisheries and Wildlife
9) Bureau of Outdoor Recreation
10) Bureau of Land Management
11) Bureau of Indian Affairs
12) Bureau of Reclamation
13) Labor, Department of
14) Occupational Safety and Health Administration
15) Transportation, Department of
16) Coast Guard
17) Federal Highway Administration

b. STATE AGENCIES:
1) Agriculture, Department of
2) Environmental quality, Department of
3) Fish and Wildlife, Department of
4) Forestry, Department of
5) Geology and Mineral Industries, Department of
6) Human Resources, Department of
7) Land Conservation and Development Commission
8) Soil and Water Conservation Commission
9) State Engineer
10) State Land Board
11) Water Resources Board

c. LOCAL AGENCIES:
1) City Council
2) County Court
3) County Commissioners, Board of
4) Port Districts
5) Metropolitan Service Districts
6) County Service Districts
7) Sanitary Districts
8) Water Districts
9) Fire Protection Districts
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PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 00-7346
PREVAILING WAGE RATES

PART 1  GENERAL
1.01 REQUIREMENTS:

A. The“Prevailing Wage Rates for Public Works Contracts in Oregon” dated ​​April 5, 2025​​ including
any issued corrections or amendments that follow are herein added to the Contract Documents
by reference.

B. BOLI Prevailing Wage Rate information is available upon request, or electronically at
 www.oregon.gov/boli.

C. Work under this Contract will be subject to the provisions of ORS 279C.800 to 279C.870,
relating to BOLI Prevailing Wage Rates in effect at the time the project was advertised for bids.

D. Provisions described in this Section or in Exhibit A of the Public Contracting Code Requirement
for Public Improvements Contracts over $50,000, located at the end of the Supplemental
General Conditions, will apply regardless of the price of any individual Contract, so long as the
combined price of all Contracts award on the project is $50,000 or more.

E. If total Contract amount does not exceed $50,000, Contractor is not required to pay prevailing
wage rates.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

END OF SECTION
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SECTION 01-1000
SUMMARY

PART 1  GENERAL
1.01 PROJECT

A. Project Name:  24.069 NBSD - North Bend Middle & North Bay Elementary School Boiler
Replacement
1. Owner's Name: North Bend School District
2. Architect's Name: HGE ARCHITECTS, Inc.
3. Work on this Contract consists of the removal and replacement of the existing boiler

system at North Bend Middle School. Related work includes vent stack removal, single-ply
roof repair, floor infill, housekeeping slabs. Work also includes Alternate Bids for the
removal and replacement of the existing boiler system at North Bay Elementary School.

1.02 CONTRACT DESCRIPTION
A. Contract Type:  A single prime contract based on a Stipulated Price.

1.03 OWNER OCCUPANCY
A. Owner intends to occupy the Project upon Substantial Completion.
B. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
C. Schedule the Work to accommodate Owner occupancy.

1.04 CONTRACTOR USE OF SITE AND PREMISES
A. Construction Operations:  Limited to areas noted on Drawings.

1. Locate and conduct construction activities in ways that will limit disturbance to site.
B. Arrange use of site and premises to allow:

1. Owner occupancy.
2. Work by Others.
3. Work by Owner.
4. Use of site and premises by the public.

C. Provide access to and from site as required by law and by Owner:
1. Do not obstruct roadways, sidewalks, or other public ways without permit.

D. Time Restrictions:
1. Limit conduct of ​especially noisy​ exterior work to ​the hours of​ ​7:30 am to 5:30 pm​.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION



BLANK PAGE



24.069 NBSD - North Bend Middle
& North Bay Elementary School
Boiler Replacement 

01-2300 - 1
April 2025 ALTERNATES  

SECTION 01-2300
ALTERNATES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Description of Alternates.
1.02 ACCEPTANCE OF ALTERNATES

A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option.
 Accepted Alternates will be identified in the Owner-Contractor Agreement.

1.03 SCHEDULE OF ALTERNATES
A. ​​​​​Alternate​​​​​ No. ​​​​​1​​​​​ - ​​​​​North Bay School Boiler Relocation​​​​​:

1. Base Bid Item: Remove existing boilers, prep for storage, and deliver to District
Maintenance Building.

2. Alternate Item: Demolish and remove existing boilers (2) including tall concrete
housekeeping pads.  Relocate existing boilers (2) from North Bend Middle School and
install at North Bay Elementary School.

B. ​​​Alternate​​​ No. ​​​2​​​ - ​​​North Bay School Boiler Replacement​​​:
1. Base Bid Item: Remove existing boilers, prep for storage, and deliver to District

Maintenance Building.
2. Alternate Item: Provide high efficiency boilers at North Bay Elementary School (in lieu of

relocated boilers from North Bend Middle School).
PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01-3000
ADMINISTRATIVE REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Preconstruction meeting.
B. Progress meetings.
C. Construction progress schedule.
D. Submittals for review, information, and project closeout.
E. Number of copies of submittals.
F. Submittal procedures.

1.02 RELATED REQUIREMENTS
A. Section 01-7000 - Execution and Closeout Requirements:  Additional coordination

requirements.
PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 PRECONSTRUCTION MEETING

A. Attendance Required:
1. Owner.
2. Architect.
3. General Contractor, contractor's superintendent(s) and major subcontractors.

B. Agenda:
1. Distribution of Contract Documents.
2. Designation of personnel representing the parties to ContractOwner and .
3. Procedures and processing of field decisions, submittals, substitutions, applications for

payments, proposal request, Change Orders, and Contract closeout procedures.
4. Scheduling.

C. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.02 PROGRESS MEETINGS
A. Schedule and administer meetings throughout progress of the work at maximum bi-monthly

intervals.
B. Contractor will make arrangements for meetings, prepare agenda with copies for participants,

preside at meetings.
C. Attendance Required:

1. Contractor.
2. Owner.
3. Architect.
4. Contractor's superintendent.
5. Major subcontractors.

D. Agenda:
1. Review minutes of previous meetings.
2. Review of work progress.
3. Field observations, problems, and decisions.
4. Identification of problems that impede, or will impede, planned progress.
5. Review of submittals schedule and status of submittals.
6. Maintenance of progress schedule.
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7. Corrective measures to regain projected schedules.
8. Planned progress during succeeding work period.
9. Maintenance of quality and work standards.
10. Effect of proposed changes on progress schedule and coordination.
11. Other business relating to work.

E. Record minutes and distribute copies within three days after meeting to participants, with
 copies to Architect, Owner, participants, and those affected by decisions made.

3.03 SUBMITTALS FOR REVIEW
A. To facilitate specification compliance, submittals are required; whether as specified or as a

proposed substitution.  Submittals shall consist of the appropriate combination of catalog
sheets, material lists, brochures, bulletins, diagrams, specifications or samples necessary to
describe a system, product or item.

B. Five (5) sets of material submittals shall be submitted to Architect/Engineer within three weeks
following the contract signing.

C. When the following are specified in individual sections, submit them for review:
1. Product data.
2. Shop drawings.
3. Samples for selection.
4. Samples for verification.

D. Submit to Architect for review for the limited purpose of checking for compliance with
information given and the design concept expressed in Contract Documents.

E. Samples will be reviewed for aesthetic, color, or finish selection.
F. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES

article below and for record documents purposes described in Section 01-7800 - Closeout
Submittals.

3.04 SUBMITTALS FOR PROJECT CLOSEOUT
A. Submit Correction Punch List for Substantial Completion.
B. Submit Final Correction Punch List for Substantial Completion.
C. When the following are specified in individual sections, submit them at project closeout in

compliance with requirements of Section 01-7800 - Closeout Submittals:
1. Project record documents.
2. Operation and maintenance data.
3. Warranties.
4. Bonds.
5. Other types as indicated.

D. Submit for Owner's benefit during and after project completion.
3.05 SUBMITTAL PROCEDURES

A. General Requirements:
B. Shop Drawing Procedures:

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by  interpreting
the Contract Documents and coordinating related Work.

2. Generic, non-project specific information submitted as shop drawings do not meet the
requirements for shop drawings.

C. Transmit each submittal with a copy of approved submittal form.
D. Transmit each submittal with transmittal letter.
E. Sequentially number the transmittal form.  Revise submittals with original number and a

sequential alphabetic suffix.
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F. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number,
and specification section number, as appropriate on each copy.

G. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

H. Schedule submittals to expedite the Project, and coordinate submission of related items.
I. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor.
J. Identify variations from Contract Documents and Product or system limitations that may be

detrimental to successful performance of the completed Work.
K. Provide space for Contractor and Architect review stamps.
L. When revised for resubmission, identify all changes made since previous submission.
M. Distribute reviewed submittals as appropriate.  Instruct parties to promptly report any inability to

comply with requirements.
N. Submittals not requested will not be recognized or processed.

END OF SECTION
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SECTION 01-7000
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.
B. Cutting and patching.
C. Cleaning and protection.
D. Closeout procedures, including Contractor's Correction Punch List, except payment

procedures.
E. General requirements for maintenance service.

1.02 RELATED REQUIREMENTS
A. Section 01-1000 - Summary:  Limitations on working in existing building; continued occupancy;

work sequence; identification of salvaged and relocated materials.
B. Section 01-3000 - Administrative Requirements:  Submittals procedures, Electronic document

submittal service.
C. Section 01-7800 - Closeout Submittals:  Project record documents, operation and maintenance

data, warranties, and bonds.
1.03 QUALIFICATIONS

A. For surveying work, employ a land surveyor registered in the State in which the Project is
located and acceptable to Architect.  Submit evidence of surveyor's Errors and Omissions
insurance coverage in the form of an Insurance Certificate.  Employ only individual(s) trained
and experienced in collecting and recording accurate data relevant to ongoing construction
activities,

1.04 COORDINATION
A. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to

ensure efficient and orderly sequence of installation of interdependent construction elements.
B. Notify affected utility companies and comply with their requirements.
C. Verify that utility requirements and characteristics of new operating equipment are compatible

with building utilities.  Coordinate work of various sections having interdependent
responsibilities for installing, connecting to, and placing in service, such equipment.

D. Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on drawings.  Follow routing indicated for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

E. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction.  Coordinate locations of fixtures and outlets with finish elements.

F. Coordinate completion and clean-up of work of separate sections.
G. After Owner occupancy of premises, coordinate access to site for correction of defective work

and work not in accordance with Contract Documents, to minimize disruption of Owner's
activities.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
 Start of work means acceptance of existing conditions.
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B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.
D. Take field measurements before confirming product orders or beginning fabrication, to minimize

waste due to over-ordering or misfabrication.
E. Verify that utility services are available, of the correct characteristics, and in the correct

locations.
F. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements

subject to damage or movement during cutting and patching.  After uncovering existing work,
assess conditions affecting performance of work.  Beginning of cutting or patching means
acceptance of existing conditions.

3.02 GENERAL INSTALLATION REQUIREMENTS
A. Install products as specified in individual sections, in accordance with manufacturer's

instructions and recommendations, and so as to avoid waste due to necessity for replacement.
B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.
C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and

horizontal lines, unless otherwise indicated.
D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
E. Make neat transitions between different surfaces, maintaining texture and appearance.  

3.03 CUTTING AND PATCHING
A. Whenever possible, execute the work by methods that avoid cutting or patching.
B. Perform whatever cutting and patching is necessary to:

1. Complete the work.
2. Fit products together to integrate with other work.
3. Provide openings for penetration of mechanical, electrical, and other services.
4. Match work that has been cut to adjacent work.
5. Repair areas adjacent to cuts to required condition.
6. Repair new work damaged by subsequent work.
7. Remove samples of installed work for testing when requested.
8. Remove and replace defective and non-complying work.

C. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing.  

D. Employ skilled and experienced installer to perform cutting for weather exposed and moisture
resistant elements, and sight exposed surfaces.

E. Cut rigid materials using masonry saw or core drill.  Pneumatic tools not allowed without prior
approval.

F. Restore work with new products in accordance with requirements of Contract Documents.
G. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
H. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids

with fire rated material , to full thickness of the penetrated element.
I. Patching:

1. Finish patched surfaces to match finish that existed prior to patching.  On continuous
surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish entire
unit.

2. Match color, texture, and appearance.
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3. Repair patched surfaces that are damaged, lifted, discolored, or showing other
imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.04 PROGRESS CLEANING
A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and orderly

condition.
B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed

or remote spaces, prior to enclosing the space.
C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning

to eliminate dust.
D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and

dispose off-site; do not burn or bury.
3.05 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.
B. Provide special protection where specified in individual specification sections.
C. Provide temporary and removable protection for installed products. Control activity in immediate

work area to prevent damage.
D. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is

necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

E. Prohibit traffic from landscaped areas.
F. Remove protective coverings when no longer needed; reuse or recycle coverings if possible.

3.06 FINAL CLEANING
A. Clean debris from ​downspouts, scuppers, overflow drains, area drains, and drainage systems​.
B. Clean site; sweep paved areas, rake clean landscaped surfaces.
C. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;

dispose of in legal manner; do not burn or bury.
3.07 CLOSEOUT PROCEDURES

A. Make submittals that are required by governing or other authorities.
B. Accompany Project Coordinator on preliminary inspection to determine items to be listed for

completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

C. Notify Architect when work is considered ready for Architect's Substantial Completion
inspection.

D. Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and ready for Architect's Substantial Completion
inspection.

E. Conduct Substantial Completion inspection and create Final Correction Punch List containing
Architect's and Contractor's comprehensive list of items identified to be completed or corrected
and submit to Architect.

F. Correct items of work listed in Final Correction Punch List and comply with requirements for
access to Owner-occupied areas.

G. Notify Architect when work is considered finally complete and ready for Architect's Substantial
Completion final inspection.
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H. Complete items of work determined by Architect listed in executed Certificate of Substantial
Completion.

END OF SECTION



24.069 NBSD - North Bend Middle
& North Bay Elementary School
Boiler Replacement 

01-7800 - 1
April 2025 CLOSEOUT SUBMITTALS  

SECTION 01-7800
CLOSEOUT SUBMITTALS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Project Record Documents.
B. Operation and Maintenance Data.
C. Warranties and bonds.
D. Evidence of Payments and Release of Liens.

1.02 RELATED REQUIREMENTS
A. Section 00-7200 - General Conditions:  Performance bond and labor and material payment

bonds, warranty, and correction of work.
B. Section 01-3000 - Administrative Requirements:  Submittals procedures, shop drawings,

product data, and samples.
C. Section 01-7000 - Execution and Closeout Requirements:  Contract closeout procedures.
D. Individual Product Sections and Drawings:  Specific requirements for operation and

maintenance data.
E. Individual Product Sections and Drawings:  Warranties required for specific products or Work.

1.03 SUBMITTALS
A. Project Record Documents:  Submit documents to Architect with claim for final Application for

Payment.
B. Operation and Maintenance Data:

1. Submit two copies of preliminary draft or proposed formats and outlines of contents before
start of Work.  Architect will review draft and return one copy with comments.

2. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.

3. Submit one copy of completed documents 15 days prior to final inspection.  This copy will
be reviewed and returned after final inspection, with Architect comments.  Revise content
of all document sets as required prior to final submission.

4. Submit two sets of revised final documents in final form within 10 days after final
inspection.

C. Warranties and Bonds:
1. For equipment or component parts of equipment put into service during construction with

Owner's permission, submit documents within 10 days after acceptance.
2. Make other submittals within 10 days after Date of Substantial Completion, prior to final

Application for Payment.
3. For items of Work for which acceptance is delayed beyond Date of Substantial

Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
1. Drawings.
2. Specifications.
3. Addenda.
4. Change Orders and other modifications to the Contract.
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5. Reviewed shop drawings, product data, and samples.
6. Manufacturer's instruction for assembly, installation, and adjusting.

B. Ensure entries are complete and accurate, enabling future reference by Owner.
C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress.
E. Specifications:  Legibly mark and record at each product section description of actual products

installed, including the following:
1. Manufacturer's name and product model and number.
2. Product substitutions or alternates utilized.
3. Changes made by Addenda and modifications.

F. Record Drawings and Shop Drawings:  Legibly mark each item to record actual construction
including:
1. Field changes of dimension and detail.
2. Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA
A. Source Data:  For each product or system, list names, addresses and telephone numbers of

Subcontractors and suppliers, including local source of supplies and replacement parts.
B. Product Data:  Mark each sheet to clearly identify specific products and component parts, and

data applicable to installation.  Delete inapplicable information.
C. Drawings:  Supplement product data to illustrate relations of component parts of equipment and

systems, to show control and flow diagrams.  Do not use Project Record Documents as
maintenance drawings.

D. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES
A. For Each Product, Applied Material, and Finish:

1. Product data, with catalog number, size, composition, and color and texture designations.
B. Instructions for Care and Maintenance:  Manufacturer's recommendations for cleaning agents

and methods, precautions against detrimental cleaning agents and methods, and
recommended schedule for cleaning and maintenance.

C. Moisture protection and weather-exposed products:  Include product data listing applicable
reference standards, chemical composition, and details of installation.  Provide
recommendations for inspections, maintenance, and repair.

D. Additional information as specified in individual product specification sections.
E. Where additional instructions are required, beyond the manufacturer's standard printed

instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

3.04 ASSEMBLY OF  OPERATION AND MAINTENANCE MANUALS
A. Assemble operation and maintenance data into durable manuals for Owner's personnel use,

with data arranged in the same sequence as, and identified by, the specification sections.
B. Where systems involve more than one specification section, provide separate tabbed divider for

each system.
C. Prepare instructions and data by personnel experienced in maintenance and operation of

described products.
D. Binders:  Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic

covers; 2 inch maximum ring size.  When multiple binders are used, correlate data into related
consistent groupings.
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E. Cover:  Identify each binder with typed or printed title OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

F. Project Directory:  Title and address of Project; names, addresses, and telephone numbers of
Architect, Consultants, Contractor and subcontractors, with names of responsible parties.

G. Tables of Contents:  List every item separated by a divider, using the same identification as on
the divider tab; where multiple volumes are required, include all volumes Tables of Contents in
each volume, with the current volume clearly identified.

H. Dividers:  Provide tabbed dividers for each separate product and system; identify the contents
on the divider tab; immediately following the divider tab include a description of product and
major component parts of equipment.

I. Text:  Manufacturer's printed data, or typewritten data on 20 pound paper.
J. Drawings:  Provide with reinforced punched binder tab.  Bind in with text; fold larger drawings to

size of text pages.
3.05 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work.  Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.
1. General Warranties:

a. Provide one-year warranty as described in the General Conditions, Article 3.5.
 Warranty period shall commence on the date of the fully executed Certificate of
Substantial Completion.

b. Weather-tight warranty:  The Contractor shall, and hereby does, warranty flashings,
roofing, and all other work which is a component part of the roofing to be weather-
tight under ordinary wear and usage for a period of two years from and after
Substaintial Completion of the building.  This is an extension of the general one year
warranty described above.

2. Additional Warranties:  See individual technical specifications or drawings for required
written warranties for specific items of work.

3. Warranty Period shall begin upon Substantial Completion, or if a Certificate of Substantial
Completion is not issued or if Work which is to be covered by warranty is not then
complete, Warranty Period shall begin upon the date of Final Acceptance or on the date
appearing on the final Certificate for Payment to the Contractor, whichever is earlier.

B. Verify that documents are in proper form, contain full information, and are notarized.
C. Co-execute submittals when required.
D. Retain warranties and bonds until time specified for submittal.
E. Manual:  Bind in commercial quality 8-1/2 by 11 inch three D side ring binders with durable

plastic covers.
F. Cover:  Identify each binder with typed or printed title WARRANTIES AND BONDS, with title of

Project; name, address and telephone number of Contractor and equipment supplier; and
name of responsible company principal.

G. Table of Contents:  Neatly typed, in the sequence of the Table of Contents of the Project
Manual, with each item identified with the number and title of the specification section in which
specified, and the name of product or work item.

H. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.
 Provide full information, using separate typed sheets as necessary.  List Subcontractor,
supplier, and manufacturer, with name, address, and telephone number of responsible
principal.
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3.06 EVIDENCE OF PAYMENTS AND RELEASE OF LIENS
A. Submit with Final Application for Payment the following:

1. Contractor's Affidavit of Payment of Debts and Claims: AIA G706.
2. Contractor's Affidavit of Release of Liens: AIA G706A, with

a. Consent of Surety to Final Payment: AIA G707.
b. Contractor's release or waiver of liens.
c. Separarate releases or waivers of liens for subcontractors, suppliers, and others with

lien rights against property of Owner.
END OF SECTION
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SECTION 02-4100
DEMOLITION

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Selective demolition of building elements for alteration purposes.
1.02 RELATED REQUIREMENTS

A. Section 01-1000 - Summary:  Limitations on Contractor's use of site and premises.
B. Section 01-7000 - Execution and Closeout Requirements:  Project conditions; protection of

bench marks, survey control points, and existing construction to remain; reinstallation of
removed products; temporary bracing and shoring.

PART 2  PRODUCTS -- NOT USED
PART 3  EXECUTION
3.01 SCOPE

A. Remove other items indicated, for salvage, relocation, and recycling.
3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent
structures and the public.
1. Obtain required permits.
2. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be

removed; do not allow worker or public access within range of potential collapse of
unstable structures.

3. Provide, erect, and maintain temporary barriers and security devices.
4. Conduct operations to minimize effects on and interference with adjacent structures and

occupants.
5. Do not close or obstruct roadways or sidewalks without permit.
6. Conduct operations to minimize obstruction of public and private entrances and exits; do

not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

7. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon or limit access to their property.

B. Do not begin removal until receipt of notification to proceed from Owner.
C. Protect existing structures and other elements that are not to be removed.

1. Provide bracing and shoring.
2. Prevent movement or settlement of adjacent structures.
3. Stop work immediately if adjacent structures appear to be in danger.

3.03 SELECTIVE DEMOLITION FOR ALTERATIONS
A. Drawings showing existing construction and utilities are based on casual field observation and

existing record documents only.
1. Verify that construction and utility arrangements are as indicated.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of demolition work constitutes acceptance of existing conditions that would be

apparent upon examination prior to starting demolition.
B. Remove existing work as indicated and as required to accomplish new work.

1. Remove items indicated on drawings.
C. Services (Including but not limited to HVAC, Plumbing, Electrical, and Telecommunications):

 Remove existing systems and equipment as indicated.
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1. Maintain existing active systems that are to remain in operation; maintain access to
equipment and operational components.

2. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.

3. See Section 01-1000 for other limitations on outages and required notifications.
4. Verify that abandoned services serve only abandoned facilities before removal.
5. Remove abandoned pipe, ducts, conduits, and equipment, including those above

accessible ceilings; remove back to source of supply where possible, otherwise cap stub
and tag with identification.

D. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch as specified for patching new work.

3.04 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Leave site in clean condition, ready for subsequent work.
C. Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION
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SECTION 03-1000
CONCRETE FORMING AND ACCESSORIES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Formwork for cast-in place concrete, with shoring, bracing and anchorage.
B. Openings for other work.
C. Form accessories.
D. Form stripping.

1.02 RELATED REQUIREMENTS
A. Section 03-2000 - Concrete Reinforcing.
B. Section 03-3000 - Cast-in-Place Concrete.
C. Section 05-1200 - Structural Steel Framing:  Placement of embedded steel anchors and plates

in cast-in-place concrete.
1.03 REFERENCE STANDARDS

A. ACI 117 - Specification for Tolerances for Concrete Construction and Materials; 2010
(Reapproved 2015).

B. ACI 301 - Specifications for Structural Concrete; 2016.
C. ACI 347R - Guide to Formwork for Concrete; 2014.

PART 2  PRODUCTS
2.01 FORMWORK - GENERAL

A. Provide concrete forms, accessories, shoring, and bracing as required to accomplish cast-in-
place concrete work.

B. Design and construct concrete that complies with design with respect to shape, lines, and
dimensions.

C. Comply with applicable state and local codes with respect to design, fabrication, erection, and
removal of formwork.

2.02 WOOD FORM MATERIALS
A. Form Materials:  At the discretion of the Contractor.

2.03 FORMWORK ACCESSORIES
A. Form Ties:  ​Removable​ type, ​galvanized metal​, ​fixed​ length,​ cone type,​​ with waterproofing

washer, ​​​ free of defects that could leave holes larger than ​1 inch​ in concrete surface. ​​
B. Form Release Agent:  Capable of releasing forms from hardened concrete without staining or

discoloring concrete or forming bugholes and other surface defects, compatible with concrete
and form materials, and not requiring removal for satisfactory bonding of coatings to be applied.
1. Composition:  Colorless reactive, mineral oil-based, soy-based, or vegetable-oil based

compound.
2. Do not use materials containing diesel oil or petroleum-based compounds.
3. VOC Content:  None; water-based.

C. Filler Strips for Chamfered Corners:  ​Rigid plastic​ type; ​​ size; maximum possible lengths.  ​​
D. Embedded Anchor Shapes, Plates, Angles and Bars.



24.069 NBSD - North Bend Middle
& North Bay Elementary School
Boiler Replacement 

03-1000 - 2
April 2025

CONCRETE FORMING AND
ACCESSORIES  

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify lines, levels and centers before proceeding with formwork.  Ensure that dimensions
agree with drawings.

3.02 EARTH FORMS
A. Earth forms are not permitted.

3.03 ERECTION - FORMWORK
A. Erect formwork, shoring and bracing to achieve design requirements, in accordance with

requirements of ACI 301.
B. Provide bracing to ensure stability of formwork.  Shore or strengthen formwork subject to

overstressing by construction loads.
3.04 INSERTS, EMBEDDED PARTS, AND OPENINGS

A. Provide formed openings where required for items to be embedded in passing through concrete
work.

B. Locate and set in place items that will be cast directly into concrete.
C. Coordinate with work of other sections in forming and placing openings, slots, reglets,

recesses, sleeves, bolts, anchors, other inserts, and components of other work.
3.05 FORMWORK TOLERANCES

A. Construct formwork to maintain tolerances required by ACI 117, unless otherwise indicated.
B. Construct permanent insulated foam panel formwork to maintain tolerances required by ACI

301.
C. Camber slabs and beams 1/4 inch per 10 feet.

3.06 FIELD QUALITY CONTROL
A. An independent testing agency will perform field quality control tests, as specified in Section

01-4000 - Quality Requirements.
B. Inspect erected formwork, shoring, and bracing to ensure that work is in accordance with

formwork design, and to verify that supports, fastenings, wedges, ties, and items are secure.
3.07 FORM REMOVAL

A. Do not remove forms or bracing until concrete has gained sufficient strength to carry its own
weight and imposed loads.

END OF SECTION
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SECTION 03-2000
CONCRETE REINFORCING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Reinforcing steel for cast-in-place concrete.
B. Supports and accessories for steel reinforcement.

1.02 RELATED REQUIREMENTS
A. Section 31-6216.13 - Steel Pipe Piles:  Reinforcement for foundation footings and grade

beams.
B. Section 03-3000 - Cast-in-Place Concrete.
C. Testing Agency Requirements.

1.03 REFERENCE STANDARDS
A. ACI 301 - Specifications for Structural Concrete; 2016.
B. ACI 318 - Building Code Requirements for Structural Concrete and Commentary; 2011.
C. ACI SP-66 - ACI Detailing Manual; 2004.
D. ASTM A82/A82M - Standard Specification for Steel Wire, Plain, for Concrete Reinforcement;

2007.
E. CRSI (DA4) - Manual of Standard Practice; 2024.

1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Shop Drawings:  Comply with requirements of ACI SP-66.  Include bar schedules, shapes of

bent bars, spacing of bars, and location of splices.
C. Manufacturer's Certificate:  Certify that reinforcing steel and accessories supplied for this

project meet or exceed specified requirements.
1.05 QUALITY ASSURANCE

A. Perform work of this section in accordance with ACI 301.
PART 2  PRODUCTS
2.01 REINFORCEMENT

A. Reinforcing Steel:  ASTM A615/A615M, Grade 60 (60,000 psi).
1. Deformed billet-steel bars.
2. Unfinished.

B. Reinforcement Accessories:
1. Tie Wire:  Annealed, minimum 16 gage, 0.0508 inch.
2. Chairs, Bolsters, Bar Supports, Spacers:  Sized and shaped for adequate support of

reinforcement during concrete placement.
2.02 FABRICATION

A. Fabricate concrete reinforcing in accordance with CRSI (DA4) - Manual of Standard Practice.
B. Welding of reinforcement is not permitted.
C. Locate reinforcing splices not indicated on drawings at point of minimum stress.

PART 3  EXECUTION
3.01 PLACEMENT

A. Place, support and secure reinforcement against displacement.  Do not deviate from required
position.
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B. Do not displace or damage vapor barrier.
C. Accommodate placement of formed openings.
D. Maintain concrete cover around reinforcing as follows:

1. Supported Slabs and Joists:  3/4 inch, not exposed to ground or weather.
2. Walls (exposed to weather or backfill): 2 inch.
3. Footings and Concrete Formed Against Earth:  3 inch.
4. Slabs on Fill: 3 inch.

E. Comply with applicable code for concrete cover over reinforcement.
3.02 FIELD QUALITY CONTROL

A. An independent testing agency will inspect installed reinforcement for compliance with contract
documents before concrete placement.

END OF SECTION
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SECTION 03-3000
CAST-IN-PLACE CONCRETE

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Concrete formwork.
B. Concrete foundation walls.
C. Miscellaneous concrete elements, including equipment pads, equipment pits, light pole bases,

flagpole bases, thrust blocks, and manholes.
1.02 RELATED REQUIREMENTS

A. Section 03-2000 - Concrete Reinforcing.
B. Section 07-9200 - Joint Sealants:  Products and installation for sealants and joint fillers for saw

cut joints and isolation joints in slabs.
1.03 REFERENCE STANDARDS

A. ACI 117 - Specification for Tolerances for Concrete Construction and Materials; 2010
(Reapproved 2015).

B. ACI 211.1 - Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass
Concrete; 1991 (Reapproved 2009).

C. ACI 301 - Specifications for Structural Concrete; 2016.
D. ACI 302.1R - Guide to Concrete Floor and Slab Construction; 2015.
E. ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete; 2000

(Reapproved 2009).
F. ACI 306R - Guide to Cold Weather Concreting; 2016.
G. ACI 318 - Building Code Requirements for Structural Concrete and Commentary; 2011.
H. ACI 347R - Guide to Formwork for Concrete; 2014.
I. ASTM C1602/C1602M - Standard Specification for Mixing Water Used in the Production of

Hydraulic Cement Concrete; 2022.
J. ASTM C33/C33M - Standard Specification for Concrete Aggregates; 2018.
K. ASTM C39/C39M - Standard Test Method for Compressive Strength of Cylindrical Concrete

Specimens; 2021.
L. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2020.
M. ASTM C143/C143M - Standard Test Method for Slump of Hydraulic-Cement Concrete; 2020.
N. ASTM C150/C150M - Standard Specification for Portland Cement; 2020.
O. ASTM C173/C173M - Standard Test Method for Air Content of Freshly Mixed Concrete by the

Volumetric Method; 2016.
P. ASTM C260/C260M - Standard Specification for Air-Entraining Admixtures for Concrete; 2010a

(Reapproved 2016).
Q. ASTM C330/C330M - Standard Specification for Lightweight Aggregates for Structural

Concrete; 2023.
R. ASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete; 2019.
S. ASTM C618 - Standard Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan

for Use in Concrete; 2019.
T. ASTM E1643 - Standard Practice for Selection, Design, Installation, and Inspection of Water

Vapor Retarders Used in Contact with Earth or Granular Fill Under Concrete Slabs; 2018a.
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1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Product Data:  Submit manufacturers' data on manufactured products showing compliance with

specified requirements and installation instructions.
1. For curing compounds, provide data on method of removal in the event of incompatibility

with floor covering adhesives.
C. Mix Design:  Submit proposed concrete mix design.
D. Test Reports:  Submit report for each test or series of tests specified.
E. Sustainable Design Submittal:  If any fly ash, ground granulated blast furnace slag, silica fume,

rice hull ash, or other waste material is used in mix designs to replace Portland cement, submit
the total volume of concrete cast in place, mix design(s) used showing the quantity of portland
cement replaced, reports showing successful cylinder testing, and temperature on day of pour if
cold weather mix is used.

1.05 QUALITY ASSURANCE
A. Perform work of this section in accordance with ACI 301 and ACI 318.
B. Follow recommendations of ACI 306R when concreting during cold weather.

PART 2  PRODUCTS
2.01 FORMWORK

A. Formwork Design and Construction:  Comply with guidelines of ACI 347R to provide formwork
that will produce concrete complying with tolerances of ACI 117.

B. Form Materials:  Contractor's choice of standard products with sufficient strength to withstand
hydrostatic head without distortion in excess of permitted tolerances.
1. Form Facing for Exposed Finish Concrete:  Contractor's choice of materials that will

provide smooth, stain-free final appearance.
2. Form Coating:  Release agent that will not adversely affect concrete or interfere with

application of coatings.
3. Form Ties:  Cone snap type that will leave no metal within 1-1/2 inches of concrete

surface.   Fill all voids after cones have been removed.
2.02 REINFORCEMENT MATERIALS

A. Comply with requirements of Section 03-2000.
B. Cement:  ASTM C150/C150M, ​Type I - Normal​ Portland type.  ​​

1. Acquire cement for entire project from same source.
C. Fine and Coarse Aggregates:  ASTM C33/C33M.

1. Acquire aggregates for entire project from same source.
D. Lightweight Aggregate:  ASTM C330/C330M.
E. Fly Ash:  ASTM C618, Class C or F.
F. Water:  ASTM C1602/C1602M; clean, potable, and not detrimental to concrete.

2.03 ADMIXTURES
A. Do not use chemicals that will result in soluble chloride ions in excess of 0.1 percent by weight

of cement.
B. Air Entrainment Admixture:  ASTM C260/C260M.

2.04 CONCRETE MIX DESIGN
A. Proportioning Normal Weight Concrete:  Comply with ACI 211.1 recommendations.

1. Replace as much Portland cement as possible with fly ash, ground granulated blast
furnace slag, silica fume, or rice hull ash as is consistent with ACI recommendations.
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B. Admixtures:  Add acceptable admixtures as recommended in ACI 211.1 and at rates
recommended or required by manufacturer.

C. Normal Weight Concrete:
1. Compressive Strength, when tested in accordance with ASTM C 39/C 39M at 28 days:

 4,000 psi, unless drawings indicate otherwise.  Concrete should be a minimum of a 6-
sack mix.

2. Fly Ash Content:  Maximum 25 percent of cementitious materials by weight.
3. Water-Cement Ratio:  Maximum 40 percent by weight.
4. Total Air Content:  4 percent, determined in accordance with ASTM C173/C173M.
5. Maximum Slump:  4 inches.
6. Maximum Aggregate Size:  3/4 inch.

2.05 MIXING
A. Transit Mixers:  Comply with ASTM C94/C94M.
B. Adding Water:  If concrete arrives on-site with slump less than suitable for placement, do not

add water that exceeds the maximum water-cement ratio or exceeds the maximum permissible
slump.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify lines, levels, and dimensions before proceeding with work of this section.
3.02 PREPARATION

A. Formwork:  Comply with requirements of ACI 301.  Design and fabricate forms to support all
applied loads until concrete is cured, and for easy removal without damage to concrete.

B. Interior Slabs on Grade:  Install vapor retarder under interior slabs on grade.  Comply with
ASTM E1643.  Lap joints minimum 6 inches.  Seal joints, seams and penetrations watertight
with manufacturer's recommended products and follow manufacturer's written instructions.
 Repair damaged vapor retarder before covering.

3.03 PLACING CONCRETE
A. Place concrete in accordance with ACI 304R.
B. Notify Architect and Owner's Independant Testing Agency not less than 24 hours prior to

commencement of placement operations.
C. Ensure reinforcement, inserts, waterstops, embedded parts, and formed construction joint

devices will not be disturbed during concrete placement.
3.04 SLAB JOINTING

A. Locate joints as indicated on drawings.
B. Anchor joint fillers and devices to prevent movement during concrete placement.
C. Isolation Joints:  Use preformed joint filler with removable top section for joint sealant, total

height equal to thickness of slab, set flush with top of slab.
D. Saw Cut Contraction Joints:  Saw cut joints before concrete begins to cool, within 4 to 12 hours

after placing; use 3/16 inch thick blade and cut at least 1 inch deep but not less than one
quarter (1/4) the depth of the slab.

E. Construction Joints:  Where not otherwise indicated, use metal combination screed and key
form, with removable top section for joint sealant.

3.05 FLOOR FLATNESS AND LEVELNESS TOLERANCES
A. Maximum Variation of Surface Flatness:

1. Exposed Concrete Floors:  1/4 inch in 10 feet.
2. Under Seamless Resilient Flooring:  1/4 inch in 10 feet.
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3. Under Carpeting:  1/4 inch in 10 feet.
B. Correct the slab surface if tolerances are less than specified.
C. Correct defects by grinding or by removal and replacement of the defective work.  Areas

requiring corrective work will be identified.  Re-measure corrected areas by the same process.
3.06 CONCRETE FINISHING

A. Repair surface defects, including tie holes, immediately after removing formwork.
B. Unexposed Form Finish:  Rub down or chip off fins or other raised areas 1/4 inch or more in

height.
C. Exposed Form Finish:  Rub down or chip off and smooth fins or other raised areas 1/8 inch or

more in height.  Provide finish as follows:
1. Smooth Rubbed Finish:  Wet concrete and rub with carborundum brick or other abrasive,

not more than 24 hours after form removal.
D. Concrete Slabs:  Finish to requirements of ACI 302.1R, and as follows:

1. Surfaces to Receive Thick Floor Coverings:  "Wood float" as described in ACI 302.1R;
thick floor coverings include quarry tile, ceramic tile, and Portland cement terrazzo with full
bed setting system.

2. Surfaces to Receive Thin Floor Coverings:  "Steel trowel" as described in ACI 302.1R; thin
floor coverings include carpeting, resilient flooring, seamless flooring, resinous matrix
terrazzo, thin set quarry tile, and thin set ceramic tile.

3. Other Surfaces to Be Left Exposed:  Trowel as described in ACI 302.1R, minimizing
burnish marks and other appearance defects.

3.07 CURING AND PROTECTION
A. Comply with requirements of ACI 308R.  Immediately after placement, protect concrete from

premature drying, excessively hot or cold temperatures, and mechanical injury.
B. Maintain concrete with minimal moisture loss at relatively constant temperature for period

necessary for hydration of cement and hardening of concrete.
1. Normal concrete:  Not less than seven days.

C. Formed Surfaces:  Cure by moist curing with forms in place for full curing period.
D. Surfaces Not in Contact with Forms:

1. Slabs and Floors To Receive Adhesive-Applied Flooring:  Curing compounds and other
surface coatings are usually considered unacceptable by flooring and adhesive
manufacturers.  If such materials must be used, either obtain the approval of the flooring
and adhesive manufacturers prior to use or remove the surface coating after curing to
flooring manufacturer's satisfaction.

2. Initial Curing:  Start as soon as free water has disappeared and before surface is dry.
 Keep continuously moist for not less than three days by water ponding, water-saturated
sand, water-fog spray, or saturated burlap.
a. Ponding:  Maintain 100 percent coverage of water over floor slab areas, continuously

for 4 days.
b. Spraying:  Spray water over floor slab areas and maintain wet.
c. Saturated Burlap:  Saturate burlap-polyethylene and place burlap-side down over

floor slab areas, lapping ends and sides; maintain in place.
3. Final Curing:  Begin after initial curing but before surface is dry.

3.08 FIELD QUALITY CONTROL
A. An independent testing agency will perform field quality control tests.
B. Provide free access to concrete operations at project site and cooperate with appointed firm.
C. Submit proposed mix design of each class of concrete to inspection and testing firm for review

prior to commencement of concrete operations.
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D. Tests of concrete and concrete materials may be performed at any time to ensure compliance
with specified requirements.

E. Compressive Strength Tests:  ASTM C39/C39M, for each test, mold and cure three concrete
test cylinders.  Obtain test samples for every 100 cubic yards or less of each class of concrete
placed.

F. Take one additional test cylinder during cold weather concreting, cured on job site under same
conditions as concrete it represents.

G. Perform one slump test for each set of test cylinders taken, following procedures of ASTM
C143/C143M.

H. Slab Testing:  Cooperate with manufacturer of specified moisture vapor reducing admixture
(MVRA) to allow access for sampling and testing concrete for compliance with warranty
requirements.

3.09 DEFECTIVE CONCRETE
A. Test Results:  The testing agency shall report test results in writing to Architect and Contractor

 within 24 hours of test.
B. Defective Concrete:  Concrete not complying with required lines, details, dimensions,

tolerances or specified requirements.
C. Repair or replacement of defective concrete will be determined by the Architect.  The cost of

additional testing shall be borne by Contractor when defective concrete is identified.
D. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon express direction

of Architect for each individual area.
3.10 PROTECTION

A. Do not permit traffic over unprotected concrete floor surface until fully cured.
END OF SECTION
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SECTION 06-1000
ROUGH CARPENTRY

1.01 SECTION INCLUDES
A. Structural dimension lumber framing.
B. Non-structural dimension lumber framing.
C. Rough opening framing for doors, windows.
D. Miscellaneous framing and sheathing.
E. Concealed wood blocking, nailers, and supports.
F. Miscellaneous wood nailers, furring, and grounds.

1.02 RELATED REQUIREMENTS
A. Section 06-1800 - Glued-Laminated Construction.

1.03 REFERENCE STANDARDS
A. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel

Hardware; 2009.
B. PS 20 - American Softwood Lumber Standard; 2020.
C. WCLIB (GR) - Standard Grading Rules for West Coast Lumber No. 17; 2018.
D. General: Cover wood products to protect against moisture. Support stacked products to prevent

deformation and to allow air circulation.
PART 2  PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Dimension Lumber:  Comply with PS 20 and requirements of specified grading agencies.
1. Species:  Douglas Fir-Larch, unless otherwise indicated.
2. If no species is specified, provide any species graded by the agency specified; if no

grading agency is specified, provide lumber graded by any grading agency meeting the
specified requirements.

3. Grading Agency:  Any grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

2.02 DIMENSION LUMBER FOR CONCEALED APPLICATIONS
A. Grading Agency:  West Coast Lumber Inspection Bureau; WCLIB (GR).
B. Sizes:  Nominal sizes as indicated on drawings, S4S.
C. Moisture Content:  Kiln-dry or MC15.
D. Stud Framing (2 by 2 through 2 by 6 ):

1. Species:  Douglas Fir-Larch.
2. Grade:  No. 2.

E. Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring:
1. Lumber:  S4S, No. 2 or Standard Grade.
2. Boards:  Standard or No. 3.

2.03 ACCESSORIES
A. Fasteners and Anchors:

1. Metal and Finish:  Hot-dipped galvanized steel  complying with ASTM A153/A153M for
high humidity and preservative-treated wood locations, unfinished steel elsewhere.

B. Joist Hangers:  Hot dipped galvanized steel, sized to suit framing conditions.
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C. Water-Resistive Barrier:  As specified in Section 07-2500.
D. Insect screen:  Rolled stainless steel insect screen mesh, aproximately 4 inch wide.  Refer to

soffit details for locations.
1. 18 mesh openings per linel inch.
2. STG Stainless Steel Insect Screens, sales@wovenwire.com, 800-440-6374.
3. Substitutions:  See Section 01-6000 - Product Requirements.

2.04 PREPARATION
A. Coordinate installation of rough carpentry members specified in other sections.

2.05 INSTALLATION - GENERAL
A. Select material sizes to minimize waste.
B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory

components, including: shims, bracing, and blocking.
2.06 FRAMING INSTALLATION

A. Set structural members level, plumb, and true to line.  Discard pieces with defects that would
lower required strength or result in unacceptable appearance of exposed members.

B. Make provisions for temporary construction loads, and provide temporary bracing sufficient to
maintain structure in true alignment and safe condition until completion of erection and
installation of permanent bracing.

C. Install structural members full length without splices unless otherwise specifically detailed.
D. Comply with member sizes, spacing, and configurations indicated, and fastener size and

spacing indicated, but not less than required by applicable codes and AWC (WFCM) Wood
Frame Construction Manual.

E. Construct double joist headers at floor and ceiling openings and under wall stud partitions that
are parallel to floor joists;  use metal joist hangers unless otherwise detailed.

F. Frame wall openings with two or more studs at each jamb; support headers on cripple studs.
2.07 BLOCKING, NAILERS, AND SUPPORTS

A. Provide framing and blocking members as indicated or as required to support finishes, fixtures,
specialty items, and trim.

B. In framed assemblies that have concealed spaces, provide solid wood fireblocking as required
by applicable local code, to close concealed draft openings between floors and between top
story and roof/attic space; other material acceptable to code authorities may be used in lieu of
solid wood blocking.

C. In metal stud walls, provide continuous blocking around door and window openings for
anchorage of frames, securely attached to stud framing.

D. In walls, provide blocking attached to studs as backing and support for wall-mounted items,
unless item can be securely fastened to two or more studs or other method of support is
explicitly indicated.

E. Where ceiling-mounting is indicated, provide blocking and supplementary supports above
ceiling, unless other method of support is explicitly indicated.

F. Provide the following specific non-structural framing and blocking:
1. Cabinets and shelf supports.
2. Wall brackets.
3. Wall-mounted door stops.

G. Framing Members:  1/4 inch from true position, maximum.
H. Variation from Plane (Other than Floors):  1/4 inch in 10 feet maximum, and 1/4 inch in 30 feet

maximum.
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I. Do not leave any wood, shavings, sawdust, etc. on the ground or buried in fill.  
J. Prevent sawdust and wood shavings from entering the storm drainage system.

END OF SECTION
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SECTION 06-2000
FINISH CARPENTRY

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Finish carpentry items.
1.02 RELATED REQUIREMENTS

A. Section 01-6116 - Volatile Organic Compound (VOC) Content Restrictions.
B. Section 06-1000 - Rough Carpentry:  Support framing, grounds, and concealed blocking.
C. Section 06-4100 - Architectural Wood Casework:  Shop fabricated custom cabinet work.
D. Section 07466 - Fiber Cement Siding.
E. Section 09-9113 - Exterior Painting:  Painting of finish carpentry items.

1.03 REFERENCE STANDARDS
A. AWI/AWMAC (QSI) - Architectural Woodwork Quality Standards Illustrated; Architectural

Woodwork Institute and Architectural Woodwork Manufacturers Association of Canada; 2005,
8th Ed., Version 2.0.

B. PS 1 - Structural Plywood; 2009 (Revised 2019).
1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordinate the work with plumbing rough-in, electrical rough-in, and installation of associated
and adjacent components.

B. Protect work from moisture damage.
PART 2  PRODUCTS
2.01 FINISH CARPENTRY ITEMS

A. Unless otherwise indicated provide products of quality specified by AWI Architectural
Woodwork Quality Standards Illustrated for Premium grade.

B. Unless otherwise indicated provide products of quality specified by Woodwork Institute Manual
of Millwork for Premium grade.

C. Wood fabricated from old growth timber is not permitted.
2.02 LUMBER MATERIALS

A. Softwood Lumber:  Resawn texture cedar, K.D., grade C and better species,   maximum
moisture content of 6 percent;  , primed, fingerjointed, 20 foot lengths.
1. Location: Exterior.

2.03 SHEET MATERIALS
A. Softwood Plywood Exposed to View:  Face species as indicated, rough sawn texture, veneer

core; PS 1 Grade A-B; no plugs, glue type as recommended for application.
1. Grading:  Certified by the American Plywood Association.

2.04 ADHESIVE
A. Adhesive:  Type recommended by laminate manufacturer to suit application .

2.05 ACCESSORIES
A. Aluminum Edge Trim:  Extruded convex shape; smooth surface finish; self locking serrated

tongue; of width to match component thickness; natural mill finish.
B. Wood Filler:  Solvent base, tinted to match surface finish color.
C. Shop assemble work for delivery to site, permitting passage through building openings.
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D. When necessary to cut and fit on site, provide materials with ample allowance for cutting.
 Provide trim for scribing and site cutting.

PART 3  EXECUTION
A. Set and secure materials and components in place, plumb and level.
B. Carefully scribe work abutting other components, with maximum gaps of 1/32 inch.  Do not use

additional overlay trim to conceal larger gaps.
3.02 PREPARATION FOR SITE FINISHING

A. Set exposed fasteners.  Apply wood filler in exposed fastener indentations. Sand work smooth.
B. Site Finishing:  See Section 09-9000.
C. Maximum Variation from True Position:  1/16 inch.
D. Maximum Offset from True Alignment with Abutting Materials:  1/32 inch.

END OF SECTION
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SECTION 07-5400
THERMOPLASTIC MEMBRANE ROOFING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Mechanically attached system with thermoplastic roofing membrane.
B. Insulation, flat.
C. Roof Cover Board.
D. Flashings, PVC coated.
E. Roofing cant strips, stack boots, and walkway pads.

1.02 RELATED REQUIREMENTS
A. Section 06-1000 - Rough Carpentry:  Wood nailers and curbs.

1.03 REFERENCE STANDARDS
A. ASTM C1289 - Standard Specification for Faced Rigid Cellular Polyisocyanurate Thermal

Insulation Board; 2020.
B. ASTM C1484 - Standard Specification for Vacuum Insulation Panels; 2010.
C. ASTM D4434/D4434M - Standard Specification for Poly(Vinyl Chloride) Sheet Roofing; 2021.
D. FM (AG) - FM Approval Guide; current edition.
E. FM DS 1-28 - Wind Design; 2015, with Editorial Revision (2024).
F. NRCA (WM) - The NRCA Waterproofing Manual; 2005.
G. NRCA ML104 - The NRCA Roofing and Waterproofing Manual; National Roofing Contractors

Association; Fifth Edition, with interim updates.
H. UL (DIR) - Online Certifications Directory; Current Edition.
I. UL (FRD) - Fire Resistance Directory; Current Edition.

1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data indicating membrane materials, flashing materials, insulation,

vapor retarder, surfacing, and fasteners.
C. Specimen Warranty:  For approval.
D. Warranty Documentation:

1. Submit manufacturer warranty and ensure that forms have been completed in Owner's
name and registered with manufacturer.

2. Submit installer's certification that installation complies with warranty conditions for
waterproof membrane.

E. Warranty:  Submit manufacturer warranty and ensure forms have been completed in Owner's
name and registered with manufacturer.

1.05 WARRANTY
A. System Warranty:  Provide manufacturer's system warranty agreeing to repair or replace

roofing that leaks or is damaged due to wind or other natural causes.
1. Warranty Term:  20 years, no dollar limit.
2. For repair and replacement include costs of both material and labor in warranty.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Thermoplastic Polyvinyl Chloride (PVC) Membrane Roofing Materials:
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1. Duro-Last Roofing, Inc.​​www.duro-last.com.
2. IB Roof Systems​​:  www.ibroof.com/#sle.
3. Johns Manville​​:  www.jm.com/#sle.
4. Sika Corporation Roofing; Sarnafil PVC:  usa.sarnafil.sika.com/#sle.
5. Substitutions:  See Section 01-6000 - Product Requirements.

B. Insulation:
1. Same as above or as approved by roof membrane manufacture.

2.02 ROOFING - UNBALLASTED APPLICATIONS
A. Thermoplastic Membrane Roofing:  One ply membrane, mechanically fastened over deck

sheathing, over insulation, over vapor retarder.
B. Roofing Assembly Requirements:

1. Roof Covering External Fire Resistance Classification:  UL (FRD) Class A.
2. Factory Mutual Classification:  Class 1 and windstorm resistance of 1-90, in accordance

with FM DS 1-28.
C. Acceptable Insulation Types - Constant Thickness Application:  Any of the types specified.

1. Minimum 2 layers of cellulose, perlite, molded polystyrene, polyisocyanurate, glass fiber,
extruded polystyrene, or composite board.

2.03 MEMBRANE ROOFING AND ASSOCIATED MATERIALS
A. Membrane Roofing Materials:

1. PVC:  Polyvinyl chloride (PVC) complying with ASTM D4434/D4434M, Type II, sheet
contains reinforcing fibers or reinforcing fabrics.

2. Material:  Polyvinyl chloride copolymer alloy, ethylene interpolymer, or acrylonitrile
butadiene polymer complying with ASTM D4434/D4434M.

3. Reinforcing:  Internal fabric.
4. Thickness:   0.060 inch, minimum.
5. Sheet Width:  Factory fabricated into largest sheets possible.
6. Color:  White.

B. Seaming Materials:  "Rhimo Plate" fastening system complying to 120 psf wind uplift per JM  or
equivalant fastening method for other approved or specified manufacturers.

C. Flexible Flashing Material:  Same material as membrane.
D. PVC Coated Metal Flashing:  Membrane manufacturer to provide coated metal for complete

system.  Refer to detail drawings.
2.04 ROOF COVER BOARD

A. Deck Sheathing:  Glass mat faced gypsum panels, ASTM C 1177/C 1177M, fire resistant type,
1/4 inch thick.  "Densdeck" by G-P Gypsum or equivalent.
1. Manufacturers:

a. Georgia-Pacific; DensDeck:  www.densdeck.com/#sle.
b. Substitutions:  See Section 01-6000 - Product Requirements.

2.05 INSULATION
A. Polyisocyanurate Board Insulation:  Rigid cellular foam, complying with ASTM C1289, Type II,

Class 1, cellulose felt or glass fiber mat both faces; Grade 1 and with the following
characteristics:
1. Board Size:  48 by 96 inch.
2. Thermal Resistance:  ​R-value​ of ​19​.
3. Board Edges:  Square.
4. Manufacturer:  as approved by membrane manufacturer.

B. Composite Board Insulation:  Top layer high-density wood fiberboard (HDF), bottom layer
polyisocyanurate, complying with ASTM C1289.
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1. Polyisocyanurate surfaces faced with aluminum foil.
C. Composite Vacuum Insulated Panel Insulation:  ASTM C1484, vacuum insulated panel.

2.06 ACCESSORIES
A. Stack Boots:  Prefabricated flexible boot and collar for pipe stacks through membrane; same

material as membrane.
B. Cant and Edge Strips:  Wood fiberboard, compatible with roofing materials; cants formed to 45

degree angle.
C. Fasteners:  Appropriate for purpose intended and approved by Factory Mutual and roofing

manufacturer.
D. Membrane Adhesive:  As recommended by membrane manufacturer.
E. Thinners and Cleaners:  As recommended by adhesive manufacturer, compatible with

membrane.
F. Walkway Pads:  Suitable for maintenance traffic, contrasting color or otherwise visually

distinctive from roof membrane.
1. Composition:  Roofing membrane manufacturer's standard.
2. Locate around all mechanical equipment on roof.

PART 3  EXECUTION
3.01 INSTALLATION - GENERAL

A. Perform work in accordance with NRCA Roofing and Waterproofing Manual and manufacturer's
instructions.

B. Do not apply roofing membrane during unsuitable weather.
C. Do not apply roofing membrane when ambient temperature is outside the temperature range

recommended by manufacturer.
D. Do not apply roofing membrane to damp or frozen deck surface or when precipitation is

expected or occurring.
E. Do not expose materials vulnerable to water or sun damage in quantities greater than can be

weatherproofed the same day.
3.02 EXAMINATION

A. Verify that surfaces and site conditions are ready to receive work.
B. Verify deck is supported and secure.
C. Verify deck is clean and smooth, flat, free of depressions, waves, or projections, properly

sloped and suitable for installation of roof system.
D. Verify deck surfaces are dry and free of snow or ice.
E. Verify that roof openings, curbs, and penetrations through roof are solidly set, and cant strips

are in place.
3.03 INSTALLATION - GENERAL

A. Do not apply roofing membrane during unsuitable weather.
B. Do not expose materials vulnerable to water or sun damage in quantities greater than can be

weatherproofed the same day.
3.04 VAPOR RETARDER AND INSULATION & ROOF COVER BOARD

A. Attachment of Insulation:
1. Mechanically fasten first layer for distance of 6 inch from roof edge.
2. Mechanically fasten subsequent layer of insulation to deck in accordance with roofing

manufacturer's instructions and FM (AG) Factory Mutual requirements.
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3. Use 5 fasteners per board, or as per manufacturer requirements, whichever is more
stringent.

B. Lay  with joints staggered.24 inch minimum, or per manufacturers recommendations.
C. Do not apply more sheathing than can be covered with membrane in same day.
D. Apply roof cover board immediately under  membrane with fasteners in accordance with

manufacturer's instructions.
3.05 MEMBRANE APPLICATION

A. Roll out membrane, free from wrinkles or tears.  Place sheet into place without stretching.
B. Shingle joints on sloped substrate in direction of drainage.
C. All membrane sheets shall be overlapped a minimum of 6 inches to provide space for fastener

and plate placement and for a continuous minimum 1-1/2 inch weld width.
D. Overlap edges and ends and seal seams by contact adhesive, minimum 3 inches.  Seal

permanently waterproof.  Apply uniform bead of sealant to joint edge.
E. Mechanical Attachment:  Apply membrane and mechanical attachment devices in accordance

with manufacturer's instructions.
F. Welding of Lap Areas:

1. Welding by hot air welding only.
2. All surfaces to be welded shall be clean and dry.  No adhesive shall be present in the lap

areas.
3. Follow in strict accordance with manufacturer requirements.
4. Test and check all seams for continuity and integrity.  Check seams daily.  Repair

openings and "fishmouths" with hand-held hot air tool and narrow nozzle tip.  Pull apart
several sections of seams to test quality of the welds.

5. Extend membrane over cant strips and up a minimum of 4 inches onto vertical surfaces.
6. Fully adhere flexible flashing over membrane and up to nailing strips.

G. Coordinate installation of roof drains and sumps and related flashings.
3.06 CLEANING

A. Remove bituminous markings from finished surfaces.
B. In areas where finished surfaces are soiled by work of this section, consult manufacturer of

surfaces for cleaning advice and comply with their documented instructions.
C. Repair or replace defaced or damaged finishes caused by work of this section.

3.07 PROTECTION
A. Protect installed roofing and flashings from construction operations.
B. Where traffic must continue over finished roof membrane, protect surfaces using durable

materials.
END OF SECTION
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SECTION 07-6200
SHEET METAL FLASHING AND TRIM

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Fabricated sheet metal items, including ​flashings, counterflashings, and other items indicated in
Schedule​.

B. Sealants for joints within sheet metal fabrications.
1.02 RELATED REQUIREMENTS

A. Section 06-1000 - Rough Carpentry:  Wood nailers for sheet metal work.
1.03 REFERENCE STANDARDS

A. AAMA 2603 - Voluntary Specification, Performance Requirements and Test Procedures for
Pigmented Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix);
2022.

B. AAMA 2605 - Voluntary Specification, Performance Requirements and Test Procedures for
Superior Performing Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating
Appendix); 2022.

C. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2020.

D. ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel
Sheet, Strip, Plate, and Flat Bar; 2015.

E. ASTM B209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate; 2014.
F. ASTM B209M - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate

(Metric); 2014.
G. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2018.
H. ASTM D226/D226M - Standard Specification for Asphalt-Saturated Organic Felt Used in

Roofing and Waterproofing; 2017 (Reapproved 2023).
I. ASTM D4586/D4586M - Standard Specification for Asphalt Roof Cement, Asbestos-Free; 2007

(Reapproved 2018).
J. SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012.

1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Shop Drawings:  Indicate material profile, jointing pattern, jointing details, fastening methods,

flashings, terminations, and installation details.
1.05 QUALITY ASSURANCE

A. Perform work in accordance with SMACNA (ASMM) and CDA A4050 requirements and
standard details, except as otherwise indicated.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Stack material to prevent twisting, bending, and abrasion, and to provide ventilation.  Slope

metal sheets to ensure drainage.
B. Prevent contact with materials that could cause discoloration or staining.

PART 2  PRODUCTS
2.01 SHEET MATERIALS

A. Pre-Finished Galvanized Steel:  ASTM A 653/A 653M, with ​G90/Z275​ zinc coating; minimum
​0.02 inch​ (24 gauge) thick base metal, shop pre-coated with ​modified silicone​ coating.
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1. Modified Silicone Polyester Coating:  Pigmented Organic Coating System, AAMA 2603;
baked enamel finish system.

2. PVDF (Polyvinylidene Fluoride) Coating:  Superior Performance Organic Finish, AAMA
2605; multiple coat, thermally cured fluoropolymer finish system; ​color as scheduled​.

B. Stainless Steel:  ASTM A666, Type 304 alloy, soft temper, 28 gage, (0.0156 inch) thick; smooth
No. 4 - Brushed finish.

2.02 ACCESSORIES
A. Fasteners:  ​Galvanized steel​ ​, with soft neoprene washers​.
B. Primer:  ​Zinc chromate​ type.
C. Protective Backing Paint:  ​Zinc molybdate alkyd​.
D. Sealant to be Concealed in Completed Work:  Non-curing butyl sealant.
E. Sealant to be Exposed in Completed Work:  elastomeric sealant, 100 percent silicone with

minimum movement capability of plus/minus 25 percent and recommended by manufacturer for
substrates to be sealed; clear.

F. Sealant:  Type ​1​ specified in Section ​07-9005​.
G. Plastic Cement:  Type I.

2.03 FABRICATION
A. Form sections true to shape, accurate in size, square, and free from distortion or defects.
B. Form pieces in longest possible lengths.
C. Hem exposed edges on underside 1/2 inch; miter and seam corners.
D. Form material with flat lock seams, except where otherwise indicated; at moving joints, use

sealed lapped, bayonet-type or interlocking hooked seams.
E. Fabricate corners from one piece with minimum 18 inch long legs; seam for rigidity, seal with

sealant.
F. Fabricate vertical faces with bottom edge formed outward 1/4 inch (6 mm) and hemmed to form

drip.
G. Fabricate flashings to allow toe to extend 2 inches over roofing edge.  Return and brake edges.

PART 3  EXECUTION
3.01 PREPARATION

A. Install starter and edge strips, and cleats before starting installation.
B. Back paint concealed metal surfaces with protective backing paint to a minimum dry film

thickness of 15 mil.
3.02 INSTALLATION

A. Comply with drawing details.
B. Secure flashings in place using concealed fasteners, and use exposed fasteners only where

permitted..
C. Apply plastic cement compound between metal flashings and felt flashings.
D. Fit flashings tight in place; make corners square, surfaces true and straight in planes, and lines

accurate to profiles.
E. Seal metal joints watertight.
F. Secure gutters and downspouts in place with concealed fasteners.
G. Connect downspouts to ​downspout boots​, and ​grout​ connection watertight.
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3.03 FIELD QUALITY CONTROL
A. See Section 01-4000 - Quality Requirements, for field inspection requirements.
B. Inspection will involve surveillance of work during installation to ascertain compliance with

specified requirements.
END OF SECTION
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SECTION 09-9000
PAINTING AND COATING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Surface preparation.
B. Field application of paints, stains, varnishes, and other coatings.
C. Anti-graffiti coatings as noted on exterior surfaces - concrete columns.
D. Scope:  Finish all interior surfaces exposed to view, unless fully factory-finished and unless

otherwise indicated, including the following:
1. Mechanical and Electrical:

a. In finished areas, paint all conduit, unless otherwise indicated.
b. In finished areas, paint shop-primed items.
c. On the roof and outdoors, paint all equipment that is exposed to weather or to view,

including that which is factory-finished.
E. Do Not Paint or Finish the Following Items:

1. Items fully factory-finished unless specifically so indicated; materials and products having
factory-applied primers are not considered factory finished.

2. Items indicated to receive other finishes.
3. Items indicated to remain unfinished.
4. Fire rating labels, equipment serial number and capacity labels, and operating parts of

equipment.
5. Floors, unless specifically so indicated.
6. Glass.
7. Acoustical materials, unless specifically so indicated.
8. Concealed pipes, ducts, and conduits.

1.02 DEFINITIONS
A. Conform to ASTM D16 for interpretation of terms used in this section.

1.03 REFERENCE STANDARDS
A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for

Architectural Coatings; U.S. Environmental Protection Agency; current edition.
B. ASTM D16 - Standard Terminology for Paint, Related Coatings, Materials, and Applications;

2016.
C. ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of Wood and

Wood-Based Materials; 2020.
1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data on all finishing products, including VOC content.
C. Samples:  Submit two paper chip samples, 8x8 inch in size illustrating range of colors and

textures available for each surface finishing product scheduled.
1.05 DELIVERY, STORAGE, AND HANDLING

A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability.
B. Container Label:  Include manufacturer's name, type of paint, brand name, lot number, brand

code, coverage, surface preparation, drying time, cleanup requirements, color designation, and
instructions for mixing and reducing.

C. Paint Materials:  Store at minimum ambient temperature of 45 degrees F and a maximum of 90
degrees F, in ventilated area, and as required by manufacturer's instructions.
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1.06 FIELD CONDITIONS
A. Do not apply materials when surface and ambient temperatures are outside the temperature

ranges required by the paint product manufacturer.
B. Follow manufacturer's recommended procedures for producing best results, including testing of

substrates, moisture in substrates, and humidity and temperature limitations.
C. Provide lighting level of 80 ft candles measured mid-height at substrate surface.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Provide all paint and coating products used in any individual system from the same
manufacturer; no exceptions.

B. Paints:
1. Benjamin Moore & Co:  www.benjaminmoore.com/#sle.
2. PPG Paints:  www.ppgpaints.com/#sle.
3. Sherwin-Williams.
4. Rodda.
5. Pittsburgh.

C. Transparent Finishes:
1. Same as above.

D. Stains:
1. Same as above.

E. Primer Sealers:  Same manufacturer as top coats.
1. Same as above.

F. Substitutions:  See Section 01-6000 - Product Requirements.
2.02 PAINTS AND COATINGS - GENERAL

A. Paints and Coatings:  Ready mixed, unless intended to be a field-catalyzed coating.
1. Provide paints and coatings of a soft paste consistency, capable of being readily and

uniformly dispersed to a homogeneous coating, with good flow and brushing properties,
and capable of drying or curing free of streaks or sags.

2. Supply each coating material in quantity required to complete entire project's work from a
single production run.

3. Do not reduce, thin, or dilute coatings or add materials to coatings unless such procedure
is specifically described in manufacturer's product instructions.

4. Paint coating required on all sides of exposed surfaces and trim
B. Primers:  As follows unless other primer is required or recommended by manufacturer of top

coats; where the manufacturer offers options on primers for a particular substrate, use primer
categorized as "best" by the manufacturer.

C. Volatile Organic Compound (VOC) Content:  
1. Provide coatings that comply with the most stringent requirements specified in the

following:
a. 40 CFR 59, Subpart D--National Volatile Organic Compound Emission Standards for

Architectural Coatings.
2. Determination of VOC Content:  Testing and calculation in accordance with 40 CFR 59,

Subpart D (EPA Method 24), exclusive of colorants added to a tint base and water added
at project site; or other method acceptable to authorities having jurisdiction.

D. Colors:  As indicated on drawings.
1. In finished areas, finish pipes, ducts, conduit, and equipment the same color as the

wall/ceiling they are mounted on/under.
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2.03 PAINT SYSTEMS - EXTERIOR
A. Primer(s):  As recommended by manufacturer of top coats.
B. Paint WE-OP-3L - Wood, Opaque, Latex, 3 Coat - unfinished wood trim, soffits:

1. One coat of latex primer sealer.
2. Semi-gloss: Two coats of latex enamel; Moorcraft Super Spec Latex House & Trim No.

170, applied at dry film thickness of not less than 1.1 mils per coat.
C. Paint WE-OP-2L - Wood, Opaque, Latex, 2 Coat - Preprimed Siding & Trim:

1. One coat of latex primer sealer - touch up as needed on bare surfaces, end cuts, etc.
2. Semi-gloss: Two coat of latex enamel; Moorcraft Super Spec Latex House & Trim No.

170, applied at dry film thickness of not less than 1.1 mils per coat.
D. Paint WE-TR-VS - Wood, Semi-Transparent Stain:

1. Two coats of stain; Moorwood Alkyd Semi-Transparent Deck & Siding Stain.
E. Anti-Graffiti Coating -Concrete/Masonry, 2 Coat:

1. Two coats of alkyd enamel; Benjamin Moore 1K Siloxane.
2. Location:  Concrete canopy columns.
3. 12 wet mils thickness, 9.0 dry mils thickness.

F. Paint ME-OP-3A - Ferrous Metals, Unprimed, Alkyd, 3 Coat:
1. One coat of alkyd primer.
2. Semi-gloss:  Two coats of alkyd enamel; Benjamin Moore Paints: IMC DTM Acrylic Semi-

Gloss (M29). Applied at a dry film thickness of not less than 2.0 mils per coat.
G. Paint ME-OP-2A - Ferrous Metals, Primed, Alkyd, 2 Coat:

1. Touch-up with rust-inhibitive primer recommended by top coat manufacturer.
2. Semi-gloss:  Two coats of alkyd enamel; Benjamin Moore Paints: IMC DTM Acrylic Semi-

Gloss (M29). Applied at a dry film thickness of not less than 2.0 mils per coat.
2.04 ACCESSORY MATERIALS

A. Accessory Materials:  Provide all primers, sealers, cleaning agents, cleaning cloths, sanding
materials, and clean-up materials required to achieve the finishes specified whether specifically
indicated or not; commercial quality.

B. Patching Material:  Latex filler.
C. Fastener Head Cover Material:  Latex filler.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that surfaces are ready to receive work as instructed by the product manufacturer.
B. Examine surfaces scheduled to be finished prior to commencement of work.  Report any

condition that may potentially affect proper application.
C. Test shop-applied primer for compatibility with subsequent cover materials.
D. Measure moisture content of surfaces using an electronic moisture meter.  Do not apply

finishes unless moisture content of surfaces are below the following maximums:
1. Masonry, Concrete, and Concrete Unit Masonry:  12 percent.

3.02 PREPARATION
A. Clean surfaces thoroughly and correct defects prior to coating application.
B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best

result for the substrate under the project conditions.
C. Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim,

escutcheons, and fittings, prior to preparing surfaces or finishing.
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D. Seal surfaces that might cause bleed through or staining of topcoat.
E. Concrete and Unit Masonry Surfaces to be Painted:  Remove dirt, loose mortar, scale, salt or

alkali powder, and other foreign matter.  Remove oil and grease with a solution of tri-sodium
phosphate; rinse well and allow to dry.  Remove stains caused by weathering of corroding
metals with a solution of sodium metasilicate after thoroughly wetting with water.  Allow to dry.

F. Corroded Steel and Iron Surfaces to be Painted:  Prepare using at least SSPC-SP 2 (hand tool
cleaning) or SSPC-SP 3 (power tool cleaning) followed by SSPC-SP 1 (solvent cleaning).

G. Uncorroded Uncoated Steel and Iron Surfaces to be Painted:  Remove grease, mill scale, weld
splatter, dirt, and rust.  Where heavy coatings of scale are evident, remove by hand wire
brushing or sandblasting; clean by washing with solvent.  Apply a treatment of phosphoric acid
solution, ensuring weld joints, bolts, and nuts are similarly cleaned.  Prime paint entire surface;
spot prime after repairs.

H. Shop-Primed Steel Surfaces to be Finish Painted:  Sand and scrape to remove loose primer
and rust.  Feather edges to make touch-up patches inconspicuous.  Clean surfaces with
solvent.  Prime bare steel surfaces.  Re-prime entire shop-primed item.

I. Glue-Laminated Beams:  Prior to finishing, wash surfaces with solvent, remove grease and dirt.
J. Metal Doors to be Painted:  Prime metal door top and bottom edge surfaces.

3.03 APPLICATION
A. Remove unfinished louvers, grilles, covers, and access panels on mechanical and electrical

components and paint separately.
B. Apply products in accordance with manufacturer's instructions.
C. Do not apply finishes to surfaces that are not dry.  Allow applied coats to dry before next coat is

applied.
D. Apply each coat to uniform appearance.
E. Sand wood and metal surfaces lightly between coats to achieve required finish.
F. Vacuum clean surfaces of loose particles.  Use tack cloth to remove dust and particles just prior

to applying next coat.
G. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed

prior to finishing.
END OF SECTION


