HGE

ARCHITECTS.

333 S. 4TH STREET
COOS BAY, OR 97420
P: 541.269.1166
general@hgel.com
www.hge1.com

PROJECT #25.022

PROJECT MANUAL

FOR

MARSHFIELD HIGH SCHOOL
LIBRARY REROOF

FOR

Coo0s BAY ScHooL DISTRICT #9

o~ DOMINIC

LBRE/ /S
gﬂj GNA~— =]

® COOSBAY,OREGON @

d}) ARI-15025 %

R OF O@CQ

MARCH 2026






SECTION 00-0101
PROJECT TITLE PAGE

PROJECT MANUAL

FOR

MARSHFIELD HIGH SCHOOL LIBRARY

RE-ROOF

COOS BAY SCHOOL DISTRICT #9
972 INGERSOLL AVE

COOS BAY, OREGON 97420

MARCH 2026

PROJECT 25.022

HGE ARCHITECTS, INC.
333 SOUTH 4TH STREET
COOS BAY, OREGON 97420

(541) 269-1166

END OF SECTION

25.022 Marshfield High School 00-0101 -1

Library Reroof March 2026 PROJECT TITLE PAGE



BLANK PAGE



SECTION 00-0110
TABLE OF CONTENTS

PROCUREMENT AND CONTRACTING REQUIREMENTS

1.01 DIVISION 00 -- PROCUREMENT AND CONTRACTING REQUIREMENTS
00-0101 - Project Title Page

00-0110 - Table of Contents

00-1113 - Advertisement for Bids

AIA Document A701 - 2018 Instructions to Bidders

00-2210 - Supplementary Instructions to Bidders

Substitution Request Form (During Bid Phase)

00-4100 - Bid Form

r 6 mmo o w >

WH-179 OR First Tier Subcontractor Disclosure Form

00-5200 - Agreement Form

AIA Document A101-2017; Owner-Contractor Agreement (DRAFT)

00-7200 - General Conditions

AIA Document A201-2017; General Conditions of the Contract for Construction
00-7300 - Supplementary Conditions

00-7346 - BOLI Prevailing Wage Rates

oz =z x ¢

Hazardous Materials Report, Arcadia Environmental, March 2026

SPECIFICATIONS

2.01 DIVISION 01 -- GENERAL REQUIREMENTS
01-1000 - Summary

01-2300 - Alternates

01-3000 - Administrative Requirements
01-4000 - Quality Requirements

01-5000 - Temporary Facilities and Controls
01-6000 - Product Requirements

01-7000 - Execution and Closeout Requirements

r o m mo o w »

01-7800 - Closeout Submittals

25.022 Marshfield High School 00-0110 - 1

Library Reroof March 2026 TABLE OF CONTENTS



2.02

DIVISION 02 -- EXISTING CONDITIONS

A. 02-4100 - Demolition
2.03 DIVISION 06 -- WOOD, PLASTICS, AND COMPOSITES
A. 06-1000 - Rough Carpentry
2.04 DIVISION 07 -- THERMAL AND MOISTURE PROTECTION
A. 07-5400 - Thermoplastic Membrane Roofing
07-6100 - Sheet Metal Roofing
C. 07-6200 - Sheet Metal Flashing and Trim
END OF SECTION
25.022 Marshfield High School 00-0110-2

Library Reroof March 2026

TABLE OF CONTENTS



SECTION 00-1113
ADVERTISEMENT FOR BIDS

Sealed bids for Marshfield High School Library Reroof will be received from qualified bidders until
the bid closing time of 2:00 P.M. Pacific Time, Tuesday, April 7, 2026.

Bids shall be submitted to the Architect via electronically: general@hge1.com, or mail’/hand delivery:
HGE Architects, Inc., 333 South 4th Street, Coos Bay, OR, 97420. Bids shall be identified as: BID for
Marshfield High School Library Reroof.

Bids will be publicly opened and read aloud following the bid closing time at 2:15 P.M. via remote
phone-in conference call. Call-in information for bid opening:

Please join my meeting from your computer, tablet or smartphone.
https://meet.goto.com/MHSLibraryReroof

You can also dial in using your phone: +1 (408) 650-3123

Access Code: 267-711-213

A Mandatory Pre-Bid Walkthrough will be held at the job site on Tuesday, March 24, 2026, at
10:00 A.M. Bidders will meet outside the entrance of Marshfield High School, at 972 Ingersoll Ave,
Coos Bay. Prime bidding contractors are required to attend.

Work on this Contract consists of removing existing roofing and providing and installing a complete
single-ply membrane roofing system at the upper Library roof at Coos Bay School District's Marshfield
High School, a total area of approximately 4,850 sq. ft. Work also includes flashings, roof drains,
overflow drain piping, and replacement floodlights. An alternate bid consists of providing metal panels
at exterior parapet locations.

Construction Documents for this work may be examined at the Office of the Architect, HGE
Architects, Inc. 333 South 4th Street, Coos Bay, Oregon, phone: 541- 269-1166, email:
general@hge1.com, and at the following locations: Coos Bay District Office Building, various Plan
Centers, and on the HGE website at http://www.hge1.com/bidding-area/. General Contractors are
encouraged to contact HGE by phone or email and register their interest in submitting a bid and to be
included on the plan holders' list.

One set of drawings, specifications and contract documents may be obtained by prime bidders from
HGE Architects, Inc., upon deposit of $50.

Owner reserves the right to reject any and all bids, and to waive any technicalities or informalities in
connection with the bids. No Bidder may withdraw their bid until thirty (30) days after the bid opening.

By: Loma Laney, Facilities Manager
Coos Bay School District
Published:
Daily Journal of Commerce, Portland, Oregon
Monday, March 9, 2026

The World Newspaper, Coos Bay, Oregon
Tuesday, March 10, 2026

END OF SECTION
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g@1&114 Document A701 - 2018

Instructions to Bidders

for the following Project:
(Name, location, and detailed description)

25.022 Marshfield High School Library Reroof

Coos Bay, OR 97420

Work on this Contract consists of removing existing roofing

and providing and installing a complete single-ply membrane roofing system at
the upper Library roof at Coos Bay School District's Marshfield High School, a
total area of approximately 4,850 sq. ft. Work also includes flashings, roof
drains, overflow drain piping, and replacement floodlights. An alternate bid
consists of providing metal panels at exterior parapet locations.

THE OWNER:
(Name, legal status, address, and other information)

Maureena Wright

1255 Hemlock Avenue
Coos Bay, OR 97420
541.267.3104

THE ARCHITECT:
(Name, legal status, address, and other information)

HGE Architects, Inc.

333 South 4th Street

Coos Bay, OR 97420
541.269.1166 x0234
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ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions
and Deletions Report that notes
revisions to the standard form text
is available from the author and
should be reviewed. A vertical line
in the left margin of this document
indicates where the author has
added to or deleted from the
original AlA text.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

FEDERAL, STATE, AND LOCAL
LAWS MAY IMPOSE
REQUIREMENTS ON PUBLIC
PROCUREMENT CONTRACTS.
CONSULT LOCAL AUTHORITIES
OR AN ATTORNEY TO VERIFY
REQUIREMENTS APPLICABLE
TO THIS PROCUREMENT
BEFORE COMPLETING THIS
FORM.

It is intended that AIA Document
G612™-2017, Owner's
Instructions to the Architect, Parts
A and B will be completed prior to
using this document.
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ARTICLE 1  DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form of
Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications, or
corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or services,
or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of
the Work.

ARTICLE 2 BIDDER’S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:
.1 the Bidder has read and understands the Bidding Documents;
.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being bid
concurrently or presently under construction;
.3 the Bid complies with the Bidding Documents;
4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents;
.5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exception; and
.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in the
advertisement or invitation to bid, for the deposit sum, if any, stated therein.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall obtain Bidding
Documents.)

See Section 00-1113 Advertisement for Bids

§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.
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§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement or
invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant
of use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least seven days prior to the date for receipt of Bids.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall submit requests
Jfor clarification and interpretation.)

See Section 00-1113 Advertisement for Bids

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely upon
them.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten days prior to the date for receipt
of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and
interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation of
the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.

§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda

§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Addenda will be transmitted.)
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Addenda will be transmitted via email to all contacts listed on the Planholders List.
§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy, the
amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter “No Change™ or as required by
the bid form.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security. state the Bidder’s refusal to accept award of less than the combination of Bids stipulated by
the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in any other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to bind the
Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security:
(Insert the form and amount of bid security.)

See Section 00-2210 Supplementary Instructions to Bidders

§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should
the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall
be forfeited to the Owner as liquidated damages, not as a penalty. In the event the Owner fails to comply with Section 6.2,
the amount of the bid security shall not be forfeited to the Owner.

§ 4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless

otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until (a)
the Contract has been executed and bonds, if required, have been furnished: (b) the specified time has elapsed so that Bids
may be withdrawn; or (c) all Bids have been rejected. However, if no Contract has been awarded or a Bidder has not been
notified of the acceptance of its Bid, a Bidder may, beginning30 days after the opening of Bids, withdraw its Bid and
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request the return of its bid security.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, or other method Bidders shall submit their Bid.)

See Section 00-1113 Advertisement for Bids

§ 4.3.2 Paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall be
enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall be
identified with the Project name, the Bidder’s name and address, and, if applicable, the designated portion of the Work for
which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope
with the notation “SEALED BID ENCLOSED” on the face thereof.

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted after
the date and time for receipt of Bids, or at an incorrect place, will not be accepted.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice shall
be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The receiving
party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not considered. Notice

of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the amount of the original
Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format
as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security shall be in
an amount sufficient for the Bid as resubmitted.

§ 4.4.3 After the date and time designated for receipt of Bids, a Bidder who discovers that it made a clerical error in its Bid
shall notify the Architect of such error within two days, or pursuant to a timeframe specified by the law of the jurisdiction
where the Project is located, requesting withdrawal of its Bid. Upon providing evidence of such error to the reasonable
satisfaction of the Architect, the Bid shall be withdrawn and not resubmitted. If a Bid is withdrawn pursuant to this
Section 4.4.3, the bid security will be attended to as follows:

(State the terms and conditions, such as Bid rank, for returning or retaining the bid security.)

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and
received within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made
available to Bidders.

§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the Bid
has been submitted in accordance with the requirements of the Bidding Documents. Unless otherwise prohibited by law,
the Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in
the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 Unless otherwise prohibited by law, the Owner shall have the right to accept Alternates in any order or
combination, unless otherwise specifically provided in the Bidding Documents, and to determine the lowest responsive
and responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.
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ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification Statement,
unless such a Statement has been previously required and submitted for this Bid.

§ 6.2 Owner’s Financial Capability

A Bidder to whom award of a Contract is under consideration may request in writing, fourteen days prior to the expiration
of the time for withdrawal of Bids, that the Owner furnish to the Bidder reasonable evidence that financial arrangements
have been made to fulfill the Owner’s obligations under the Contract. The Owner shall then furnish such reasonable
evidence to the Bidder no later than seven days prior to the expiration of the time for withdrawal of Bids. Unless such
reasonable evidence is furnished within the allotted time, the Bidder will not be required to execute the Agreement
between the Owner and Contractor.

§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon as practicable or as stipulated
in the Bidding Documents, submit in writing to the Owner through the Architect:
.1 adesignation of the Work to be performed with the Bidder's own forces;
.2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers of
each; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after
due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit an
acceptable substitute person or entity. The Bidder may also submit any required adjustment in the Base Bid or Alternate
Bid to account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or
disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If the
furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds shall
be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract Sum.

(If Pavment or Performance Bonds are to be in an amount other than 100% of the Contract Sum, indicate the dollar
amount or percentage of the Contract Sum.)

§ 7.2 Time of Delivery and Form of Bonds
§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of execution
of the Contract. If the Work is to commence sooner in response to a letter of intent, the Bidder shall, prior to
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commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered in
accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and Payment
Bond.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to the
bond a certified and current copy of the power of attorney.

ARTICLE 8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS
§ 8.1 Copies of the proposed Contract Documents have been made available to the Bidder and consist of the following
documents:
.1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor, unless
otherwise stated below.
(Insert the complete AIA Document number, including vear, and Document title.)

.2  ATJA Document A101™-2017, Exhibit A, Insurance and Bonds, unless otherwise stated below.
(Insert the complete AIA Document number, including vear, and Document title.)

.3 AIA Document A201™._2017, General Conditions of the Contract for Construction, unless otherwise
stated below.
(Insert the complete AIA Document number, including vear, and Document title.)

4  Building Information Modeling Exhibit, if completed:

.5 Drawings
See Drawing Set dated March 2026 for complete sheet index.
Number Title Date

.6 Specifications
See Project Manual Section 00-0100 Table of Contents for complete list of Specification Sections.

Section Title Date Pages
.I  Addenda:
Number Date Pages

8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifving the exhibit where required.)

[ 1 AIA Document E204™_-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017.)

[ ] The Sustainability Plan:

Title Date Pages

AlA Document A701 — 2018. Copyright @ 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. “The American Institute of Architects,” "American Institute
of Architects,” “AlA” the AlA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at
15:30:19 PDT on 03/09/2026 under Subscription No 20250098169 which expires on 02/01/2027, is not for resale, is licensed for one-time use only, and may only
be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
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[ 1 Supplementary and other Conditions of the Contract:

Document Title Date Pages

9  Other documents listed below:
(List here anv additional documents that are intended to form part of the Proposed Contract Documents.)

AlA Document A701 — 2018. Copyright @ 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. “The American Institute of Architects,” "American Institute
of Architects,” “AlA” the AlA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 8
15:30:19 PDT on 03/09/2026 under Subscription No 20250098169 which expires on 02/01/2027, is not for resale, is licensed for one-time use only, and may only
be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
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SECTION 00-2210
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

INSTRUCTIONS TO BIDDERS

1.01 RELATED DOCUMENTS
A. Document 00-1113 - Advertisement for Bids
AIA Document A701 - 2018 INSTRUCTIONS TO BIDDERS
C. Document 00-4100 - Bid Form

1.02 BID SUBMISSION

A. A two-hour period shall follow in which all bidders shall submit a Subcontractor Disclosure
Form, identifying any first-tier subcontractor that will be furnishing labor or labor and materials
on the Contract. Refer to Disclosure Form, Instructions to Bidders, and supplements within the
Contract Documents.

B. Offers will be opened publicly immediately after the time for receipt of bids. Refer to
Advertisement for Bids for detail regarding location.
1.03 INQUIRIES/ADDENDA
A. Direct questions to Architect, telephone 1-541-269-1166, email general@hge1.com.

B. Addenda may be issued during the bidding period. All Addenda become part of the Contract
Documents. Include resultant costs in the Bid Amount. Addendums will be prepared and
distributed by the Architect.

C. Verbal answers are not binding on any party.

Clarifications requested by bidders must be in writing not less than 7 days before date set for
receipt of bids. The reply will be in the form of an Addendum, a copy of which will be forwarded
to known recipients.

1.04 QUALIFICATIONS

A. Successful bidder must be registered with the Construction Contractor's Board as required by
ORS 701.035 to 701.055.

B. Successful bidder must demonstrate the bidder's responsibility under ORS 279C.375 (3)(b).

1.05 SUBMISSION PROCEDURE

A. See Advertisement for Bids for bid submission location.

B. Bidders shall be solely responsible for the delivery of their bids in the manner and time
prescribed.
C. Submit one copy of the executed offer on the Bid Forms provided, signed and sealed with the

required security, clearly identified with bidder's name, project name and Owner's name on the
outside or cover page.

25.022 Marshfield High School 00-2210 - 1 SUPPLEMENTARY
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1.06

An abstract summary of submitted bids will be made available to all bidders following bid
opening.

BID FORM REQUIREMENTS

This contract is for public work and is subject ORS 279C.800 to 279C.870 regarding prevailing
wage rates. Bids must be fully completed in the manner provided in the Instructions to Bidders
upon the official bid form provided within the Project Manual, and accompanied by a certified
check or a bid bond executed in favor of the Owner in an amount not less than ten percent
(10%) of the total amount of the bid per ORS 279C.385, to be forfeited as fixed and liquidated
damages should the bidder fail or neglect to enter into a contract and provide suitable bond for
the faithful performance of the work in the event the contract is awarded.

SUPPLEMENTARY INSTRUCTIONS

2.01 THE FOLLOWING SUPPLEMENTS SHALL MODIFY, CHANGE, DELETE FROM OR ADD TO

THE AIA DOCUMENT A701-2018 INSTRUCTIONS TO BIDDERS. WHERE ANY ARTICLE

OF THE INSTRUCTIONS TO BIDDERS IS MODIFIED OR ANY PARAGRAPH,

SUBPARAGRAPH, OR CLAUSE THEREOF IS MODIFIED OR DELETED BY THESE

SUPPLEMENTS, THE UNALTERED PROVISIONS OF THAT ARTICLE, PARAGRAPH,

SUBPARAGRAPH, OR CLAUSE SHALL REMAIN IN EFFECT.

A. Article 1 Definitions add to as follows:

1. The word Owner is Coos Bay School District #9

2. The word Architect is HGE Architects, Inc.

B. Article 2 Bidders Representations Subparagraph 2.1.3, add the following: If a pre-bid
walkthrough is held, contractors and sub-contractor attendees are encouraged to familiarize
themselves with the bidding and contract documents prior to the walkthrough.

C. Article 3 Bidding Documents Subparagraph 3.1.1, add the following:

1. One set of drawings, specifications and contract documents may be obtained by prime
bidders from HGE, INC., upon refundable deposit of amount indicated on the
advertisement for bids. Deposit made will be refunded upon return of the complete
documents obtained upon return thereof in good condition within seven (7) days after
opening of bids. Non-bidders deposit will be refunded if documents are returned in good
condition no later than bid opening date. PDF digital copies of these documents are also
available to Bidders via HGE INC.’s website. General Contractors are encouraged to
contact HGE INC. office by phone or email, and register their interest in submitting a bid
and to be included on the architect’s plan holders list. Addendums and other critical
information will be forwarded to all persons on the architect’s plan holders list.

D. Article 4 Bidding Procedure Subparagraph 4.1.1, add the following:

1. One copy of the Bid Form and other required bidding documents shall be submitted with
all blank spaces in the form fully filled.

2. PREPARATION OF FIRST-TIER SUBCONTRACTOR DISCLOSURE
a. Per ORS 279C.370 the Bidder shall submit First-Tier Subcontractor Disclosure

Form not later than 2 hours following the Bid Closing, or the bid will be rejected.

b. To determine disclosure requirements, the Agency recommends that you disclose
subcontract information for any subcontractor and supplier as follows:

1) Determine the lowest possible contract price. That price will be the base bid
amount less all alternate deductive bid amounts (exclusive of any options
that can only be exercised after contract award).

25.022 Marshfield High School 00-2210 -2 SUPPLEMENTARY
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2) Provide the required disclosure information for any first-tier subcontractor
whose potential contract services (i.e., subcontractor's base bid amount plus
all alternate additive bid amounts, exclusive of any options that can only be
exercised after contract award) are greater than or equal to: (i) 5% of that
lowest contract price, but at least $15,000, or (ii) $350,000 regardless of the
percentage. Total all possible work for each subcontractor in making this
determination (e.g., if a subcontractor will provide $15,000 worth of services
on the base bid and $40,000 on an additive alternate, then the potential
amount of subcontractor's services is $55,000. Assuming that $55,000
exceeds 5% of the lowest contract price, provide the disclosure for both the
$15,000 services and the $40,000 services).

3) Submission. A Bidder shall submit the disclosure form required by this rule
within two (2) working hours of Bid Closing in the manner specified by the
ITB.

4) Responsiveness. Compliance with the disclosure and submittal
requirements of ORS 279C.370 and this rule is a matter of Responsiveness.

Bids which are submitted by Bid Closing, but for which the separate
disclosure submittal has not been made by the specified deadline, are not
Responsive and shall not be considered for Contract award.

5) Substitution. Substitution of affected first-tier subcontractors shall be made
only in accordance with ORS 279C.585. Agencies do not have a statutory
role or duty to review, approve, or resolve disputes concerning such
substitutions. However, Agencies are not precluded from making related
inquiries or investigating complaints in order to enforce Contract provisions
that require compliance generally with laws, rules and regulations.

6) Effective Date. This rule shall apply to Public Improvement Contract first
advertised on or after August 1, 2003. The above instructions have been
amended to include modifications approved by the 2005 legislature.

E. Bid security in the form of Bid Bond issued by a Bonding Company acceptable to the Owner,
cashier's check or certified check in an amount equal to 10% of the total bid, made payable to
the Owner shall be required.

2.02 ARTICLE 4 BIDDING PROCEDURE SUBPARAGRAPH 4.2.3, ADD THE FOLLOWING:
A. All Bidders will leave their bids open for a period of thirty (30) days after the date of bid opening.
No bid may be withdrawn during such period of time. Owner may accept any Bid in
accordance with the Instructions to Bidders within such thirty (30) day period.
2.03 ARTICLE 5 CONSIDERATION OF BIDS ADD SUBPARAGRAPH 5.3.3:

A. If the Contractor is to be awarded, Owner will provide written Notice of Intent to Award to all
Bidders of the Owner's intent to award the Contract. Owner's award shall not be final until the
later of the following:

1. Five (5) days after the date of the Notice of Intent; or
2. The Owner provides a written response to all timely-filed protests that denies the protest
and affirms the award.
2.04 ARTICLE 5 CONSIDERATION OF BIDS ADD SUBPARAGRAPH 5.3.4:

A. Goods or services manufactured or produced in the State of Oregon to receive preference, all

factors being equal.
2.05 ARTICLE 6 POST BID INFORMATION DELETE SUBPARAGRAPH 6.1:
25.022 Marshfield High School 00-2210-3 SUPPLEMENTARY
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2.06

2.07

Contractor's Qualification Statement.

ARTICLE 7 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND
SUBPARAGRAPH 7.2.2:

A Performance Bond and Labor and Material Payment Bond shall be required. Contractor shall
provide separate Performance Bond and Labor and Material Payment Bond made payable to
the Owner issued by a Corporation legally licensed to transact business in the State of Oregon.
Corporation issuing such a bond must comply with applicable Oregon Statutes for public work
and be satisfactory to the Owner. The bonds are to be in the amount of 100% of the contract
sum to assure the Owner of full and prompt performance of the Contract.

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
SUBPARAGRAPH 8.1.1 ADD THE FOLLOWING:

The Contractor shall within ten (10) days after notification in writing of the Owner's Notice to
award a Contract, execute and return to the Owner the Form of Agreement, the Bonds and all
applicable Certificates of Insurance.

END OF SECTION
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333 S. 4TH STREET SU BSTITUTIO N
HGE

COOS BAY, OREGON 97420

P: 541.269.1166 REQU EST

ARCHITECTS.. |eeeiea g (During the Bidding Phase)

Project: Substitution Request Number:
From:
To: Date:

A/E Project Number:

Re: Conftract For:
Specification Title: Description:
Section: Page: Article/Paragraph:

Proposed Substitution:
Manufacturer: Address: Phone:
Trade Name: Model No.:

Attached data includes product description, specifications, drawings, Pho’rogrophs, and performance and test data
adequate for evaluation of the request; applicable portions of the data are clearly identfified.

Attached data also includes a description of changes to the Contfract Documents that the proposed substitution will
require for its proper installation.

The Undersigned certifies:

e Proposed substitution has been fully investigated and determined to be equal or superior in all respects o
specified product.

Same warranty will be furnished for proposed substitution as for specified product.

Same maintenance service and source of replacement parts, as applicable, is available.

Proposed substitution will have no adverse effect on other tfrades and will not affect or delay progress schedule.
Proposed substitution does not affect dimensions and functional clearances.

Payment will be made for changes to building design, including A/E design, detailing, and consfruction costs
caused by the substitution.

Submitted by:
Signed by:
Firm:

Address:

Telephone:

A/E's REVIEW AND ACTION

] Substitution approved - Make submittals in accordance with AIA Form 701-2018 Instructions to Bidders,
Paragraph 3.3 Substitutions.

[ Substitution approved as noted - Make submittals in accordance with AIA Form 701-2018 Instructions to Bidders,
Paragraph 3.3 Substitutions.

[ substitution rejected - Use specified materials.

] Substitution Request received too late - Use specified materials.

Signed by: Date:

Supporting Data Attached:
L] Drawings ] Product Data L] Samples [ Tests L] Reports U
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SECTION 00-4100
BID FORM

THE PROJECT AND THE PARTIES

1.01 TO:
Owner: COOS BAY SCHOOL DISTRICT
1.02 FOR: MARSHFIELD HIGH SCHOOL LIBRARY REROOF
1.03 DATE: (BIDDER TO ENTER DATE)
1.04 SUBMITTED BY:
NAME OF FIRM (PLEASE PRINT):.
1.05 GENERAL

A. The Bidder declares that they have carefully examined the Contract Documents for the
construction of the proposed improvements; that the Bidder has personally inspected the
contemplated construction area, that the Bidder has satisfied themselves as to the quantities of
materials, items of equipment, possible difficulties, and conditions of work involved.

B. By signing this Proposal, the Bidder certifies that the provisions required by ORS 279C.800 to
279C.870 relating to prevailing wage rates shall be included in this Contract, are understood by
the Bidder, and will be complied with during the Work.

C. The bidder further declares that they are registered with the Construction Contractor's Board as
required by ORS 701.35 to 701.55, and possess such additional licenses and certifications as
required by law for the performance of the work proposed herein.

D. The subcontractor(s) performing work as described in ORS 701.005(2) will be registered with
the Construction Contractors Board in accordance with ORS 701.035 to 701.055 before the
subcontractor(s) commence work under the Contract.

E. Pursuant to ORS 279A.120, Bidder hereby certifies the Bidder is / is not
(check one) a Resident Bidder as defined by ORS 279.029.

F. Bidder certifies that the provisions required by ORS 279C.836, unless exempt under Sections
(4), (7), (8), or (9), before starting work on this Contract, or any subcontract hereunder,
Contractor and all subcontractors shall have on Ifile with the Construction Contractor's Board a
public works bond with corporate surety authorized to do business in the State of Oregon in the
amount of $30,000.

G. The Bidder agrees that if this Proposal is accepted, the Bidder will, within ten (10) calendar days
after receiving contract forms, execute the Agreement between Owner and Contractor as
specified, and deliver to the Owner the Performance and Labor and Payment Bonds required
herein.

25.022 Marshfield High School 00-4100 - 1

BID FORM
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1.06

BIDS:

A. The undersigned bidder, in submitting his bid, authorizes the Owner to evaluate the bid and
make a single award on the basis of the bid.

B. After having examined all of the contract documents as prepared by HGE ACHITECTS, Inc.,
333 South 4th Street, Coos Bay, Oregon 97420, we do hereby propose to furnish labor and
materials to complete the work required by said documents for the following fixed sum (fill in
lump sum amount for each bid unit, in written words in space provided, and in numerals within
parenthesis):

C. BASIC BID:

DOLLARS
AND CENTS ($ ) COMPLETE.
D. ALTERNATE BID #1: Metal Panels at Parapets:
ADD TO BASIC BID:
DOLLARS
AND CENTS ($ ) COMPLETE.
E. UNIT PRICING: Roof Sheathing Removal & Replacement:
DOLLARS
AND CENTS ($ ) PER SQUARE
FOOT.
F. UNIT PRICING: R-19, 2 3/4"-thick Polyiso Rigid Insulation Replacement:
DOLLARS
AND CENTS ($ ) PER 4x8 FT
BOARD.
25.022 Marshfield High School 00-4100 -2 BID FORM
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G. Bidder further agrees to be bound by the entire Contract Documents, including:
Advertisement for Bids
Issued Addenda
Instructions to Bidders - AIA A701 and Supplemental Instructions to Bidders
Bid Form (this document)
Subcontractor Disclosure Form
General Conditions - AIA 201 and Supplementary Conditions
Contract for Construction: Owner-Contractor Agreement - AIA 101
Performance and Payment Bonds
Technical Specifications
Plans/Drawings
Issued Change Orders and Architect's Supplemental Instructions
All Applicable State and Federal Laws

1.07 BID SECURITY

A. Bid security in the form of a certified check of Bid Bond in the amount of 10% of the bid amount
is enclosed per ORS 279C.385. The undersigned agrees that Bid Security will be left in escrow
with the Owner and that the amount thereof is the measure of liquidated damages which Owner
will sustain by failure of the undersigned to deliver and execute the Contract or provide
Performance and Payment Bonds and may become the property of the Owner at Owner's
option. If this bid is not accepted within thirty (30) days of the time set for the opening of bids or
if the undersigned executes and timely delivers said contract and the Performance and
Payment Bonds, the Bid Security will be returned.

1.08 COMPLETION DATE

A. It is understood that time is of the essence in the execution of this Contract in order to avoid
undue hardship upon the Owner. It is the desire of the Owner to issue a Notice to Proceed upon
successful review of the lowest qualified bidders and have the projects substantially complete
within Ninety (90) calendar days after Notice to Proceed.

B. The Undersigned agrees that he will have the work Substantially Complete within

calendar days after Notice to Proceed (Contractor to fill in the NUMBER
OF CALENDAR DAYS he/she will require to substantially complete the Work and this will be the
agreed upon construction time period).

C. The Contractor agrees that said Work shall be prosecuted regularly, diligently, at such rate of
progress as will insure Substantial Completion thereof within the time specified. It is expressly
understood and agreed, by the Contractor and the Owner, that the time for the completion of the
Work described herein is reasonable taking into consideration the average climatic range and
usual industrial conditions prevailing in this locality.

1.09 OWNER RIGHTS

A. The Owner reserves the right to reject any or all bids and to waive all informalities.

25.022 Marshfield High School 00-4100 - 3
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1.10

ADDENDA

A. The following Addenda have been received. The modifications to the Bid Documents noted
below have been considered and all costs are included in the Bid Sum.
1. Addendum # Dated
2. Addendum # Dated
3. Addendum # Dated
1.11 BIDDER DATA AND SIGNATURE(S)
A. Name of Firm (please print):
B. Mailing Address:
C. Physical Address (if different):
D. Construction Contractor Board Registration Number:
E. Telephone Number:
F. Fax
Number:
G. Email Address:
H. Signature (if bid is by a partnership, one of the partners must sign):
l. Name and Official Capacity of Signatory (please print):
25.022 Marshfield High School 00-4100 - 4
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J. If Corporation, Attest (Secretary of Corporation):

K. SEAL (if Corporation):

was hereunto affixed in the presence of:

N. (Authorized signing officer, Title)

END OF SECTION

25.022 Marshfield High School 00-4100 - 5
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SECTION 00-5200
AGREEMENT FORM

PART 1 GENERAL
1.01 FORM OF AGREEMENT

1.02 THE AGREEMENT TO BE EXECUTED IS ATTACHED FOLLOWING THIS PAGE.

1.03 RELATED REQUIREMENTS
A. Section 00-7200 - General Conditions.

B. Section 00-7300 - Supplementary Conditions.

1.04 MODIFICATIONS TO THE AGREEMENT FORM

A. Separate contracts for Bid Schedules A and B to each respective lowest bidder.
PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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-AIA Document A101 - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the First day of January in the year Two Thousand Twenty-Six

(In words, indicate day, month and vear.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Maureena Wright

1255 Hemlock Avenue
Coos Bay, OR 97420
541.267.3104

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

25.022 Coos Bay School District - Marshfield High School Library Reroof
Coos Bay, OR 97420

Work on this Contract consists of removing existing roofing

and providing and installing a complete single-ply membrane roofing system at
the upper Library roof at Coos Bay School District's Marshfield High School, a
total area of approximately 4,850 sq. ft. Work also includes flashings, roof
drains, overflow drain piping, and replacement floodlights. An alternate bid
consists of providing metal panels at exterior parapet locations.

The Architect:

(Name, legal status, address and other information)

HGE Architects, Inc.
333 South 4th Street
Coos Bay, OR 97420
541.269.1166 x0234

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions
and Deletions Report that notes
revisions to the standard form text
is available from the author and
should be reviewed. A vertical line
in the left margin of this document
indicates where the author has
added to or deleted from the
original AlA text.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously
with this Agreement. AlA Document
A201®-2017, General Conditions
of the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.

ELECTRONIC COPYING of any
portion of this AIA® Document to
another electronic file is prohibited
and constitutes a violation of
copyright laws as set forth in the
footer of this document.
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TABLE OF ARTICLES
1 THE CONTRACT DOCUMENTS
2 THE WORK OF THIS CONTRACT
3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM
5 PAYMENTS
6 DISPUTE RESOLUTION
7 TERMINATION OR SUSPENSION
8 MISCELLANEOUS PROVISIONS
9 ENUMERATION OF CONTRACT DOCUMENTS
EXHIBITA INSURANCE AND BONDS
ARTICLE 1 THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary. and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in
this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.
ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.
ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[ 1 The date of this Agreement.

[ 1 A date set forth in a notice to proceed issued by the Owner.

[ 1 Established as follows:

(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.
§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve
Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessary information.)

[ ] Notlater than ( ) calendar days from the date of commencement of the Work.

[ 1 By the following date:
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§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to
be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion of
such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be ($ ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

ltem Price

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution
of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

ltem Price Conditions for
Acceptance

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

ltem Price

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

ltem Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if anv, that might result in a change to the Contract Sum.)

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

AIA Document A101 — 2017. Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All rights
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA." the AIA Logo, and “AlA Contract Documents” are trademarks of The
American Institute of Architects. This draft was produced at 14:21:36 PST on 03/06/2026 under Subscription No.20250098169 which expires on 02/01/2027, is
not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright
violations, e-mail docinfo@aiacontracts.com.

User Notes: (6955c008737d8183a9b7c286)



§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the day of a month, the Owner
shall make payment of the amount certified to the Contractor not later than the day of the month. If an Application for
Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made
by the Owner not later than ( ) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require pavment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in
accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the
Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the
period covered by the Application for Payment.

§ 5.1.6 In accordance with ATA Document A201™-2017, General Conditions of the Contract for Construction, and

subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work:;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance by
the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
.1 The aggregate of any amounts previously paid by the Owner;
.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld
a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;
.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless
the Work has been performed by others the Contractor intends to pay:
4 For Work performed or defects discovered since the last payment application, any amount for which the

Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in
Article 9 of ATA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Pavment. The amount of retainage
may be limited by governing law.)

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,

including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert provisions
Jfor such modifications.)

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may submit
an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to this
Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as follows:
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(Insert any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the
Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for materials
or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct Work
as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any, which
extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in
the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agreed upon, if any.)

%

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of ATA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[ 1 Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ 1 Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in writing
to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent
jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of ATIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:
(Insert the amount of, or method for determining, the fee, if any, pavable to the Contractor following a termination for the

AIA Document A101 — 2017. Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All rights
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA." the AIA Logo, and “AlA Contract Documents” are trademarks of The
American Institute of Architects. This draft was produced at 14:21:36 PST on 03/06/2026 under Subscription No.20250098169 which expires on 02/01/2027, is
not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright
violations, e-mail docinfo@aiacontracts.com.

User Notes: (6955c008737d8183a9b7c286)



Owner’s convenience.)

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Maureena Wright

1255 Hemlock Avenue

Coos Bay, OR 97420
541.267.3104
maureenaw(@coos-bay.k12.or.us

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days” prior notice to the other
party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™-2017,
Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, Exhibit A,
Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in the
Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance with a
building information modeling exhibit, if completed, or as otherwise set forth below:

(If other than in accordance with a building information modeling exhibit, insert requirements for delivering notice in
electronic format such as name, title, and email address of the recipient and whether and how the system will be required
to generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:

ATA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
ATA Document A101™-2017, Exhibit A, Insurance and Bonds

ATA Document A201™-2017, General Conditions of the Contract for Construction

Building information modeling exhibit, dated as indicated below:

(Insert the date of the building information modeling exhibit incorporated into this Agreement.)

Bwhoa

.5  Drawings

Number Title Date

.6 Specifications
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Section Title Date Pages

.I  Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents

unless the bidding or proposal requirements are also enumerated in this Article 9.

8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifving the exhibit where required.)

[ 1 AIADocument E204™_-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

[ 1 The Sustainability Plan:

Title Date Pages
[ 1 Supplementary and other Conditions of the Contract:
Document Title Date Pages

.9  Other documents, if any, listed below:

(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or proposals,
are not part of the Contract Documents unless enumerated in this Agreement. Any such documents should
be listed here only if intended to be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and ftitle) (Printed name and title)
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SECTION 00-7200
GENERAL CONDITIONS

FORM OF GENERAL CONDITIONS

1.01 THE GENERAL CONDITIONS APPLICABLE TO THIS CONTRACT IS ATTACHED
FOLLOWING THIS PAGE:

A. AlA Document A201-2017, General Conditions of the Contract for Constuction.

RELATED REQUIREMENTS

2.01 SECTION 00-7300 - SUPPLEMENTARY CONDITIONS.

SUPPLEMENTARY CONDITIONS

3.01 REFER TO DOCUMENT 00-7300 - SUPPLEMENTARY CONDITIONS FOR AMENDMENTS
TO THESE GENERAL CONDITIONS.

END OF SECTION

25.022 Marshfield High School 00-7200 - 1

Library Reroof March 2026 GENERAL CONDITIONS
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for the following PROJECT:
(Name and location or address)

Coos Bay School District - Marshfield High Schoo Library Reroof

Coos Bay, OR 97420

THE OWNER:
(Name, legal status and address)

Maureena Wright
1255 Hemlock Avenue
Coos Bay, OR 97420

THE ARCHITECT:
(Name, legal status and address)

HGE Architects, Inc
333 South 4th Street
Coos Bay, OR 97420

TABLE OF ARTICLES

1 GENERAL PROVISIONS
2 OWNER

3  CONTRACTOR

4  ARCHITECT

5 SUBCONTRACTORS

6  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

7 CHANGES IN THE WORK

8 TIME

9  PAYMENTS AND COMPLETION

10  PROTECTION OF PERSONS AND PROPERTY

1 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

4 AIA Document A201" - 2017

General Conditions of the Contract for Construction

ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions
and Deletions Report that notes
revisions to the standard form text
is available from the author and
should be reviewed. A vertical line
in the left margin of this document
indicates where the author has
added to or deleted from the
original AlA text.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

For guidance in modifying this
document to include supplementary
conditions, see AlA Document
A503™-2017, Guide for
Supplementary Conditions.
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14  TERMINATION OR SUSPENSION OF THE CONTRACT

15  CLAIMS AND DISPUTES
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9.6.6,9.8.2,9.9.3,9.10.1,9.10.3,12.3

Access to Work

3.16,6.2.1,12.1

Accident Prevention

10

Acts and Omissions
3.2,3.3.2,3.12.8,3.18,4.2.3,8.3.1,9.5.1, 10.2.5,
10.2.8,13.3.2,14.1,15.1.2,15.2

Addenda

1.1.1
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3.74,3.7.5,10.3.2, 15.1.5

Additional Inspections and Testing
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Additional Time, Claims for
3.24,3.74,3.7.5,3.10.2, 8.3.2,15.1.6
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3.1.3,4.2,94,95

Advertisement or Invitation to Bid
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Aesthetic Effect

4213

Allowances

38

Applications for Payment
425,739,92,93,94,95.1,9.54,9.6.3,9.7,9.10
Approvals

2.1.1,2.3.1,2.5,3.1.3,3.10.2, 3.12.8, 3.12.9,
3.12.10.1,4.2.7,9.3.2,13.4.1

Arbitration

8.3.1,153.2,154

ARCHITECT

4

Architect, Definition of

4.1.1

Architect, Extent of Authority
2.5,3.12.7,4.1.2,42,52,63,7.1.2,7.3.4,74,9.2,
9.3.1,9.4,9.5,9.6.3,9.8,9.10.1,9.10.3, 12.1, 12.2.1,
134.1,13.42,1422,1424,15.1.4,15.2.1
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942,954,9.64,15.14,15.2
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3.1.3,3.74,15.2,94.1,9.5
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2.5,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
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7.34,73.9,8.1.3,83.1,9.2,94.1,9.5,9.84,99.1,
134.2,15.2

Architect’s Inspections
3.74,422,429,942,983,992,9.10.1, 134
Architect’s Instructions
324,33.1,42.6,42.7,13.42

Architect’s Interpretations

4211,4.2.12
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4.2.10

Architect’s Relationship with Contractor
1.1.2,1.5,233,3.1.3,3.2.2,3.23,3.24,33.1,3.4.2,
3.5,3.7.4,3.7.5,3.9.2,3.9.3,3.10,3.11, 3.12, 3.16,
3.18,4.1.2,42,52,6.2.2,7,83.1,9.2,9.3,94,9.5,
9.7,9.8,9.9,10.2.6,10.3,11.3, 12, 13.3.2,13.4,15.2
Architect’s Relationship with Subcontractors
1.1.2,42.3,424,426,9.63,9.6.4,11.3
Architect’s Representations

9.42,9.5.1,9.10.1

Architect’s Site Visits
3.74,422,429,942,95.1,99.2,9.10.1, 13.4
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2,10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1

Binding Dispute Resolution
83.1,9.7,11.5,13.1,15.1.2, 15.1.3, 15.2.1, 15.2.5,
15.2.6.1,15.3.1,15.3.2,153.3,15.4.1

Bonds, Lien

7.3.44,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.344,9.6.7,9.10.3,11.1.2, 11.1.3, 11.5

Building Information Models Use and Reliance
1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.8.5

Certificates for Payment
421,425,429,933,94,95,96.1,9.6.6,9.7,
9.10.1,9.10.3,14.1.1.3,14.2.4,15.1.4

Certificates of Inspection, Testing or Approval
1344

Certificates of Insurance

9.10.2

Change Orders
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1.1.1,3.4.2,3.7.4,3.82.3,3.11,3.12.8,4.2.8,5.2.3,
7.1.2,7.1.3,7.2,7.3.2,7.3.7,7.3.9,7.3.10, 8.3.1,
9.3.1.1,9.10.3,10.3.2,11.2,11.5,12.1.2

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
222,3.11,42.8,7,7.2.1,7.3.1,7.4,83.1,9.3.1.1,
11.5

Claims, Definition of

15.1.1

Claims, Notice of

1.6.2,15.1.3

CLAIMS AND DISPUTES
324,6.1.1,6.3,7.3.9,93.3,9.104,10.3.3,15, 154
Claims and Timely Assertion of Claims

154.1

Claims for Additional Cost
324,33.1,3.74,739,9.52,10.2.5,10.3.2,15.1.5
Claims for Additional Time
324,33.1,3.74,6.1.1,8.3.2,9.5.2,10.3.2,15.1.6
Concealed or Unknown Conditions, Claims for
3.74

Claims for Damages
3.2.4,3.18,83.3,9.5.1,9.6.7,10.2.5,10.3.3, 11.3,
11.3.2,14.2.4,15.1.7

Claims Subject to Arbitration

154.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
2.2.1,3.2.2,34.1,3.7.1,3.10.1, 3.12.6,5.2.1,5.2.3,
6.2.2,8.1.2,82.2,83.1,11.1,11.2,15.1.5
Commencement of the Work, Definition of

8.1.2

Communications

39.1,4.24

Completion, Conditions Relating to
34.1,3.11,3.15,42.2,429,82,94.2,9.8,99.1,
9.10,12.2,14.1.2,15.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
3.10.1,4.2.9,8.1.1,8.1.3,8.2.3,9.4.2,9.8,99.1,
9.10.3,12.2,15.1.2

Compliance with Laws
2.3.2,3.2.3,3.6,3.7,3.12.10,3.13,9.6.4, 10.2.2,
13.1,13.3,13.4.1,13.4.2,13.5,14.1.1, 14.2.1.3,
152.8,154.2,1543

Concealed or Unknown Conditions
3.74,428,83.1,103

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
342,3.142,4.1.2,9.8.5,99.1,9.10.2,9.10.3, 13.2,
15442

Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.1.4,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,428,7.1.1,7.1.2, 7.1.3,
7.3,9.3.1.1

Construction Schedules, Contractor’s
3.10,3.11,3.12.1,3.12.2,6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
54,14222

Continuing Contract Performance

15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

541.1,54.2,11.5,14

Contract Administration

3.1.3,4,94,95

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1

Contract Documents, Copies Furnished and Use of
1.52,2.3.6,5.3

Contract Documents, Definition of

1.1.1

Contract Sum
222,224,374,3.75,3.8,3.10.2,52.3,73,74,
9.1,92,942,9514,9.6.7,9.7,103.2,11.5, 12.1.2,
12.3,14.2.4,143.2,15.1.42,15.1.5,15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.14,22.1,2.2.2,3.7.4,3.7.5,3.10.2, 5.2.3, 6.1.5,
7.2.1.3,73.1,73.5,73.6,7,7,7.3.10,7.4,8.1.1,
8.2.1,8.2.3,83.1,95.1,9.7,10.3.2, 12.1.1, 12.1.2,
143.2,15.1.42,15.1.6.1,15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules
3.10,3.12.1,3.12.2,4.2.3,6.1.3,15.1.6.2
Contractor’s Employees
224,33.2,343,3.8.1,3.9,3.18.2,42.3,4.2.6,
10.2,10.3,11.3,14.1, 14.2.1.1

Contractor’s Liability Insurance

111

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.142.424,6,11.3,12.24

Contractor’s Relationship with Subcontractors
1.2.2,2.2.4,332,3.18.1,3.182,4.2.4,5,9.6.2,
9.6.7,9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,233,3.1.3,3.2.2,3.23,3.24,33.1,3.4.2,
3.5.1,3.74,3.10,3.11,3.12,3.16, 3.18, 4.2, 5.2,
6.2.2,7,83.1,9.2,9.3,94,95,9.7,9.8,9.9, 10.2.6,
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10.3,11.3,12,134,15.1.3,15.2.1

Contractor’s Representations
3.2.1,3.2.2,35,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.32,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8
Contractor’s Review of Contract Documents

3.2

Contractor’s Right to Stop the Work

222,97

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,42.7,5.2.1,52.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,34,3.12.10,4.2.2,42.7,6.1.3,6.2.4,
7.1.3,7.3.4,73.6,82,10,12,14,15.1.4
Coordination and Correlation
1.2,3.2.1,3.3.1,3.10,3.12.6,6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Correction of Work
2.5,3.73,94.2,982,9.83,99.1,12.1.2,12.2, 12.3,
15.1.3.1,15.1.3.2,15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,32.4,3.73,3.82,3.152,54.2,6.1.1,6.2.3,
7.3.3.3,7.3.4,7.3.8,7.3.9,9.10.2, 10.3.2, 10.3.6,
11.2,12.1.2,12.2.1,12.2.4,13.4, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,102.1.2,10.2.5, 104, 12.2.4
Damage to the Work
3.14.2,99.1,10.2.1.2,10.2.5, 10.4, 12.2.4
Damages, Claims for
3.24,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.13

Day, Definition of

8.14

Decisions of the Architect
3.74,42.6,42.7,42.11,42.12,4.2.13,6.3,7.3.4,
7.39,8.1.3,83.1,92,94,95.1,984,99.1,134.2,
142.2,1424,15.1,15.2

Decisions to Withhold Certification
94.1,9.5,9.7.14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,426,6.2.3,9.5.1,9.53,9.6.6,9.8.2,9.9.3,
9.10.4,12.2.1

Definitions
1.1,2.1.1,3.1.1,3.5,3.12.1,3.12.2,3.12.3,4.1.1, 5.1,
6.1.2,72.1,7.3.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
3.2,3.74,523,72.1,73.1,7.4,83,95.1,9.7,
10.3.2,104, 14.3.2,15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

311

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

822

Emergencies

104, 14.1.1.2,15.1.5

Employees, Contractor’s
3.32,34.3,38.1,3.9,3.18.2,4.2.3,4.2.6,10.2,
10.3.3,11.3,14.1,14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
426,42.7,52.1,6.2.1,73.4,93.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4,14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,23.4,236,3.1,3.3.1,34.1,3.7.1,
3.10.1,3.12,3.14,42,6.2.2,7.1.3,7.3.6,8.2,9.5.1,
9.9.1,10.2,10.3,12.1,12.2,14.2,14.3.1, 15.1.4
Extensions of Time
324,374,523,72.1,7.3,74,95.1,9.7,103.2,
104, 14.3,15.1.6,15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
421,429,982,9.10,12.3,14.2.4, 1443
Financial Arrangements, Owner’s
22.1,13.22,14.1.1.4

GENERAL PROVISIONS

1

Governing Law

131

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers

5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2,10.3.3, 11.3

Information and Services Required of the Owner
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2.1.2,2.2,23,3.22,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3,11.2,13.4.1, 1342,
14.1.14,14.14,15.14

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
142.4,15.142,152.1,152.2,15.2.3,15.2.4,15.2.5
Initial Decision Maker, Extent of Authority
142.4,15.142,152.1,152.2,15.2.3,15.2.4,15.25
Injury or Damage to Person or Property
10.2.8, 104

Inspections
3.1.3,33.3,3.7.1,422,426,429,94.2,983,
9.9.2,9.10.1,12.2.1, 13 4

Instructions to Bidders

1.1.1

Instructions to the Contractor
324,33.1,38.1,52.1,7,82.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,8.2.2,93.2,9.84,99.1,9.10.2, 10.2.5,
11

Insurance, Notice of Cancellation or Expiration
11.1.4,11.23

Insurance, Contractor’s Liability

111

Insurance, Effective Date of

8.2.2,1442

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4,11.5

Insurance, Stored Materials

932

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,42.7,42.12,42.13

Interest

13.5

Interpretation
1.1.8,1.2.3,14,4.1.1,5.1,6.1.2,15.1.1
Interpretations, Written

4211,4.2.12

Judgment on Final Award

154.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,

52.1,62.1,73.4,93.2,93.3,95.1.3,9.10.2,10.2.1,

10.2.4,14.2.1.1, 14.2.1.2
Labor Disputes

8.3.1

Laws and Regulations

1.5,2.3.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13, 9.6 .4,
9.9.1,10.2.2,13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8,
154

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2, 154.1.1

Limitations of Liability
3.2.2,3.5,3.12.10,3.12.10.1, 3.17, 3.18.1, 4.2.6,
427,622,942,9.64,9.6.7,9.6.8, 10.2.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
2.1.2,2.2,25,3.22,3.10,3.11,3.12.5,3.15.1,4.2.7,
52,53,54.1,6.24,73,74,82,9.2,93.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13 .4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3, 3.12, 3.13, 3.15.1,
52.1,62.1,7.34,93.2,93.3,95.1.3,9.10.2,
10.2.1.2,10.2.4,14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1,15.2.5, 15.2.6,15.3, 15.4.1,
154.1.1

Minor Changes in the Work
1.1.1,3.4.2,3.12.8,428,7.1,74
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,52.3,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,25,35,426,62.4,95.1,9.8.2,9.93,9.104,
12.2

Notice
1.6,1.6.1,1.6.2,2.1.2,2.2.2.,223,2.24,25,3.24,
3.3.1,3.74,3.7.5,3.9.2,3.12.9,3.12.10,5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1,
134.1,13.42,14.1,1422,1442,15.1.3,15.1.5,
15.1.6,15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.23

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8, 10.2.8, 15.1.3, 15.1.5,
15.1.6,15.2.8,15.3.2, 154.1

Notice of Testing and Inspections

134.1,134.2

Observations, Contractor’s
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32,374

Occupancy

2.3.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

211

Owner, Evidence of Financial Arrangements
22,1322, 141.14

Owner, Information and Services Required of the
2.1.2,2.2,23,322,3.12.10,6.1.3,6.1.4,6.2.5,
932,9.6.1,9.64,992,9.10.3,103.3,11.2,134.1,
134.2,14.1.14,14.14,15.1.4

Owner’s Authority
1.5,2.1.1,2.3.324,25,34.2,3.8.1,3.12.10, 3.14.2,
412,424,429,52.1,524,54.1,6.1,63,7.2.1,
7.3.1,82.2,83.1,93.2,95.1,9.6.4,9.9.1,9.10.2,
103.2,11.4,11.5,12.2.2,12.3,13.2.2, 143, 144,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,52,53,54,9.64,9.10.2, 1422

Owner’s Right to Carry Out the Work
25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

143

Owner’s Right to Terminate the Contract

142,144

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1,1.1.6,1.1.7,1.5,2.3.6,3.2.2,3.11, 3.17, 4.2.12,

53

Partial Occupancy or Use
9.6.6,9.9

Patching, Cutting and
3.14,6.2.5

Patents

3.17

Payment, Applications for

425,739,92,93,94,95,9.6.3,9.7,9.8.5,9.10.1,

142.3,1424,1443

Payment, Certificates for
425,429,933,94,95,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,14.1.1.3,14.24

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.5,14.1.1.3, 14.2.1.2
Payment, Final

421,429,9.10,123, 1424, 1443

Payment Bond, Performance Bond and

7.3.44,9.6.7,9.10.3,11.1.2

Payments, Progress
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
542,951.3,9.62,9.6.3,9.64,9.6.7,142.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.44,9.6.7,9.10.3,11.1.2

Permits, Fees, Notices and Compliance with Laws
2.3.1,3.7,3.13,7.3.44,102.2

PERSONS AND PROPERTY, PROTECTION
OF

10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12, 427

Progress and Completion
422,82,98,99.1,14.14,15.14

Progress Payments
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4

Project, Definition of

1.14

Project Representatives

4.2.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4,9.9.1,
10.2.2,13.1,13.3,134.1, 13.4.2, 13.5, 14, 15.2.8,
154

Rejection of Work

426,12.2.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,9.3.3,94.2,9.5.1,9.10.1
Representatives

2.1.1,3.1.1,39,4.1.1,4.2.10, 13.2.1
Responsibility for Those Performing the Work
3.32,3.18,42.2,423,53,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,4.2,52,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor
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3.12

Rights and Remedies
1.12,2.4,25,3.5,3.7.4,3.152,4.26,53,54,6.1,
6.3,73.1,83,9.5.1,9.7,10.2.5,10.3,12.2.1, 12.2.2,
12.2.4,13.3, 14, 154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

154.1

Safety of Persons and Property

10.2, 104

Safety Precautions and Programs
33.1,42.2,427,53,10.1,10.2, 104
Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12. 427

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,93.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.14,3.125.3.142,424,42.7,6,83.1,12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.121

Shop Drawings, Product Data and Samples
3.11,3.12, 427

Site, Use of

3.13.6.1.1,6.2.1

Site Inspections
322,333,3.7.1,3.74,42,992,942,9.10.1, 134
Site Visits, Architect’s
374,422,429,942,951,99.2,9.10.1,134
Special Inspections and Testing
426,122.1,134

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6,1.2.2,1.5,3.12.10, 3.17,4.2.14
Statute of Limitations

15.1.2,154.1.1

Stopping the Work

222,24,9.7,103, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.24

Subcontractor, Definition of

511

SUBCONTRACTORS

5

Subcontractors, Work by
1.22,332,3.12.1,3.18,4.23,523,53,54,
9.3.1.2,9.6.7

Subcontractual Relations
53,54,93.1.2,9.6,9.10,10.2.1, 14.1, 14.2.1
Submittals

3.10,3.11,3.12,4.2.7,52.1,523,7.34,9.2,93,
9.8,99.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.12.5,42.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
429,81.1,81.3,823,942,9.8,99.1,9.10.3,
12.2,15.1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

342,35,738

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

3.74

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,34,3.12.10,42.2,42.7,6.1.3,6.24,
7.13,7.34,82,83.1,94.2,10,12,14,15.1.4
Suppliers
1.5,3.12.1,42.4,426,52.1,93,94.2,954,9.6,
9.10.5,14.2.1

Surety
54.1.2,9.6.8,9.85,9.102,9.103,11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,2.34

Suspension by the Owner for Convenience
14.3

Suspension of the Work

375,542,143

Suspension or Termination of the Contract
54.1.1,14

Taxes

3.6,38.2.1,7344

Termination by the Contractor

14.1, 15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect

233

Termination of the Contractor Employment
1422
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TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,333,3.7.1,422,426,429,94.2,983,
9.9.2,9.10.1,10.3.2,12.2.1,13.4

TIME

8

Time, Delays and Extensions of
324,3.74,523,72.1,73.1,74,83,95.1,9.7,
10.3.2,104, 14.3.2,15.1.6, 15.2.5

Time Limits

2.12,22,25,3.2.2,3.10,3.11,3.12.5,3.15.1, 4.2,

5.2,53,54,624,73,7.4,8.2,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13 .4, 14,
15.1.2,15.1.3, 154

Time Limits on Claims
3.7.4,10.2.8,15.1.2,15.1.3

Title to Work

9.3.2,9.33

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,8.3.1,10.3

Unit Prices

7.3.3.2,9.1.2

Use of Documents

1.1.1,1.5,2.3.6,3.12.6,5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,93.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor
9.10.5,13.3.2,15.1.7

Waiver of Claims by the Owner
9.93,9.10.3,9.10.4,12.2.2.1, 13.3.2, 14.2.4,15.1.7
Waiver of Consequential Damages

14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,429,933,9.84,99.1,9.10.2,9.104, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.52,3.4.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.32,1544.2

Written Interpretations

4211,4.2.12

Written Orders
1.1.1,2.4,39,7,8.2.2,12.1,12.2,13.42,143.1
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term “Work™ means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results.
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any™ and
articles such as “the and “an.” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice,
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work
without the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by
certified or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon written protocols governing the transmission and use of, and reliance on, Instruments of
Service or any other information or documentation in digital form.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to written protocols
governing the use of, and reliance on, the information contained in the model shall be at the using or relying party’s
sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to,
the building information model, and each of their agents and employees.
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ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization.
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means
the Owner or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract. The Contractor shall have no obligation to commence the Work until the Owner
provides such evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall
be extended appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish
to the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract
Documents require; (2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to
make payment when due; or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to
provide such evidence, as required, within fourteen days of the Contractor’s request, the Contractor may
immediately stop the Work and, in that event, shall notify the Owner that the Work has stopped. However, if the
request is made because a change in the Work materially changes the Contract Sum under (3) above, the Contractor
may immediately stop only that portion of the Work affected by the change until reasonable evidence is provided. If
the Work is stopped under this Section 2.2.2, the Contract Time shall be extended appropriately and the Contract
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus
interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the
Contractor shall keep the information confidential and shall not disclose it to any other person. However, the
Contractor may disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is
required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental
entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its
employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to
know the content of such information solely and exclusively for the Project and who agree to maintain the
confidentiality of such information.

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor
has no reasonable objection and whose status under the Contract Documents shall be that of the Architect.
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§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default
or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means
the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
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purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7,
as would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract
Documents give specific instructions concerning construction means, methods, techniques, sequences, or
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite
safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner
and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect
shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction.
Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using
its alternative means, methods, techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.
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§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The
Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be
free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit.
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the
Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If
required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials
and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally
required at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days
after first observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required
for, performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum
or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from
those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect
shall promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s
determination or recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the
Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in
Article 15.

§ 3.8 Allowances
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
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but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

A allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit,
and other expenses contemplated for stated allowance amounts shall be included in the Contract Sum
but not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted
accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference
between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs
under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect
may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner,
and delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
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constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams,
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals.
Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the
Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that
are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as
a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing
the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings,
Product Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely
upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
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Contractor shall cause such services or certifications to be provided by an appropriately licensed design
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop
Drawings, and other submittals prepared by such professional. Shop Drawings, and other submittals related to the
Work, designed or certified by such professional, if prepared by others, shall bear such professional’s written
approval when submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy
and accuracy of the services, certifications, and approvals performed or provided by such design professionals,
provided the Owner and Architect have specified to the Contractor the performance and design criteria that such
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or take other
appropriate action on submittals only for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at
the time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor
except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to
cutting or otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the
Owner shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer
or manufacturers is required by the Contract Documents, or where the copyright violations are contained in
Drawings, Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the
loss unless the information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses, and expenses, including but not limited to attorneys fees, arising out of or resulting from performance of the
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Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity that would otherwise exist as to a party or person described in this Section
3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect.
Consent shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed,
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors,
or their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any
direct communications between the Owner and the Contractor otherwise relating to the Project. Communications by
and with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

AIA Document A201 — 2017. Copyright @ 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights

reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA." the AIA Logo, and “AlA Contract Documents” are trademarks of The 19
American Institute of Architects. This document was produced at 14:20:16 PST on 03/06/2026 under Subscription No. 20250098169 which expires on

02/01/2027, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To

report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (69583445737d8183a9b7c731)



§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval
of safety precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s
approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor™ is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term *“Subcontractor™
does not include a Separate Contractor or the subcontractors of a Separate Contractor.
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§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term “Sub-subcontractor™ is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the
Contractor has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall
be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order
shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract
Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively
in submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor
will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of
the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will
similarly make copies of applicable portions of such documents available to their respective proposed Sub-
subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.
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§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and
waiver of subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate
Contractors shall have the same obligations and rights that the Contractor has under the Conditions of the Contract,
including, without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work,
promptly notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work.
Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially
completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible
for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not
apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate
Contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner
shall be responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays,
improperly timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.
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§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the
Contractor. An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

A The change in the Work;

2 The amount of the adjustment, if any, in the Contract Sum; and

] The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
A Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data
to permit evaluation;

2 Unit prices stated in the Contract Documents or subsequently agreed upon;

] Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or

4 As provided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead
and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In
such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:

A Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’” compensation insurance, and other employee costs approved by the Architect;

2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
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] Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and

.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall
be figured on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order
for minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will
affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to
implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor
change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided. Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

AIA Document A201 — 2017. Copyright @ 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA." the AIA Logo, and “AlA Contract Documents” are trademarks of The
American Institute of Architects. This document was produced at 14:20:16 PST on 03/06/2026 under Subscription No. 20250098169 which expires on
02/01/2027, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To
report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (69583445737d8183a9b7c731)

24



§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the
Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions
documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay
authorized by the Owner pending mediation and binding dispute resolution; or (5) by other causes that the
Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be extended for such
reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to
the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications
for Payment.

§ 9.3 Applications for Payment

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
provided for in the Contract Documents.

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others
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whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage, and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge. information, and belief, be free and clear of liens, claims,
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities
that provided labor, materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1)
issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is
properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as
provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the
Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1)
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed
construction means, methods, techniques, sequences, or procedures: (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously
paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of

A defective Work not remedied;

2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless
security acceptable to the Owner is provided by the Contractor;

] failure of the Contractor to make payments properly to Subcontractors or suppliers for labor,
materials or equipment;

4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
damage to the Owner or a Separate Contractor;

6 reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay:;

(2}
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or
N repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1,
in whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next
Application for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar
manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and
suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be
required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall
require money to be placed in a separate account and not commingled with money of the Contractor, create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an
award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees
and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of
any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property
against which the lien or other claim for payment has been asserted.
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§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to
determine Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or
use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security,
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor
considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided
under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The
stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if
no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the
Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.
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§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation
that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been
fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect, (3) a written statement that the
Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract
Documents, (4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as
manufacturers’ warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims,
security interests, or encumbrances arising out of the Contract, to the extent and in such form as may be designated
by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may
furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or
encumbrance. If a lien, claim, security interest, or encumbrance remains unsatisfied after payments are made, the
Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging the lien,
claim, security interest, or encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for
that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
2 failure of the Work to comply with the requirements of the Contract Documents;
] terms of special warranties required by the Contract Documents; or
4  audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to

A employees on the Work and other persons who may be affected thereby:
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.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures, and utilities not designated for removal, relocation, or replacement in the course
of construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable
to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party. or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall
be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing
the condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify

the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of

persons or entities who are to perform tests verifying the presence or absence of the material or substance or who are

to perform the task of removal or safe containment of the material or substance. The Contractor and the Architect

will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or
entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed
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by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable
objection. When the material or substance has been rendered harmless, Work in the affected area shall resume upon
written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs
of shutdown, delay, and start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against
claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence
of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The
Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the
extent of the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are
due to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is
located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’'s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation
or expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from
an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
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the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the
failure to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably
adjusted. In the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent the loss to the Owner would have been covered by the
insurance to have been procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change
Order. If the Owner does not provide written notice, and the Contractor is damaged by the failure or neglect of the
Owner to purchase or maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable
costs and damages attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage
has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract
Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the
insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the
insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner
shall not relieve the Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for
damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required
by the Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds
of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the
individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors,
subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity
agreeing to waive claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of
subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a
duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance
premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged

property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring
the Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this
separate property insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property. or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
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fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the
Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from
receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object,
the Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the
Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter,
if no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and
Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount
allocated for that purpose. If the Contractor timely objects to either the terms of the proposed settlement or the
allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and
Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15.
Pending resolution of any dispute, the Owner may issue a Construction Change Directive for the reconstruction of
the damaged or destroyed Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to
the Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the
condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the
Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within
a reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in
accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.
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§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the
other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain
legally responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
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approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection,
or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses,
shall be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate
the parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place
where the Project is located.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any
other persons or entities performing portions of the Work, for any of the following reasons:

A Issuance of an order of a court or other public authority having jurisdiction that requires all Work to
be stopped;

2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped;

] Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents; or

4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3,
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days
in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed,
as well as reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing
portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in
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Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
] repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment
of the Contractor and may, subject to any prior rights of the surety:
A Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
2 Accept assignment of subcontracts pursuant to Section 5.4; and

] Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another
cause for which the Contractor is responsible; or
2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor
shall
A cease operations as directed by the Owner in the notice;
2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
] except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders.

AIA Document A201 — 2017. Copyright @ 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights

reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA." the AIA Logo, and “AlA Contract Documents” are trademarks of The 36
American Institute of Architects. This document was produced at 14:20:16 PST on 03/06/2026 under Subscription No. 20250098169 which expires on

02/01/2027, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To

report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (69583445737d8183a9b7c731)



§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in
the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim™ also includes other
disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract. The
responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the
requirements of the binding dispute resolution method selected in the Agreement and within the period specified by
applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The
Owner and Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to
the other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as
the Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7
and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall
continue to make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is
not required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of
delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
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A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and

2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit,
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages. when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of
the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall
be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker,
unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial
decision shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been
rendered within 30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the
Claim may demand mediation and binding dispute resolution without a decision having been rendered. Unless the
Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between the
Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise,
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the
Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the
Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding
on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding
dispute resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for
mediation within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding
dispute resolution proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
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may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent
to binding dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation.
The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed
to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may. within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place
where the Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be
made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the
arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to
that party on which arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity
duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court
having jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either

party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party

provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations

to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially
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similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may include by joinder persons or entities substantially involved in a common question of law or fact whose
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not
constitute consent to arbitration of any claim, dispute or other matter in question not described in the written
consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the
Owner and Contractor under this Agreement.
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SECTION 00-7300
SUPPLEMENTARY CONDITIONS

PART 1 GENERAL

1.01 SUMMARY

A. These Supplementary Conditions amend and supplement the General Conditions, AIA
Document A201-2017 General Conditions of the Contract for Construction defined in Document
00 7200 and other provisions of the Contract Documents as indicated below. All provisions that
are not so amended or supplemented remain in full force and effect.

B. The terms used in these Supplementary Conditions that are defined in the General Conditions
have the meanings assigned to them in the General Conditions.

1.02 MODIFICATIONS TO GENERAL CONDITIONS

A. ARTICLE 1. GENERAL PROVISIONS
1. 1.1.1: Revise the first sentence as set forth below:

a. The Contract Documents consist of the Conditions of the Contract (General,
Supplementary and other Conditions), Contract Forms as bound or referenced, the
Drawings, the Specifications, the Details, all Addenda issued prior to execution of
the contract and all modifications issued after execution of the Contract.

2. 1.2 CORRELATIONS AND INTENT OF THE CONTRACT DOCUMENTS

a. 1.2.1 Add the following:

1) If work is required in a manner to make it impossible to produce first class
work, or should discrepancies appear among contract documents, request
interpretation before proceeding with work. If Contractor fails to make such
request, no excuse will thereafter be entertained for failure to carry out work
in satisfactory manner.

b. 1.2.3: Add the following:

1) Reference to technical society, organization, or body is made in
specifications in accordance with the following abbreviations:

a) ACI American Concrete Institute

b) AIA American Institute of Architects

c) AIEE American Institute of Electrical Engineers
d) AISC American Institute of Steel Construction
e) ASA American Standard Association

f) APA American Plywood Association

g) ASTM American Society of Testing Materials

h) ASME American Society of Mechanical Engineers
i) AWI Architectural Woodwork Institute

j) AWSC American Welding Society Code

k) CS Commercial Standard

)] FS Federal Specifications

m)  IBC International Building Code

n) MIL Military Specifications

0) NBFU National Board of Fire Underwriters

p) NBS National Board of Standards

q) NECNational Electric Code

r) NEMA National Electrical Manufacturer's Assn.
s) NFPA National Fire Protection Association
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t) OSHA Occupational Safety and Health Act

u) UBCUniform Building Code

V) UL Underwriters Laboratory

w) WCLIB West Coast Lumber Inspection Bureau

B. ARTICLE 2 OWNER
1. 2.1.1 Add the following:
a. The Owner is defined as Coos Bay School District #9.
2. 2.3.6 Substitute the following:

a. The Owner through the Architect will furnish to the Contractor Six (6) complete
sets of drawings and specifications without charge for use on project. These
include sets submitted to Agency having jurisdiction for plans review and building
permit. Additional copies may be purchased by Contractor at cost of reproduction.

C. ARTICLE 3 CONTRACTOR
1. 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

a. 3.3.1 Add the following:

1) The Contractor will supervise and direct the work and will review with all
subcontractors methods and materials to be used to verify their compliance
with all safety standards and laws and be responsible for compliance with
same, to insure safe, hazard free conditions for all persons visiting or
working on the entire project.

2. 3.7 PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS

a. 3.7.1 Add:

1) The Owner shall pay for the Building Permit Plan Review and Building
Permit fees only. The Contractor shall pay all other permit and plan review
fees related to his work and his subcontractors, i.e., plumbing, mechanical
and electrical. Owner shall pay any system development fees required.

3. 3.11 DOCUMENTS AND SAMPLES AT THE SITE, Add the following:

a. Upon completion of the project transfer all information from the record set of
drawings to a clean set of prints and deliver to the Architect. Drawing additions are
to be added in contrasting ink and are to be accurate, neat and finished in
appearance and show accurate horizontal and vertical dimensions for location of
underground work. Drawings must be acceptable to Architect before certification
of final payment will be made.

4, 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

a. 3.12.5 Add the following:

1) See Section 01-3000 - Administrative Requirements for submittal
information, requirements, and procedures.

5. 3.15 CLEANING UP

a. 3.15.1 Add the following:

1) Upon completion of any portion of the work, promptly remove temporary
facilities generated by that portion of the work, including surplus materials,
equipment, and machinery if so directed by the Architect or the Owner.

Upon completion of the Work, completely remove temporary facilities.
Remove stains, spots and smears from all surfaces. Remove all labels.
Leave the premises in a "broom clean" condition.

D. ARTICLE 4 ARCHITECT
1. 4.1.1 Add the following:
a. The Architect is defined as HGE Architects, Inc.

E. ARTICLE 5 SUBCONTRACTORS

1. 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF
THE WORK
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a. 5.2.1 Add the following:
1) The list of subcontractors shall be submitted no later than five (5) days after
the bid opening.

F. ARTICLE 7 CHANGES IN THE WORK
1. 7.2 CHANGE ORDERS
a. 7.2.2 Add the following:

1) The cost to the Owner resulting from extra work shall be determined by an
agreed price which shall include a percentage for overhead and profit as
listed below; or shall be the actual cost of the additional direct labor,
materials, and subcontract work involved, plus a percentage for overhead
and profit as listed below.

a) The percentage shall not exceed 10% to cover both profit and
overhead.

2) The credit to the Owner resulting from a deduction of work shall be
determined by an agreed price, or the actual cost of direct labor, materials,
and subcontract work involved.

3) Cost and credits shall be submitted by the Contractor to the Architect in a
complete breakdown form, showing cost, overhead and profit.

4) Cost shall be limited to the following: Cost of products, including taxes and
cost of delivery; cost of labor, including social security, old age, and
unemployment insurance, and fringe benefits under collective bargaining
agreements; Workmen’s Compensation Insurance; bond premiums; and
rental value of power tools and equipment. Overhead shall include the
following: Supervision, superintendence, wages of time keepers,
watchmen, and clerks, hand tools, incidentals, general office expense, and
all other proven expenses not included in “cost”.

G. ARTICLE 8 TIME
1. 8.2 PROGRESS AND COMPLETION
a. 8.2.4 Add the following:

1) The Contractor agrees:

2) To proceed upon receipt of the executed Contract and the Notice to
Proceed.

3) It is hereby understood and mutually agreed, by and between the contractor
and the Owner, that the date of beginning and the time for completion of
each phase of the work to be done are ESSENTIAL CONDITIONS of this
contract.

4) The Contractor agrees that said work shall be prosecuted regularly,
diligently, at such rate of progress as will insure substantial completion
thereof within the time specified. It is expressly understood and agree, by
and between the Contractor and the Owner that the time for the completion
of the work described herein is reasonable taking into consideration the
average climatic range and usual industrial conditions prevailing in this
locality.

H. ARTICLE 9 PAYMENTS AND COMPLETION
1. APPLICATIONS FOR PAYMENT
a. 9.3.1 Add the following:
1) Payment request form shall be submitted on AIA G702 Application for

Payment supplimented with AIA G703 Continuation Sheet. Forms will be
furnished by Architect if requested by Contractor. Contractor may use their
own spreadsheet type format, however line items must exactly match AIA
line items.

2. PROGRESS PAYMENTS
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a. 9.6.1 Amend as follows:

1) After the Architect has issued a certificate for payment the Owner will pay
the Contractor ninety-five (95%) percent of the value of material and labor
worked into the building or stored on the site before the first day of the
month less the aggregate of previous payments.

2) Payment will be made on or before the fifteenth (15th) day of the month
following the date of the application for payment.

3) Upon Substantial Completion of the contract the sum sufficient to increase
total payment to ninety-five (95%) percent of the contract amount is due.
Thirty (30) days thereafter, provided the work then be fully completed and
accepted by the Architect, balance under the contract is due.

l. ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY
1. 10.2 SAFETY OF PERSONS AND PROPERTY
a. 10.2.2 Add the following:
1) Contractors shall comply with all provisions of OAR 437 Division 155

(Hazard Communication). Contractor shall provide Owner, through the
Architect, a copy of MSDS (Material Safety Data Sheets) for all chemicals
brought onto the site, and shall maintain an inventory on the job site of such
chemicals. Such inventory shall be accessible to those who desire access.

J. ARTICLE 11 INSURANCE AND BONDS
1. 11.1 CONTRACTOR'S INSURANCE AND BONDS
a. 11.1.2 Add the following:

1) Contractor shall obtain, at contractor's expense, and keep in effect during
the term of this contract, Commercial General Liability Insurance covering
Bodily Injury and Property Damage on an "Occurrence" form. This coverage
shall include Contractual Liability insurance for the indemnity provided under
this contract and Product and Completed Operations. Such insurance shall
be primary adn non-contributory. The City, its officers, agents, and
employees shall be covered as Additional Insureds. Contractor agrees to
indemnify, defend and hold harmless the City and its officers, agents, and
employees against all liability, loss and costs arising from actions, suits,
claims or demands attributable in whole or in part to the acts or ommissions
of Contractor, and Contractor's officers, agents and employees, in
performance of this contract.

2) The Contractor's comprehensive general liability insurance and automobile
liability insurance shall not be less than the amount shown below:

3) Bodily Injury Liability - Automobile:

a) Each person $1,000,000

b) Each occurrence $1,000,000
4) Bodily Injury Liability - Except Automobile

a) Each person $2,000,000

b) Each occurrence $2,000,000
5) Property Damage Liability - Automobile:

a) Each occurrence $ 500,000
6) Property Damage Liability - Except Automobile:

a) Each occurrence $ 2,000,000

b) Aggregate occurrence $2,000,000
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7) Worker's Compensation as required by law. The Contractor, its
subcontractors, if any, and all employers providing work, labor or materials
under this Contract who are subject employers under the Oregon Workers'
Compensation Law shall comply with ORS 656.017, which requires them to
provide workers' compensation coverage that satisfies Oregon law for all
their subject workers. Out-of-state employers must provide workers'
compensation coverage for their workers that comply with ORS 656.126.
Employers's Liability Insurance with coverage Imits of not less than
$500,000 each accident shall be included.

8) The Contractor will either (1) require each of his subcontractors to procure
and maintain during the life of his subcontract, subcontractor's
comprehensive general liability, automobile liability, and property damage
liability insurance of the type and in the same amounts as specified in this
subparagraph; or (2) insure the activity of his subcontractors.

9) Certificate(s) of Insurance: As evidence of the insurance coverage required
by this Contract, the Contractor shall furnish certificate(s) of insurance to the
City prior to the commencement of work. The certificate(s) will specify all of
the parties who are Additional Insureds.

10) Deductibles: The Contractor shall be financially responsible for all
deductibles, self-insured retentions and/or self-insurance included in this

Contract.
11.1.3.1 Add the following:
a. The Contractor is advised that the Owner will furnish “Builder's Risk” Insurance

and the Contractor is not required to obtain this insurance.

11.4 PERFORMANCE AND PAYMENT BOND

11.4.1 Substitute the following:

a. The Contractor shall furnish a Performance Bond in an amount equal to one
hundred (100%) percent of the contract sum as security for the faithful
performance of this contract and also a Labor and Materials Payment Bond in an
amount not less than one hundred (100%) percent of the contract sum as security
for the payment of all persons performing labor on the project under this contract.
Bond shall be written by a company licensed in the State of Oregon and
satisfactory to the Owner.

K. ARTICLE 13 MISCELLANOUS PROVISIONS

1.

13.1 GOVERNING LAW, Add the following:

a. General Contractor and each subcontractor to comply with all Federal, State laws
pertaining to Social Security, Unemployment Insurance, Tax Regulations. Make
prompt payment to designated agencies.

b. Contractor agrees to abide by all Federal and State regulations pertaining to the
employment of minority and ethnic groups including all required affirmative action,
and further agrees to hold owner harmless on account of all duties and
responsibilities imposed on Contractor by the terms of any State or Federal
Statute, regulation, or other governmental directive.

13.6 Add the following:

a. All labor subject to the provisions of ORS 279C.520 and 279C.830 which is
performed under this contract shall be paid not less than the prevailing rate of
wage for an hour's work in the same trade or occupation in the locality where such
labor is performed.

L. ADD ARTICLE 16 SUPPLEMENTAL PUBLIC CONTRACTING STATUTES

1. Contractor, subcontractor(s) and all persons doing or contracting to do any work shall
comply with all provisions of Oregon Public Contracting Laws and regulations, as further
specified below.

25.022 Marshfield High School 00-7300 - 5 SUPPLEMENTARY

Library Reroof

March 2026 CONDITIONS



2. Contractor shall pay promptly, as due, all persons supplying labor or materials for the
prosecution of the work provided for in the contract, and shall be responsible for such
payment of all persons supplying such labor or material to any Subcontractor.

a. ORS 279C.580(3)(a) requires the prime contractor to include a clause in each
subcontract requiring contractor to pay the first-tier subcontractor for satisfactory
performance under its subcontract within ten (10) days out of such amounts as are
paid to the prime contractor by the public contracting agency; and

b. ORS 279C.580(3)(b) requires the prime contractor to include a clause in each
subcontract requiring contractor to pay an interest penalty to the first-tier
subcontractor if payment is not made within thirty (30) days after receipt of
payment from the public contracting agency.

C. ORS 279C.580(4) requires the prime contractor to include in every subcontract a
requirement that the payment and interest penalty clauses required by ORS
279C.580(3)(a) and (b) be included in every contract between a subcontractor and
a lower-tier subcontractor or supplier.

3. Contractor shall promptly pay all contributions or amounts due the Industrial Accident
Fund from such Contractor or Subcontractor incurred in the performance of the contract,
and shall be responsible that all sums due the State Unemployment Compensation Fund
from Contractor or any Subcontractor in connection with the performance of the contract
shall promptly be paid.

4, Contractor shall not permit any lien or claim to be filed or prosecuted against the public
contracting agency on account of any labor or material furnished and agrees to assume
responsibility for satisfaction of any such lien so filed or prosecuted.

5. A notice of claim on contractor’s payment bond shall be submitted only in accordance
with ORS 279C.600 and 279C.605.

6. Contractor and any Subcontractor shall pay to the Department of Revenue all sums
withheld from employees pursuant to ORS 316.167.

7. Contractor shall demonstrate to the Public Contracting Agency that an employee drug-
testing program is in place within ten (10) days of receiving a Notice of Award.

8. If Contractor fails, neglects or refuses to make prompt payment of any claim for labor or

materials furnished to the Contractor or a Subcontractor by any person in connection with
the contract as such claim becomes due, the public contracting agency may pay such
claim to the persons furnishing the labor or material and charge the amount of payment
against funds due or to become due Contractor by reason of the contract. The payment
of a claim in the manner authorized hereby shall not relieve the Contractor or his surety
from his or its obligation with respect to any unpaid claim. If the public contracting
agency is unable to determine the validity of any claim for labor or material furnished, the
public contracting agency may withhold from any current payment due Contractor an
amount equal to said claim until its validity is determined and the claim, if valid, is paid.

9. If the Contractor or a first-tier Subcontractor fails, neglects, or refuses to make payment
to a person furnishing labor or materials in connection with the public contract for a public
improvement within thirty (30) days after receipt of payment from the public contracting
agency or contractor, the contractor or first-tier subcontractor shall owe the person the
amount due plus interest charges commencing at the end of the ten (10) day period that
payment is due under ORS 279C.580(4) and ending upon final payment, unless payment
is subject to a good faith dispute as defined in ORS 279C.580. The rate of interest
charged to Contractor or first-tier Subcontractor on the amount due shall equal three
times the discount rate on ninety (90) day commercial paper in effect at the Federal
Reserve Bank in the Federal Reserve District that includes Oregon on the date that is
thirty (30) days after the date when payment was received from the public contracting
agency or from the Contractor, but the rate of interest shall not exceed thirty (30) percent.
The amount of interest may not be waived.
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10.

11.

12.

13.

14.

15.

16.

If the Contractor or a Subcontractor fails, neglects, or refuses to make payment to a
person furnishing labor or materials in connection with the public contract, the person
may file a complaint with the Construction Contractor’s Board, unless payment is subject
to a good faith dispute as defined in ORS 279C.580.

Contractor shall promptly, as due, make payment to any person, co-partnership,

association, or corporation, furnishing medical, surgical and hospital care or other needed

care and attention, incident to sickness or injury, to employees of such Contractor, or all
sums which the Contractor agrees to pay for such services and all monies and sums
which the Contractor collected or deducted from the wages of employees pursuant to any
law, contract or agreement for the purpose of providing or paying for such service.

Contractor shall employ no person for more than ten (10) hours in any one day, or forty

(40) hours in any one week, except in cases of necessity, emergency, or where public

policy absolutely requires it, and in such cases, except in cases of contracts for personal

services designated under ORS 279A.055. Contractor shall pay the employee at least

time and one-half pay for all overtime in excess of eight (8) hours a day or forty (40)

hours in any one week when the work is five (5) consecutive days, Monday through

Friday; or for all overtime in excess of ten (10) hours a day or forty (40) hours in any one

week when the work week is four (4) consecutive days, Monday through Friday, and for

all work performed on Saturday and on any legal holidays as specified in ORS 279C.540.

The Contractor must give notice to employees who work on this contract in writing, either

at the time of hire or before commence of work on the contract, or by posting a notice in a

location frequented by employees, of the number of hours per day and the days per week

that the employees be required to work.

The provisions of ORS 279C. 800 to ORS 279C.870 relating to the prevailing wage rates

will be complied with.

Unless exempt under ORS 279C.836(4), (7), (8) or (9), before starting work on this

contract, or any subcontract hereunder, contractor and all subcontractors must have on

file with the Construction Contractors Board a public works bond with a corporate surety
authorized to do business in the state of Oregon in the amount of $30,000. The bond
must provide that the contractor or subcontractor will pay claims ordered by the Bureau of

Labor and Industries to workers performing labor upon public works projects. The bond

must be a continuing obligation, and the surety's liability for the aggregate of claims that

may be payable from the bond may not exceed the penal sum of the bond. The bond
must remain in effect continuously until depleted by claims paid under any applicable
prevailing wage rate laws, unless the surety sooner cancels the bond. Contractor further

certifies that contractor will include in every subcontract or provision requiring a

subcontractor to have a public works bond filed with the Construction Contractors Board

before starting work on the project, unless exempt under ORS 279C.836(4), (7), (8) or

(9).

a. Unless exempt under ORS 279C.836(4), (7), (8) or (9), before permitting a
subcontractor to start work on this public works project, the contractor shall verify
that the subcontractor has filed a public works bond as required under this section
or has elected not to file a public works bond under an exemption.

b. Unless public contracting agency has been notified of any applicable exemptions
under ORS 279C.836(4), (7), (8) or (9), the public works bond requirement above
is in addition to any other bond contractors or subcontractors may be required to
obtain under this contract.

Unless exempt, Contractor or contractor's surety and every subcontractor or

subcontractor's surety shall file certified payroll statements with the public contracting

agency in writing, pursuant to ORS 279C.845.
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17.

18.

19.

20.

21.

22.

23.

24.

a. If a contractor is required to file certified statements under ORS 279C.845, the
public contracting agency shall retain twenty-five percent (25%) of any amount
earned by the contractor on the public works project until the contractor has filed
with the public agency certified statement as required by ORS.279C.845. The
public contracting agency shall pay the contractor the amount retained within
fourteen (14) days after the contractor files the required certified statements,
regardless of whether a subcontractor has failed to file certified statements
required by statute. The public contracting agency is not required to verify the
truth of the contents of certified statements filed by the contractor under this
section and ORS 279C.845.

b. The contractor shall retain twenty-five percent (25%) of any amount earned by a
first-tier subcontractor on this public works contract until the subcontractor has filed
with the public agency certified statements as required by ORS 279C.845. The
contractor shall verify that the first-tier subcontractor has filed the certified
statements before the contractor may pay the subcontractor any amount retained.
The contractor shall pay the first-tier subcontractor the amount retained within
fourteen (14) days after the subcontractor files the certified statements as required
by ORS 279C.845. Neither the public agency nor the contractor is required to
verify the truth of the contents of certified statements filed by a first-tier
subcontractor.

All employers, including Contractor, that employ subject workers who work under this

contract shall comply with ORS 656.017 and provide the required Workers'

Compensation coverage, unless such employers are exempt under ORS 656.126.

Contractor shall ensure that each of its subcontractors complies with these
requirements.

All sums due the State Unemployment Compensation Fund from the Contractor or any

Subcontractor in connection with the performance of the contract shall be promptly so

paid.

The contract may be canceled at the election of public contracting agency for any willful

failure on the part of Contractor to faithfully perform the contract according to its terms.

Contractor certifies that it has not discriminated against minorities, women or emerging

small business enterprises in obtaining any required subcontractors.

Contractor certifies its compliance with the Oregon tax laws, in accordance with ORS

305.385.

In the performance of this contract, the Contractor shall use, to the maximum extent

economically feasible, recycled paper, materials, and supplies.

Contractor certifies that all subcontractors performing construction work under this

contract will be licensed with the Construction Contractors Board or licensed by the state

Landscaper Contractors Board in accordance with 701.035 to 701.055 before the

subcontractors commence work under this contract.

In compliance with the provisions of ORS 279C.525, the following is a list of federal, state

and local agencies, of which the Owner has knowledge, that have enacted ordinances or

regulations dealing with the prevention of environmental pollution and the preservation of
natural resources that may affect the performance of the contract:
a. FEDERAL AGENCIES
Agriculture, Department of
Forest Service
Soil Conservation Service
Defense, Department of
Army Corps of Engineers
Environmental Protection Agency
Interior, Department of
Bureau of Sport Fisheries and Wildlife
Bureau of Outdoor Recreation

) Bureau of Land Management

et R AL R
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11)
12)
13)
14)
15)
16)
17)

Bureau of Indian Affairs

Bureau of Reclamation

Labor, Department of

Occupational Safety and Health Administration
Transportation, Department of

Coast Guard

Federal Highway Administration

b. STATE AGENCIES:

O oo ~NO O WN -

—_
O~ — — = — — — — —
~

11)

Agriculture, Department of

Environmental quality, Department of

Fish and Wildlife, Department of

Forestry, Department of

Geology and Mineral Industries, Department of
Human Resources, Department of

Land Conservation and Development Commission
Soil and Water Conservation Commission
State Engineer

State Land Board

Water Resources Board

C. LOCAL AGENCIES:

LJdegrerz

City Council

County Court

County Commissioners, Board of
Port Districts

Metropolitan Service Districts
County Service Districts

Sanitary Districts

Water Districts

Fire Protection Districts

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION
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SECTION 00-7346
PREVAILING WAGE RATES

PART 1 GENERAL

1.01 REQUIREMENTS:

A. The “Prevailing Wage Rates for Public Works Contracts in Oregon” dated January 5, 2026
including any issued corrections or amendments that follow are herein added to the Contract
Documents by reference.

B. BOLI Prevailing Wage Rate information is available upon request, or electronically at
www.oregon.gov/boli.

C. Work under this Contract will be subject to the provisions of ORS 279C.800 to 279C.870,
relating to BOLI Prevailing Wage Rates in effect at the time the project was advertised for bids.

D. Provisions described in this Section or in Exhibit A of the Public Contracting Code Requirement
for Public Improvements Contracts over $50,000, located at the end of the Supplemental
General Conditions, will apply regardless of the price of any individual Contract, so long as the
combined price of all Contracts award on the project is $50,000 or more.

E. If total Contract amount does not exceed $50,000, Contractor is not required to pay prevailing
wage rates.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION
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TechnotogiesLaboratory  THE |HGNIficAtion Specialists

Analysis Report
prepared for
Arcadia Environmental Inc.

Report Date: 3/5/2026
Project Name: Marshfield Roof
Project #: AE 26032925

SanAir ID#: 26012723

NI

TESTING

NVLAP LAB CODE 200870-0

10501 Trade Court, North Chesterfield, Virginia 23236
888.895.1177 | 804.897.1177 | fax: 804.897.0070 | LabReports@SanAir.com | SanAir.com
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SanAir ID Number
T 26012723
San Ir FINAL REPORT

Technologies Laboratory 3/5/2026 11:47:20 AM
Name: Arcadia Environmental Inc. Project Number: AE 26032925
Address: P.O. Box 1290 P.O. Number:
Coos Bay, OR 97420 Project Name: Marshfield Roof
Phone: 541-808-3880 Collected Date: 3/4/2026

Received Date: 3/5/2026 10:45:00 AM

Dear Ken Newman,

We at SanAir would like to thank you for the work you recently submitted. The 2 sample(s) were received on
Thursday, March 05, 2026 via FedEx. The final report(s) is enclosed for the following sample(s): RT 1, PCB 2.

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

ondoa s boring

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:

- Cover Letter

- Analysis Pages

- Disclaimers and Additional Information

Sample conditions:
- 2 samples in Good condition.
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Technologies Laboratory

SanAir ID Number

26012723

FINAL REPORT
3/5/2026 11:47:20 AM

Name: Arcadia Environmental Inc. Project Number: AE 26032925
Address: p.O. Box 1290 P.O. Number:
Coos Bay, OR 97420 Project Name: Marshfield Roof

Phone: 541-808-3880

Analyst: Garcia, Samantha

Collected Date: 3/4/2026
Received Date: 3/5/2026 10:45:00 AM

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic Components
SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
RT 1/26012723-001 Black 2% Glass 98% Other None Detected
Roofing Tar On Wood Non-Fibrous

Homogeneous
PCB 2 /26012723-002 Gray 60% Other 40% Chrysotile
Parapet Wall Cementitious Board Non-Fibrous

Homogeneous

Analyst: Apynanitted M Approved Signatory:

Analysis Date: 3/5/2026

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | LabReports@ SanAir.com

Date: 3/5/2026
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Disclaimer and Additional Information:
Asbestos Bulk PLM EPA 600/R-93/116

This report is the sole property of the client named on the chain-of-custody (COC) submitted to SanAir
Technologies Laboratory, Inc. (SanAir). Results in the report are confidential information intended only for
the use by the customer listed on the COC. Neither results nor reports will be discussed with or released to
any third party without our client's written permission. The final report shall not be reproduced, except in
full, without written approval of the laboratory to assure that parts of the report are not taken out of context.
This report and any information contained within shall not be edited, altered, or modified in any way by any
persons or agencies receiving, viewing, distributing, or otherwise possessing a copy of this final report. The
laboratory reserves the right to perform amendments to any finalized report, of which shall supersede and
make obsolete any previous editions. Such changes, modifications, additions, or deletions shall be
effective immediately upon notice thereof, which may be given by means including but not limited to
posting on the SanAir client portal website, electronic or conventional mail, or by any other means.

The information provided in this report applies only to the samples submitted and is relevant only for the
date, time, and location of sampling. The accuracy of the results is dependent upon the client’s sampling
procedure and information provided to the laboratory by the client on the COC. SanAir assumes no
responsibility for the sampling procedure and will provide evaluation reports based solely

on the sample(s) in the condition received at the laboratory and information provided by the client on the
COC, such as: project number, project name, collection dates, P.O. number, special instructions, samples
collected by, sample numbers, sample identifications, sample type, selected analysis type, flow rate, total
volume or area, and start-stop times that may affect the validity of the results in this report. Samples were
received in good condition unless otherwise noted on the report. When the client requires samples to be
tested that deviates from a specific method or condition, all reported results may be affected by the
deviation. SanAir assumes no responsibility or liability for the manner in which the results are used or
interpreted.

This report does not constitute nor shall not be used by the client to claim product, process, system, or
person certification, approval, or endorsement by NVLAP, NIST, NELAC, AIHA LAP, LLC or any other U.S.
governmental agencies; all or somet tests contained in this report may not be accredited by every local,
state, and federal regulatory agencies. Refer to the SanAir website at www.sanair.com for copies of
current certificates and scopes of various accreditations, certifications, and licenses or contact the
laboratory for inquiries regarding the status or scope of an accreditation or certification.

Samples are held for a period of 60 days. Fibers smaller than 5 microns cannot be seen with this method
due to scope limitations. For NY state samples, method EPA 600/M4-82-020 is performed.

NYELAP Disclaimer:

Polarized-light microscopy is not consistently reliable in detecting asbestos in floor covering and similar
non-friable organically bound materials. Quantitative transmission electron microscopy is currently the only
method that can be used to determine if this material can be considered or treated as non-asbestos
containing.

Asbestos Accreditations, Certifications, and Licenses

National Voluntary Laboratory Accreditation Program (NVLAP) Lab Code 200870-0

City of Philadelphia Department of Public Health Air Management Services, Certification#ALL-460
Commonwealth of Pennsylvania Department of Environmental Protection Number 68-05397
California State Environmental Laboratory Accreditation Program Certificate Number 2915
Colorado Department of Public Health and Environment Registration Number AL-23143
Connecticut Department of Public Health Environmental Laboratory Registration Number PH-0105
Massachusetts Department of Labor Standards Asbestos Analytical Services License Number:
AA000222

State of Maine Department of Environmental Protection License Number: LB-0075

New York State Department of Health Laboratory ID: 11983

State of Rhode Island Department of Health Certification No.: PLM00126

Texas Department of State Health Services License Number: 300440

Commonwealth of Virginia Department of Professional and Occupational Regulation Number:
3333000323

State of Washington Department of Ecology Laboratory ID: C989

State of West Virginia Bureau for Public Health Analytical Laboratory Number: LTO00616
Vermont Department of Health License Number: Asb-Co-An-000006

Louisiana Department of Environmental Quality Al Number 212253, LELAP Lab ID #05088

Revision#03, 10/3/2024 Page 4 of 5



SanAir ID Number =
10501 Trade Ct., Suite 100 26012723

._u; N. Chesterfield, VA 23236 Asbestos
San A 804.897.1177/ 888.895.1177 Chain of Custody II " ' Ill "III”
Fax 804.897.0070 e il Received by MN on 3/5/26 at 10:45 AM

Technologies Labcratory sanair.com

Company- Arcadia Environmental Inc. project 4 AE 26032925 Collected by:  K€N Newman
Address: P-O. Box 1290 Project Name_Marshfield Roof phone 4. 541-808-3880

city, st zip: CO0S Bay, OR 97420 Date Coliccted:  3/4/26 Fax 4. 541-808-3169

State of Collection:OR Account: 2912 P.O. Number: Email- ken@arcadiaenv.com reception@arcadiaenv.com

Bulk Air Soil
ABB PLM EPA 600/R-93/116 ABA PCM NIOSH 7400 I ABSE I PLM EPA 600/R-93/116 (Qual.) “:ﬂ

Positive Stop || ABA-2 | OSHA w/ TWA*
ABEPA | PLM EPA 400 Point Count ABTEM | TEM AHERA
ABATN | TEM NIOSH 7402
ABT2 | TEM Level II
Other:

Vermiculite
ABB PLM EPA 600/R-93/116

ABEPA3 | PLM EPA 400 Point Count
ABCM Cincinnati Method

ABBIK | PLM EPA 1000 Point Count
ABBEN | PLM EPA NOB**
ABBCH | TEM Chatfield**
ABBTM | TEM EPA NOB** New York ELAP
ABQ PLM Qualitative ABEPA2 | NY ELAP 198.1

** Available on 24-hr. to 5-day TAT ABENY | NY ELAP 198.6 PLM NOB
ABBNY | NY ELAP 198.4 TEM NOB

NN

Dust
ABWA TEM Wipe ASTM D-6480

ABDMYV | TEM Microvac ASTM D-5755

OO00 S

00 000000

0 OU

Water Matrix Other
I ABHE l EPA 100.2 “ I Positive Stop [ I I |
Ten Avound 3 HR (4 HRTEM) ® 6 HR (8HR TEM) O 12 HR O 1Day O
Times O 2 Days O 3 Days O 4 Days O 5 Days

Special Instructions

. . A Volume Sample Flow Start — Sto
Sample # Sample Identification/Location or Area Dats Rate* Time* o
RT 1 Roofing Tar on Wood
PCB 2 Parapet Wall Cementitious Board
Relinquished by, , Date Time Received by Date Time
Mendy Sullivan ML 3/4/26 1205

If no technician is provided, then the primary contact for your account will be selected. Unless scheduled, the turnaround time for all samples received after 3 pm EST

will be logged in the next business day. Weekend or holiday work must be scheduled ahead of time and is charged at 150% of the 3hr TAT or a minimum charge of

$150. A courier charge will be applied for same day and one-day turnaround times for offsite work. SanAir covers Ground and Next Day Air shipping. Shipments

billed to SanAir with a faster shipping rate will result in additional charges. 1 y 1
(1)
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Analysis Report
prepared for
Arcadia Environmental Inc.

Report Date: 3/5/2026
Project Name: Marshfield Roof
Project #: AE 26032925

SanAir ID#: 26012737

10501 Trade Court, North Chesterfield, Virginia 23236
888.895.1177 | 804.897.1177 | fax: 804.897.0070 | LabReports@SanAir.com | SanAir.com
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SanAir ID Number

T 26012737
San I r FINAL REPORT

Technologies Laboratory 3/5/2026 4:16:00 PM
Name: Arcadia Environmental Inc. Project Number: AE 26032925
Address: P.O. Box 1290 P.O. Number:
Coos Bay, OR 97420 Project Name: Marshfield Roof
Phone: 541-808-3880 Collected Date: 3/4/2026

Received Date: 3/5/2026 10:45:00 AM

Dear Ken Newman,

We at SanAir would like to thank you for the work you recently submitted. The 1 sample(s) were received on
Thursday, March 05, 2026 via FedEx. The final report(s) is enclosed for the following sample(s): PEW 11.

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

MW

Abisola Kasali
Metals Laboratory Director
SanAir Technologies Laboratory

Final Report Includes:

- Cover Letter

- Chemistry Analysis

- Disclaimers and Additional Information

Sample conditions:
- 1 samples in Good condition.

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | LabReports@ SanAir.com Page 2 of 5



SanAir ID Number
/_\A 26012737
SanAlr

FINAL REPORT

Technologies Laboratory 3/5/2026 4:16:00 PM
Name: Arcadia Environmental Inc. Project Number: AE 26032925
Address: p.O. Box 1290 P.O. Number:
Coos Bay, OR 97420 Project Name: Marshfield Roof
Phone: 541-808-3880 Collected Date: 3/4/2026

Received Date: 3/5/2026 10:45:00 AM

Analyst: Perkins, Ni'Kera
Test Method: SW846/M3050B/7000B

Lead Paint Analysis

PAINT Hug Pb Sample Size Calculated Sample Sample

Sample Description In Sample (grams) RL Results Results

26012737 - 1 PEW 11 <10.0 0.1149 87 <87 <0.009 %
Parapet Wall Exterior Paint Mg/g (ppm) By Weight

Method Reporting Limit <10 pg/0.1 g paint

Signature: W&’M Reviewed: AQ}L:Q_@\,@JJ

Date: 3/5/2026 Date: 3/5/2026

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | LabReports@ SanAir.com Page 3 of 5



Disclaimer

This report is the sole property of the client account named on the chain-of-custody (COC) submitted to SanAir Technologies
Laboratory, Inc. (SanAir). Results in the report are confidential information intended only for the use by the customer listed on
the chain of custody. Neither results nor reports will be discussed with or released to any third party without our client’s written
permission. Final reports cannot be reproduced, except in full, without written approval from SanAir to assure that parts of the
report are not taken out of context. This report and any information contained within shall not be edited, altered, or modified in
any way by any persons or agencies receiving, viewing, distributing, or otherwise possessing a copy of this final report. The
laboratory reserves the right to perform amendments to any finalized report, of which shall supersede and make obsolete any
previous editions. Such changes, modifications, additions, or deletions shall be effective immediately upon notice thereof,
which may be given by means including but not limited to posting on the SanAir client portal website, electronic or
conventional mail, or by any other means.

The information provided in this report applies only to the samples submitted and is relevant only for the date, time, and
location of sampling. The accuracy of the results of the analysis is dependent upon the method of sample procurement and
information provided by the client on the COC. SanAir is not responsible for the method of sample procurement. SanAir
assumes no responsibility for information provided by the client on the COC such as project number, project name, collection
dates, po number, special instructions, samples collected by, sample numbers, sample identifications, sample type, selected
analysis type, flow rate, total volume or area, and start stop times that may affect the validity of the results in this report.
SanAir only assures the precision and accuracy of the data it generates and assumes no responsibility for errors or biasing that
occur during collection prior to SanAir’s receipt of the sample(s). Evaluation reports are based solely on the sample(s) in the
condition in which they are received at the laboratory and on the information provided by the client on the COC. Sample(s)
were received in good condition unless otherwise noted on the report. All quality control results are acceptable unless otherwise
noted. SanAir does not make contamination corrections to reports based upon analysis of laboratory and/or field blanks. When
the client requires samples to be tested that deviate from a specific method or condition, all reported results may be affected by
the deviation. SanAir assumes no responsibility or liability for the manner in which the results are used or interpreted. SanAir’s
Method Detection Limits (MDL) and Reporting Limits (RL) have been derived using various materials meeting each
accrediting agencies’ standards. All samples are disposed of after 60 days unless otherwise requested by the client. For Lead
Exposure Limits, refer to HUD Guidelines for the Evaluation and Control of Lead-Based Paint Hazards and State and Federal
Regulations, where applicable.

SanAir Technologies Laboratory, Inc. participates in the Environmental Lead Accreditation Program (ELAP) administered by
AIHA LAP, LLC (Laboratory ID LAP-162952), and has met the EPA's NLLAP program standards. SanAir also participates in
the State of New York’s DOH-ELAP program (NY Lab Id No. 11983) for lead in paint. This report does not constitute nor shall
be used by the client to claim product, process, system, or person certification, approval, or endorsement by AIHA LAP, LLC,
NELAC, NIST, and/or any other U.S. governmental agencies. All or some test results contained in this report may not be
accredited by every local, state or federal regulatory agency. Refer to the SanAir website at www.sanair.com for copies of
current certificates and scopes of various accreditations, certifications, and licenses or contact the laboratory for inquiries
regarding the status or scope of an accreditation or certification.

AIHA LAP, LLC Lab ID: LAP-162952

New York State Department of Health Laboratory ID No: 11983

State of Connecticut Department of Public Health Environmental Laboratory Registration Number: PH-0105
Ohio Department of Health Environmental Lead Laboratory Approval Number E10049

State of Rhode Island Department of Health Environmental Lead Laboratory No LAO00371

Revision Date 3/24/2025
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10501 Trade Ct.
kS N. Chesterfield, VA
SanAir

Technologies Laboratory

Fax 804.897.0070

804.897.1177 / 888.895.1177

23236-3993 Metals & Lead

Chain of Custody

“Form 70, Revision 11, 09/21/21

SanAir ID Number
26012737

AWHV R

Received by ER on 3/5/26 at 10:45 AM

sanair.com
company. Arcadia Environmental Inc. project &, AE 26032925 phone 4. 041-808-3880
adaress PO BOX 1290 Marshfield Roof —

Project Name:

ciy. st ziy GO0S Bay, OR 97420

3/4/26

Date Collected:

rax . 941-808-3169

Samples Collected By: Ken Newman

P.O. Number:

Email. KEN@arcadiaenv.com

Account #:2912

Matrix Types

U.S. State Collected in: Oregon

Metals Analysis Types

Email: reception@arcadiaenv.com

O Air (ug/m?)

Total Concentration of Lead ¥i

O ICP-total concentration of metals (please

O Wipe (ug/ft?)

Total Concentration of RCRA 8 Metals [J

list metals):

O Paint [Soil ¥ Bulk (ug/g or ppm) TCLP for Lead O
[0 Other: TCLP for RCRA 8 Metals (1
Turn Around Same Day € 1 Day O 2 days O 3 Days O
Time O 4 Days O Standard (5 day) O Other Test:
Sample # Dgtoe] l;:fll‘?:le Sample Identification/Location Flow Rate .?,:::: ,?:::; X:;:Tseq([f;))
PEW 11 3/4/26 Parapet Wall Exterior Paint

Special Instructions |

Relinquished by /L Date

Time Received by

Date Time

3/4/26

1210

Mendy Sulliva}n
~

If no technician is provided, then the primary contact for your account will be selected. Unless scheduled, the turnaround time for all samples received after 3 pm
EST will be logged in the next business day. Weekend or holiday work must be scheduled ahead of time and is charged at 150% of the 3hr TAT or a minimum
charge of $150. A courier charge will be applied for same day and one-day turnaround times for offsite work. SanAir covers Ground and Next Day Air shipping.

Shipments billed to SanAir with a faster shipping rate will result in additional charges.

Page 1 of !
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SECTION 01-1000
SUMMARY

PART 1 GENERAL

1.01

1.02

1.03

1.04

PROJECT

Project Name: 25.022 Marshfield High School Library Reroof

1. Owner's Name: Coos Bay School District #9.

2. Architect's Name: HGE ARCHITECTS, Inc.

3. The Project consists of tremoving existing roofing and providing and installing a complete
single-ply membrane roofing system at the upper Library roof at Coos Bay School
District's Marshfield High School, a total area of approximately 4,850 sq. ft. Work also
includes flashings, roof drains, overflow drain piping, and replacement floodlights. An
alternate bid consists of providing metal panels at exterior parapet locations.

CONTRACT DESCRIPTION

Contract Type: A single prime contract based on a Stipulated Price as described in Section 00-
5200 - Agreement Form.

OWNER OCCUPANCY

Owner intends to continue to occupy adjacent portions of the existing building during the entire
construction period.

Owner intends to occupy the Project upon Substantial Completion.
Cooperate with Owner to minimize conflict and to facilitate Owner's operations.

Schedule the Work to accommodate Owner occupancy.

CONTRACTOR USE OF SITE AND PREMISES

Construction Operations: Limited to areas noted on Drawings.
1. Locate and conduct construction activities in ways that will limit disturbance to site.

Arrange use of site and premises to allow:
1. Owner occupancy.

2. Work by Others.

3. Work by Owner.

4. Use of site by the public.

Provide access to and from site as required by law and by Owner:
1. Do not obstruct roadways, sidewalks, or other public ways without permit.

Time Restrictions:
1. Limit conduct of especially noisy exterior work to the hours of 7:30 am to 5:30 pm.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

25.022 Marshfield High School 01-1000 - 1
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END OF SECTION
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SECTION 01-2300
ALTERNATES

PART 1 GENERAL

1.01

1.02

1.03

1.04

SECTION INCLUDES

Description of Alternates.

Description of Unit Prices.

ACCEPTANCE OF ALTERNATES

Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option.
Accepted Alternates will be identified in the Owner-Contractor Agreement.

SCHEDULE OF ALTERNATES

Alternate No. 1 - Metal Panels at Parapets:

1.

Base Bid Item: Thermoplastic Membrane Roofing, associated flashings and accessories
at select parapet walls, per Drawings and Specification Section 07-5400.

2. Alternate Item: Sheet Metal Roofing Panels, associated flashings and accessories in lieu
of Thermoplastic Membrane Roofing at select parapet walls, per Drawings and
Specification Section 07-6100.

UNIT PRICES

Roof Sheathing Removal and Replacement

1.

2.

Drawings indicate estimated 250-square-feet of existing roof sheathing designated for
removal and replacement. Additional deteriorated sheathing may be uncovered during
roofing demolition. Contractor to provide Unit pricing for additional removal and
replacement.

Unit price - per square foot.

Rigid Insulation Replacement

1.

Drawings indicate estimated 500-square-feet of existing R-19, 2 3/4"-thick polyiso rigid
insulation designated for replacement. Additional deteriorated or excessively compressed
insulation may be uncovered during roofing demolition. Contractor to provide Unit pricing
for additional replacement.

Unit price - per 4x8 ft board.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION
25.022 Marshfield High School 01-2300 - 1
Library Reroof March 2026 ALTERNATES
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SECTION 01-3000
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL

1.01

1.02

C.

® mmo o w »

SECTION INCLUDES

Preconstruction meeting.

Progress meetings.

Construction progress schedule.

Submittals for review, information, and project closeout.
Number of copies of submittals.

Requests for Interpretation (RFI) procedures.

Submittal procedures.

RELATED REQUIREMENTS
Section 01-6000 - Product Requirements: General product requirements.

Section 01-7000 - Execution and Closeout Requirements: Additional coordination
requirements.

Section 01-7800 - Closeout Submittals: Project record documents.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION

3.01 PRECONSTRUCTION MEETING
A. Architect will schedule a meeting after Notice of Award.
B. Attendance Required:
1. Owner.
2. Architect.
3. General Contractor, contractor's superintendent(s) and major subcontractors.
C. Agenda:
1. Distribution of Contract Documents.
2. Designation of personnel representing the parties to Contract, Owner, Contractor, and
Architect.
3. Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal request, Change Orders, and Contract closeout procedures.
4. Scheduling. Contractor to present and review schedule.
5 Submittals. Contractor shall present and review submittal log and schedule.
25.022 Marshfield High School 01-3000 - 1 ADMINISTRATIVE
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Record minutes and distribute copies within three days after meeting to participants, with
emailed electronic copies to Architect, Owner, participants, and those affected by decisions
made.

3.02 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at maximum two-week
intervals.

B. Architect will make arrangements for meetings, prepare agenda with copies for participants,
preside at meetings.

C. Attendance Required:

1 Contractor.

2 Owner.

3. Architect.

4 Contractor's superintendent.

5 Major subcontractors.

D. Agenda:

1. Review minutes of previous meetings.

2. Review of work progress.

3. Field observations, problems, and decisions.

4, Identification of problems that impede, or will impede, planned progress.

5. Review of submittals schedule and status of submittals.

6. Review of RFls log and status of responses.

7. Maintenance of progress schedule.

8. Corrective measures to regain projected schedules.

9. Planned progress during succeeding work period.

10.  Maintenance of quality and work standards.

11.  Effect of proposed changes on progress schedule and coordination.

12.  Other business relating to work.

E. Record minutes and distribute copies within three days after meeting to participants, with
emailed electronic copies to Architect, Owner, participants, and those affected by decisions
made.

3.03 CONSTRUCTION PROGRESS SCHEDULE

A. Within 10 days after date of the Agreement, submit preliminary schedule defining planned
operations for the first 60 days of Work, with a general outline for remainder of Work.

B. Submit updated schedule at each construction progress meeting.

3.04 REQUESTS FOR INTERPRETATION (RFI)

A. Definition: A request seeking one of the following:

1. An interpretation, amplification, or clarification of some requirement of Contract
Documents arising from inability to determine from them the exact material, process, or
system to be installed; or when the elements of construction are required to occupy the
same space (interference); or when an item of work is described differently at more than
one place in Contract Documents.

2. A resolution to an issue which has arisen due to field conditions and affects design intent.

25.022 Marshfield High School 01-3000 - 2 ADMINISTRATIVE
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B. Whenever possible, request clarifications at the next appropriate project progress meeting, with
response entered into meeting minutes, rendering unnecessary the issuance of a formal RFI.

C. Preparation: Prepare an RFI immediately upon discovery of a need for interpretation of
Contract Documents. Failure to submit a RFI in a timely manner is not a legitimate cause for
claiming additional costs or delays in execution of the work.

1. Prepare a separate RFI for each specific item.
a. Review, coordinate, and comment on requests originating with subcontractors
and/or materials suppliers.
b. Do not forward requests which solely require internal coordination between
subcontractors.
2. Prepare in a format and with content acceptable to Owner.
a. Use AIA G716 - Request for Information, or similar.
3. Combine RFI and its attachments into a single electronic file. PDF format is preferred.
D. Reason for the RFI: Prior to initiation of an RFI, carefully study all Contract Documents to

confirm that information sufficient for their interpretation is definitely not included.

1.

2.

Include in each request Contractor's signature attesting to good faith effort to determine
from Contract Documents information requiring interpretation.
Unacceptable Uses for RFls: Do not use RFls to request the following::

a. Approval of submittals (use procedures specified elsewhere in this section).

b. Approval of substitutions (see Section - 01-6000 - Product Requirements)

C. Changes that entail change in Contract Time and Contract Sum (comply with
provisions of the Conditions of the Contract).

d. Different methods of performing work than those indicated in the Contract
Drawings and Specifications (comply with provisions of the Conditions of the
Contract).

Improper RFIs: Requests not prepared in compliance with requirements of this section,
and/or missing key information required to render an actionable response. They will be
returned without a response, with an explanatory notation.

Frivolous RFls: Requests regarding information that is clearly indicated on, or
reasonably inferable from, Contract Documents, with no additional input required to
clarify the question. They will be returned without a response, with an explanatory
notation.

E. Content: Include identifiers necessary for tracking the status of each RFI, and information
necessary to provide an actionable response.

1. Official Project name and number, and any additional required identifiers established in
Contract Documents.

2. Owner's, Architect's, and Contractor's names.

3. Discrete and consecutive RFI number, and descriptive subject/title.

4, Issue date, and requested reply date.

5. Reference to particular Contract Document(s) requiring additional
information/interpretation. Identify pertinent drawing and detail number and/or
specification section number, title, and paragraph(s).

6. Annotations: Field dimensions and/or description of conditions which have engendered
the request.

7. Contractor's suggested resolution: A written and/or a graphic solution, to scale, is
required in cases where clarification of coordination issues is involved, for example;
routing, clearances, and/or specific locations of work shown diagrammatically in Contract
Documents. If applicable, state the likely impact of the suggested resolution on Contract
Time or the Contract Sum.

F. Attachments: Include sketches, coordination drawings, descriptions, photos, submittals, and

other information necessary to substantiate the reason for the request.

25.022 Marshfield High School 01-3000 - 3 ADMINISTRATIVE
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G. RFI Log: Prepare and maintain a tabular log of RFls for the duration of the project.

o=

Indicate current status of every RFIl. Update log promptly and on a regular basis.
Note dates of when each request is made, and when a response is received.
Highlight items requiring priority or expedited response.

Highlight items for which a timely response has not been received to date.
Identify and include improper or frivolous RFls.

3.056 SUBMITTAL SCHEDULE

A. Submit to Architect for review a schedule for submittals in tabular format.

1.
2.
3.

4.

Submit at the same time as the preliminary schedule.

Coordinate with Contractor's construction schedule and schedule of values.

Format schedule to allow tracking of status of submittals throughout duration of
construction.

Arrange information to include scheduled date for initial submittal, specification number
and title, submittal category (for review or for information), description of item of work
covered, and role and name of subcontractor.

Account for time required for preparation, review, manufacturing, fabrication and delivery
when establishing submittal delivery and review deadline dates.

3.06 SUBMITTALS FOR REVIEW

A. When the following are specified in individual sections, submit them for review:

1.
2.
3.
4.

Product data.

Shop drawings.
Samples for selection.
Samples for verification.

B. Submit to Architect for review for the limited purpose of checking for compliance with
information given and the design concept expressed in the contract documents.

C. Samples will be reviewed for aesthetic, color, or finish selection.

D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES
article below and for record documents purposes described in Section 01-7800 - Closeout
Submittals.

3.07 SUBMITTALS FOR PROJECT CLOSEOUT

A. Submit Correction Punch List for Substantial Completion.

Submit Final Correction Punch List for Substantial Completion.

C. When the following are specified in individual sections, submit them at project closeout in
compliance with requirements of Section 01-7800 - Closeout Submittals:

1. Project record documents.
2. Operation and maintenance data.
3. Warranties.
4. Bonds.
5. Other types as indicated.
D. Submit for Owner's benefit during and after project completion.

3.08 NUMBER OF COPIES OF SUBMITTALS
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A. Electronic Documents: Submit one electronic copy in PDF format; an electronically-marked up
file will be returned. Create PDFs at native size and right-side up; illegible files will be rejected.

1. Excessively large submittals shall be seperated into reasonable file size and clearly
marked/named.

B. Documents for Project Closeout: Make 2 reproductions of submittal originally reviewed (three

(3) total project closeout documents).

C. Samples: Submit the number specified in individual specification sections; one of which will be
retained by Architect.

1. After review, produce duplicates.

2. Retained samples will not be returned to Contractor unless specifically so stated.

3.09 SUBMITTAL PROCEDURES
A. General Requirements:

1. Use a separate transmittal for each item.

2. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification
of products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with the requirements of the work and Contract Documents.

3. Schedule submittals to expedite the Project, and coordinate submission of related items.
a. For each submittal for review, allow 15 days excluding delivery time to and from

the Contractor.
b. For sequential reviews involving Architect's consultants, Owner, or another
affected party, allow an additional 7 days.
C. For sequential reviews involving approval from authorities having jurisdiction
(AHJ), in addition to Architect's approval, allow an additional 30 days.
B. Product Data Procedures:

1. Submit only information required by individual specification sections.

2. Collect required information into a single submittal.

3. Submit concurrently with related shop drawing submittal.

4, Do not submit (Material) Safety Data Sheets for materials or products.

C. Shop Drawing Procedures:

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting
Contract Documents and coordinating related work.

2. Do not reproduce Contract Documents to create shop drawings.

3. Generic, non-project-specific information submitted as shop drawings do not meet the
requirements for shop drawings.

D. Samples Procedures:

1. Transmit related items together as single package.

2. Identify each item to allow review for applicability in relation to shop drawings showing
installation locations.

E. Shop Drawing Procedures:

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting
the Contract Documents and coordinating related Work.

2. Generic, non-project specific information submitted as shop drawings do not meet the
requirements for shop drawings.

Transmit each submittal with a copy of approved submittal form.

G. Sequentially number the transmittal form. Revise submittals with original number and a
sequential alphabetic suffix.
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H. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and
specification section number, as appropriate on each copy.

l. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

J. Schedule submittals to expedite the Project, and coordinate submission of related items.

K. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor.

L. Identify variations from Contract Documents and Product or system limitations that may be
detrimental to successful performance of the completed Work.

M.  Provide space for Contractor and Architect review stamps.

When revised for resubmission, identify all changes made since previous submission.

0. Distribute reviewed submittals as appropriate. Instruct parties to promptly report any inability to
comply with requirements.

P. Submittals not requested will not be recognized or processed.

3.10 SUBMITTAL REVIEW

A. Submittals for Review: Architect will review each submittal, and approve, or take other
appropriate action.

B. Submittals for Information: Architect will acknowledge receipt and review. See below for
actions to be taken.

C. Architect's actions will be reflected by marking each returned submittal using virtual stamp on
electronic submittals.

D. Architect's and consultants' actions on items submitted for review:

1. Authorizing purchasing, fabrication, delivery, and installation:
a. "Approved", or language with same legal meaning.
b. "Approved as Noted, Resubmission not required”, or language with same legal
meaning.
1) At Contractor's option, submit corrected item, with review notations
acknowledged and incorporated.
C. "Approved as Noted, Resubmit for Record", or language with same legal meaning.
2. Not Authorizing fabrication, delivery, and installation:
a. "Revise and Resubmit".
1) Resubmit revised item, with review notations acknowledged and
incorporated.
b. "Rejected".
1) Submit item complying with requirements of Contract Documents.
E. Architect's and consultants' actions on items submitted for information:
1. Items for which no action was taken:
a. "Received" - to notify the Contractor that the submittal has been received for
record only.
2. Items for which action was taken:
a. "Reviewed" - no further action is required from Contractor.
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END OF SECTION
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SECTION 01-4000
QUALITY REQUIREMENTS

PART 1 GENERAL

1.01 SECTION INCLUDES

References and standards.

Quality assurance.

Control of installation.

Testing and inspection agencies and services.

Contractor's construction-related professional design services.
Control of installation.

Mock-ups.

r 6 mmo o w >

Defect Assessment.

1.02 REFERENCE STANDARDS

A. ASTM E329 - Standard Specification for Agencies Engaged in Construction Inspection and/or
Testing; 2014a.

1.03 CONTRACTOR'S CONSTRUCTION-RELATED PROFESSIONAL DESIGN SERVICES

A. Coordination: Contractor's professional design services are subject to requirements of project's
Conditions for Construction Contract.

B. Provide such engineering design services as may be necessary to plan and safely conduct
certain construction operations, pertaining to, but not limited to the following:
1. Temporary sheeting, shoring, or supports.
2. Temporary scaffolding.
3. Temporary bracing.
4 Temporary stairs or steps required for construction access only.

1.04 TESTING AND INSPECTION AGENCIES AND SERVICES

A. Owner will employ and pay for services of an independent testing agency to perform other
specified testing.

B. Employment of agency in no way relieves Contractor of obligation to perform Work in
accordance with requirements of Contract Documents.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
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3.01 CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce work of specified quality.

Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect before proceeding.

D. Comply with specified standards as minimum quality for the work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have work performed by persons qualified to produce required and specified quality.
F. Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

G. Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, and disfigurement.
3.02 MOCK-UPS

A. Tests shall be performed under provisions identified in this section and identified in the
respective product specification sections.

B. Assemble and erect specified items with specified attachment and anchorage devices,
flashings, seals, and finishes.

C. Architect will use accepted mock-ups as a comparison standard for the remaining Work.

Where mock-up has been accepted by Architect and is specified in product specification
sections to be removed, protect mock-up throughout construction, remove mock-up and clear
area when directed to do so by Architect.

3.03 TESTING AND INSPECTION

A. Testing Agency Duties:

1. Provide qualified personnel at site. Cooperate with Architect and Contractor in
performance of services.

2. Perform specified sampling and testing of products in accordance with specified
standards.

3. Ascertain compliance of materials and mixes with requirements of Contract Documents.

4, Promptly notify Architect and Contractor of observed irregularities or non-compliance of
Work or products.

5. Perform additional tests and inspections required by Architect.

6. Submit reports of all tests/inspections specified.

B. Limits on Testing/Inspection Agency Authority:

1. Agency may not release, revoke, alter, or enlarge on requirements of Contract
Documents.

2. Agency may not approve or accept any portion of the Work.

3. Agency may not assume any duties of Contractor.

4, Agency has no authority to stop the Work.

C. Contractor Responsibilities:
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1. Deliver to agency at designated location, adequate samples of materials proposed to be
used that require testing, along with proposed mix designs.
2. Cooperate with laboratory personnel, and provide access to the Work and to
manufacturers' facilities.
3. Provide incidental labor and facilities:
a. To provide access to Work to be tested/inspected.
b. To obtain and handle samples at the site or at source of Products to be
tested/inspected.
C. To facilitate tests/inspections.
d. To provide storage and curing of test samples.
4. Notify Architect and laboratory 24 hours prior to expected time for operations requiring
testing/inspection services.
5. Employ services of an independent qualified testing laboratory and pay for additional
samples, tests, and inspections required by Contractor beyond specified requirements.
6. Arrange with Owner's agency and pay for additional samples, tests, and inspections
required by Contractor beyond specified requirements.
D. Re-testing required because of non-compliance with specified requirements shall be performed

by the same agency on instructions by Architect.

E. Re-testing required because of non-compliance with specified requirements shall be paid for by
Contractor.

3.04 DEFECT ASSESSMENT

A. Replace Work or portions of the Work not complying with specified requirements.
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SECTION 01-5000
TEMPORARY FACILITIES AND CONTROLS

PART 1 GENERAL

1.01 SECTION INCLUDES
Temporary utilities.
Temporary sanitary facilities.

Temporary Controls: Barriers, enclosures, and fencing.

o o0 W »

Waste removal facilities and services.

1.02 TEMPORARY UTILITIES

A. Owner will provide the following:

1. Water supply, consisting of connection point for Contractor.

2. Provide and pay for all electrical power required for construction purposes.
B. Use trigger-operated nozzles for water hoses, to avoid waste of water.

1.03 TEMPORARY SANITARY FACILITIES
A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization.

B. Maintain daily in clean and sanitary condition.

1.04 BARRIERS

A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas
that could be hazardous to workers or the public, to allow for owner's use of site and to protect
existing facilities and adjacent properties from damage from construction operations and
demolition.

1.05 WASTE REMOVAL

A. Provide waste removal facilities and services as required to maintain the site in clean and
orderly condition.

B. Provide containers with lids. Remove trash from site periodically.

C. If materials to be recycled or re-used on the project must be stored on-site, provide suitable
non-combustible containers; locate containers holding flammable material outside the structure
unless otherwise approved by the authorities having jurisdiction.

1.06 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, facilities, materials, prior to Date of Substantial
Completion inspection.

B. Remove underground installations to a minimum depth of 2 feet. Grade site as indicated.
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C. Clean and repair damage caused by installation or use of temporary work.

D. Restore existing facilities used during construction to original condition.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION
25.022 Marshfield High School 01-5000 - 2 TEMPORARY FACILITIES AND
March 2026 CONTROLS

Library Reroof



SECTION 01-6000
PRODUCT REQUIREMENTS

PART 1 GENERAL

1.01

m o o o »

1.02

1.03

SECTION INCLUDES

General product requirements.

Transportation, handling, storage and protection.
Product option requirements.

Substitution limitations.

Maintenance materials, including extra materials, spare parts, tools, and software.

RELATED REQUIREMENTS

AIA Document A701-2018 Instructions to Bidders: Product options and substitution procedures
prior to bid date.

Section 01-4000 - Quality Requirements: Product quality monitoring.

SUBMITTALS

Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers’
standard data to provide information specific to this Project.

Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

Sample Submittals: lllustrate functional and aesthetic characteristics of the product, with

integral parts and attachment devices. Coordinate sample submittals for interfacing work.

1. For selection from standard finishes, submit samples of the full range of the
manufacturer's standard colors, textures, and patterns.

Procedure:

1. Electronic submittals only, PDF format.

2. Excessively large submittals shall be seperated into reasonable file size and clearly
marked/named.

3. Identify submittals with specifications section name and number.

PART 2 PRODUCTS

2.01 NEW PRODUCTS

A. Provide new products unless specifically required or permitted by the Contract Documents.
2.02 PRODUCT OPTIONS
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A. Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named.

2.03 MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

B. Deliver to Project site; obtain receipt prior to final payment.
PART 3 EXECUTION

3.01 SUBSTITUTION LIMITATIONS

A. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

B. A request for substitution constitutes a representation that the submitter:

1. Has investigated proposed product and determined that it meets or exceeds the quality
level of the specified product.

2. Agrees to provide the same warranty for the substitution as for the specified product.

3. Agrees to coordinate installation and make changes to other Work that may be required
for the Work to be complete with no additional cost to Owner.

4, Waives claims for additional costs or time extension that may subsequently become
apparent.

3.02 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside of
packaging.
C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site

storage time and potential damage to stored materials.
D. Transport and handle products in accordance with manufacturer's instructions.

E. Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

F. Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

G. Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage, and to minimize handling.

H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.
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3.03 STORAGE AND PROTECTION

A. Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

Store and protect products in accordance with manufacturers' instructions.
C. Store with seals and labels intact and legible.

D. Store sensitive products in weathertight, climate-controlled enclosures in an environment
favorable to product.

E. For exterior storage of fabricated products, place on sloped supports above ground.

F. Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

G. Comply with manufacturer's warranty conditions, if any.

Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

l. Prevent contact with material that may cause corrosion, discoloration, or staining.

J. Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

K. Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION
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SECTION 01-7000
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.

B. Cleaning and protection.

C. Demonstration and instruction of Owner personnel.

D. Closeout procedures, including Contractor's Correction Punch List, except payment procedures.

E. General requirements for maintenance service.

1.02 RELATED REQUIREMENTS

A. Section 01-1000 - Summary: Limitations on working in existing building; continued occupancy;
work sequence; identification of salvaged and relocated materials.

B. Section 01-3000 - Administrative Requirements: Submittals procedures, Electronic document
submittal service.

C. Section 01-4000 - Quality Requirements: Testing and inspection procedures.

Section 01-5000 - Temporary Facilities and Controls: Temporary interior partitions.
E. Section 01-7800 - Closeout Submittals: Project record documents, operation and maintenance
data, warranties, and bonds.
1.03 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
1.04 PROJECT CONDITIONS

A. Protect site from puddling or running water. Provide water barriers as required to protect site
from soil erosion.

B. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent
accumulation of dust, fumes, vapors, or gases.

C. Noise Control: Provide methods, means, and facilities to minimize noise produced by
construction operations.

D. Pollution Control: Provide methods, means, and facilities to prevent contamination of sail,
water, and atmosphere from discharge of noxious, toxic substances, and pollutants produced by
construction operations. Comply with federal, state, and local regulations.

1.05 COORDINATION
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Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

Notify affected utility companies and comply with their requirements.

Verify that utility requirements and characteristics of new operating equipment are compatible
with building utilities. Coordinate work of various sections having interdependent
responsibilities for installing, connecting to, and placing in service, such equipment.

Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on drawings. Follow routing indicated for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction. Coordinate locations of fixtures and outlets with finish elements.

Coordinate completion and clean-up of work of separate sections.

After Owner occupancy of premises, coordinate access to site for correction of defective work
and work not in accordance with Contract Documents, to minimize disruption of Owner's
activities.

PART 2 PRODUCTS

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.

Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misfabrication.

E. Verify that utility services are available, of the correct characteristics, and in the correct
locations.

F. Prior to Cutting: Examine existing conditions prior to commencing work, including elements
subject to damage or movement during cutting and patching. After uncovering existing work,
assess conditions affecting performance of work. Beginning of cutting or patching means
acceptance of existing conditions.

3.02 GENERAL INSTALLATION REQUIREMENTS

A. Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.

B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.
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D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.

E. Make neat transitions between different surfaces, maintaining texture and appearance.
3.03 CUTTING AND PATCHING

A. Whenever possible, execute the work by methods that avoid cutting or patching.

B. Perform whatever cutting and patching is necessary to:

1. Complete the work.

2. Fit products together to integrate with other work.

3. Provide openings for penetration of mechanical, electrical, and other services.

4, Match work that has been cut to adjacent work.

5. Repair areas adjacent to cuts to required condition.

6. Repair new work damaged by subsequent work.

7. Remove samples of installed work for testing when requested.

8. Remove and replace defective and non-complying work.

C. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing.

D. Employ original installer to perform cutting for weather exposed and moisture resistant
elements, and sight exposed surfaces.

E. Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior
approval.

Restore work with new products in accordance with requirements of Contract Documents.

G. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

Patching:

1. Finish patched surfaces to match finish that existed prior to patching. On continuous
surfaces, refinish to nearest intersection or natural break. For an assembly, refinish
entire unit.

2. Match color, texture, and appearance.

3. Repair patched surfaces that are damaged, lifted, discolored, or showing other
imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.04 PROGRESS CLEANING
A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly
condition.
B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed
or remote spaces, prior to enclosing the space.
C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning
to eliminate dust.
D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose
off-site; do not burn or bury.
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3.05

PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.

Provide special protection where specified in individual specification sections.

C. Provide temporary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

D. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is
necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

E. Prohibit traffic from landscaped areas.

F. Remove protective coverings when no longer needed; reuse or recycle coverings if possible.

3.06 DEMONSTRATION AND INSTRUCTION

A. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance,
and shutdown of each item of equipment at scheduled time, at equipment location.

B. For equipment or systems requiring seasonal operation, perform demonstration for other
season within six months.

C. Provide a qualified person who is knowledgeable about the Project to perform demonstration
and instruction of Owner's personnel.

3.07 ADJUSTING
A. Adjust operating products and equipment to ensure smooth and unhindered operation.
3.08 FINAL CLEANING

A. Use cleaning materials that are nonhazardous.

B. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains
and foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft
surfaces.

C. Remove all labels that are not permanent. Do not paint or otherwise cover fire test labels or
nameplates on mechanical and electrical equipment.

D. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

E. Clean filters of operating equipment.

F. Clean debris from roofs, gutters, downspouts, scuppers, overflow drains, area drains, and
drainage systems.

G. Clean site; sweep paved areas, rake clean landscaped surfaces.

Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;
dispose of in legal manner; do not burn or bury.

3.09 CLOSEOUT PROCEDURES
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Make submittals that are required by governing or other authorities.

Accompany Project Coordinator on preliminary inspection to determine items to be listed for
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

C. Notify Architect when work is considered ready for Architect's Substantial Completion
inspection.

D. Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and ready for Architect's Substantial Completion
inspection.

E. Conduct Substantial Completion inspection and create Final Correction Punch List containing
Architect's and Contractor's comprehensive list of items identified to be completed or corrected
and submit to Architect.

F. Correct items of work listed in Final Correction Punch List and comply with requirements for
access to Owner-occupied areas.

G. Notify Architect when work is considered finally complete and ready for Architect's Substantial
Completion final inspection.

H. Complete items of work determined by Architect listed in executed Certificate of Substantial
Completion.

3.10 MAINTENANCE

A. Provide service and maintenance of components indicated in specification sections.

B. Maintenance Period: As indicated in specification sections or, if not indicated, not less than one
year from the Date of Substantial Completion or the length of the specified warranty, whichever
is longer.

C. Examine system components at a frequency consistent with reliable operation. Clean, adjust,
and lubricate as required.

D. Include systematic examination, adjustment, and lubrication of components. Repair or replace
parts whenever required. Use parts produced by the manufacturer of the original component.

E. Maintenance service shall not be assigned or transferred to any agent or subcontractor without
prior written consent of the Owner.

END OF SECTION
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SECTION 01-7800
CLOSEOUT SUBMITTALS

PART 1 GENERAL

1.01 SECTION INCLUDES
Project Record Documents.
Operation and Maintenance Data.

Warranties and bonds.

o o0 W »

Evidence of Payments and Release of Liens.

1.02 RELATED REQUIREMENTS

A. Section 00-7200 - General Conditions: Performance bond and labor and material payment
bonds, warranty, and correction of work.

B. Section 01-3000 - Administrative Requirements: Submittals procedures, shop drawings,
product data, and samples.

C. Section 01-7000 - Execution and Closeout Requirements: Contract closeout procedures.
Individual Product Sections: Specific requirements for operation and maintenance data.

E. Individual Product Sections: Warranties required for specific products or Work.

1.03 SUBMITTALS

A. Project Record Documents: Submit documents to Architect with claim for final Application for
Payment.
B. Operation and Maintenance Data:
1. Submit two copies of preliminary draft or proposed formats and outlines of contents
before start of Work. Architect will review draft and return one copy with comments.
2. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.
3. Submit one copy of completed documents 15 days prior to final inspection. This copy will

be reviewed and returned after final inspection, with Architect comments. Revise content
of all document sets as required prior to final submission.

4. Submit two sets of revised final documents in final form within 10 days after final

inspection.
C. Warranties and Bonds:

1. For equipment or component parts of equipment put into service during construction with
Owner's permission, submit documents within 10 days after acceptance.

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final
Application for Payment.

3. For items of Work for which acceptance is delayed beyond Date of Substantial

Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.
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PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION

3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:

1. Drawings.

2. Specifications.

3. Addenda.

4, Change Orders and other modifications to the Contract.

B. Ensure entries are complete and accurate, enabling future reference by Owner.

C. Store record documents separate from documents used for construction.

D. Record information concurrent with construction progress.

E. Specifications: Legibly mark and record at each product section description of actual products
installed, including the following:

1. Changes made by Addenda and modifications.

F. Record Drawings: Legibly mark each item to record actual construction including:

1. Field changes of dimension and detail.

2. Details not on original Contract drawings.

3. Contractor to submit clean set of Drawings, transfering all changes that occurred during
construction from the working job set of Drawings to a clean set of Drawings. Submit to
Architect for review and approval.

3.02 OPERATION AND MAINTENANCE DATA

A. Source Data: For each product or system, list names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

B. Product Data: Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation. Delete inapplicable information.

C. Drawings: Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams. Do not use Project Record Documents as
maintenance drawings.

D. Typed Text: As required to supplement product data. Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES

A. For Each Product, Applied Material, and Finish:

1. Product data, with catalog number, size, composition, and color and texture designations.

B. Instructions for Care and Maintenance: Manufacturer's recommendations for cleaning agents
and methods, precautions against detrimental cleaning agents and methods, and recommended
schedule for cleaning and maintenance.
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C. Moisture protection and weather-exposed products: Include product data listing applicable
reference standards, chemical composition, and details of installation. Provide
recommendations for inspections, maintenance, and repair.

D. Additional information as specified in individual product specification sections.

E. Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

3.04 ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS

A. Assemble operation and maintenance data into durable manuals for Owner's personnel use,
with data arranged in the same sequence as, and identified by, the specification sections.

B. Where systems involve more than one specification section, provide separate tabbed divider for
each system.

C. Prepare instructions and data by personnel experienced in maintenance and operation of
described products.

D. Prepare data in the form of an instructional manual.

E. Binders: Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic
covers; 2 inch maximum ring size. When multiple binders are used, correlate data into related
consistent groupings.

F. Cover: ldentify each binder with typed or printed titte OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

G. Project Directory: Title and address of Project; names, addresses, and telephone numbers of
Architect, Consultants, Contractor and subcontractors, with names of responsible parties.

H. Tables of Contents: List every item separated by a divider, using the same identification as on
the divider tab; where multiple volumes are required, include all volumes Tables of Contents in
each volume, with the current volume clearly identified.

l. Dividers: Provide tabbed dividers for each separate product and system; identify the contents
on the divider tab; immediately following the divider tab include a description of product and
major component parts of equipment.

J. Text: Manufacturer's printed data, or typewritten data on 24 pound paper.

K. Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to
size of text pages.

L. Table of Contents: Provide title of Project; names, addresses, and telephone numbers of
Architect, Consultants, and Contractor with name of responsible parties; schedule of products
and systems, indexed to content of the volume.

3.05 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work. Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.

1. General Warranties:
25.022 Marshfield High School 01-7800 - 3
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B. Verify that documents are in proper form, contain full information, and are notarized.

C. Co-execute submittals when required.

D. Retain warranties and bonds until time specified for submittal.

E. Manual: Bind in commercial quality 8-1/2 by 11 inch three D side ring binders with durable
plastic covers.

F. Cover: Identify each binder with typed or printed titte WARRANTIES AND BONDS, with title of
Project; name, address and telephone number of Contractor and equipment supplier; and name
of responsible company principal.

G. Table of Contents: Neatly typed, in the sequence of the Table of Contents of the Project
Manual, with each item identified with the number and title of the specification section in which
specified, and the name of product or work item.

H. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.

Provide full information, using separate typed sheets as necessary. List Subcontractor,
supplier, and manufacturer, with name, address, and telephone number of responsible principal.
3.06 EVIDENCE OF PAYMENTS AND RELEASE OF LIENS
A. Submit with Final Application for Payment the following:
1. Contractor's Affidavit of Payment of Debts and Claims: AIA G706.
2. Contractor's Affidavit of Release of Liens: AIA G706A, with
a. Consent of Surety to Final Payment (AIA G707) with accompanying Power of
Attorney.
b. Contractor's release or waivers of liens.
C. Separate releases or waivers of liens for subcontractors, suppliers, and others with
lien rights against property of Owner.
END OF SECTION
25.022 Marshfield High School 01-7800 - 4

a. Provide one-year warranty as described in the General Conditions, Article 3.5.
Warranty period shall commence on the date of the fully executed Certificate of
Substantial Completion.

b. Weather-tight warranty: The Contractor shall, and hereby does, warranty
flashings, roofing, and all other work which is a component part of the roofing to be
weather-tight under ordinary wear and usage for a period of two years from and
after Substaintial Completion of the building. This is an extension of the general
one year warranty described above. Further, the Contractor shall warranty that it
will make good without delay all defects of labor and materials without additional
cost to the Owner.

2. Additional Warranties: See individual technical specification sections for written
warranties for specific projects of work.
3. Warranty period shall begin upon Substantial Completion, or if a Certificate of Substantial

Completion is not issued or if Work which is to be covered by warranty is not then
complete, Warranty Period shall begin upon the date of Final Acceptance or on the date
appearing on the final Certificate for Payment to the Contractor, whichever is earlier.
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SECTION 02-4100

DEMOLITION
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Selective demolition of building elements for alteration purposes.
B. Removal of hazardous materials and toxic substances. Refer to Hazardous Materials Report.

1.02 RELATED REQUIREMENTS
A. Section 01-1000 - Summary: Limitations on Contractor's use of site and premises.

B. Section 01-5000 - Temporary Facilities and Controls: Site fences, security, protective barriers,
and waste removal.

C. Section 01-7000 - Execution and Closeout Requirements: Project conditions; protection of
bench marks, survey control points, and existing construction to remain; reinstallation of
removed products; temporary bracing and shoring.

1.03 REFERENCE STANDARDS
A. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition.

B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations;
2013.

PART 2 PRODUCTS -- NOT USED

PART 3 EXECUTION

3.01 SCOPE
A. See Drawings for scope of demolition work.

B. See Hazardous Materials Report for scope of asbestos abatement and removal of other
hazardous materials.

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent
structures and the public.

1. Obtain required permits.
2. Use of explosives is not permitted.
3. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be

removed; do not allow worker or public access within range of potential collapse of
unstable structures.
4, Provide, erect, and maintain temporary barriers and security devices.
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3.03
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5. Use physical barriers to prevent access to areas that could be hazardous to workers or

the public.

6. Conduct operations to minimize effects on and interference with adjacent structures and
occupants.

7. Do not close or obstruct roadways or sidewalks without permit.

8. Conduct operations to minimize obstruction of public and private entrances and exits; do

not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

9. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon or limit access to their property.

Do not begin removal until receipt of notification to proceed from Owner.

Protect existing structures and other elements that are not to be removed.
1. Provide bracing and shoring.

2. Prevent movement or settlement of adjacent structures.

3. Stop work immediately if adjacent structures appear to be in danger.

Minimize production of dust due to demolition operations; do not use water if that will result in
ice, flooding, sedimentation of public waterways or storm sewers, or other pollution.

Noise Control: Maintain a reasonable degree of quiet throughout progress of the work so as not
to disturb Owner's work in adjoining spaces. Machines and tools must operate below OSHA
noise and fume standards.

If unanticipated hazardous materials are discovered during removal operations, stop work and
notify Architect and Owner; hazardous materials include regulated asbestos containing
materials, lead, PCB's, and mercury.

Perform demolition in a manner that maximizes salvage and recycling of materials.

1. Dismantle existing construction and separate materials.

2. Set aside reusable, recyclable, and salvageable materials; store and deliver to collection
point or point of reuse.

SELECTIVE DEMOLITION FOR ALTERATIONS

Drawings showing existing construction and utilities are based on casual field observation and

existing record documents only.

1. Verify that construction and utility arrangements are as shown.

2. Report discrepancies to Architect before disturbing existing installation.

3. Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

Separate areas in which demolition is being conducted from other areas that will not be
demolished.

Maintain weatherproof exterior building enclosure except for interruptions required for
replacement or modifications; take care to prevent water and humidity damage.

Remove existing work as indicated and as required to accomplish new work.

1. Remove rotted wood, corroded metals, and deteriorated masonry and concrete; replace
with new construction specified.

2. Remove items indicated on drawings.

Services (Including but not limited to HVAC, Plumbing, Fire Protection, Electrical, and
Telecommunications): Remove existing systems and equipment as indicated.

DEMOLITION
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1. Maintain existing active systems that are to remain in operation; maintain access to
equipment and operational components.

2. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.

3. See Section 01-1000 for other limitations on outages and required notifications.

4, Verify that abandoned services serve only abandoned facilities before removal.

5. Remove abandoned pipe, ducts, conduits, and equipment, including those above

accessible ceilings; remove back to source of supply where possible, otherwise cap stub
and tag with identification.

F. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4, Patch as specified for patching new work.
3.04 DEBRIS AND WASTE REMOVAL
A. Owner desires that as much existing building materials be salvaged as possible. Owner will
work with local salvage organizations to coordinate pick up.
B. Remove debris, junk, and trash from site.
C. Remove from site all materials not to be reused on site; do not burn or bury.
D. Leave site in clean condition, ready for subsequent work.
E. Clean up spillage and wind-blown debris from public and private lands.
END OF SECTION
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SECTION 06-1000
ROUGH CARPENTRY

PART 1 GENERAL

1.01

1.02

1.03

mo o w »

SECTION INCLUDES

Non-structural dimension lumber framing.
Sheathing.

Roofing nailers.

Preservative treated wood materials.

Concealed wood blocking, nailers, and supports.

RELATED REQUIREMENTS

Section 07-5400 - Thermoplastic Membrane Roofing: Water-resistive barrier over sheathing.

REFERENCE STANDARDS

ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware; 2009.

AWPA U1 - Use Category System: User Specification for Treated Wood; 2012.
PS 20 - American Softwood Lumber Standard; 2010.
WCLIB (GR) - Standard Grading Rules for West Coast Lumber No. 17; 2004, and supplements.

PART 2 PRODUCTS

2.01

2.02

C.

25.022 Marshfield High School 06-1000 - 1

GENERAL REQUIREMENTS

Dimension Lumber: Comply with PS 20 and requirements of specified grading agencies.

1. Species: Douglas Fir-Larch, unless otherwise indicated.

2. If no species is specified, provide any species graded by the agency specified; if no
grading agency is specified, provide lumber graded by any grading agency meeting the
specified requirements.

3. Grading Agency: Any grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

DIMENSION LUMBER FOR CONCEALED APPLICATIONS
Grading Agency: West Coast Lumber Inspection Bureau; WCLIB (GR).
Sizes: Nominal sizes as indicated on drawings, S4S.

Moisture Content: S-dry or MC19.

ROUGH CARPENTRY
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2.03

2.04

2.05

Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring:
1. Lumber: S4S, No. 2 or Standard Grade.
2. Boards: Standard or No. 3.

CONSTRUCTION PANELS

Roof Sheathing : APA PRP-108/APA PRPR-108, Form B455, Structural | Rated Sheathing,
Exterior Exposure Class, and as follows:

1. Span Rating: 48/24.

2. Thickness: 5/8 inch, nominal, 19/32 inch actual.

3. Edges: square.

Wall Sheathing: APA PRP-108/APA PRP-108, Form B455 Structural | Rated Sheathing,
Exterior Exposure Class, and as follows:

1. Span Rating: 24/16.

2. Thickness: 1/2 inch, nominal, 19/32 inch actual.

ACCESSORIES

Fasteners and Anchors:
1. Metal and Finish: Hot-dipped galvanized steel complying with ASTM A153/A153M for
high humidity and preservative-treated wood locations, unfinished steel elsewhere.

Joist Hangers: Hot dipped galvanized steel, sized to suit framing conditions.

FACTORY WOOD TREATMENT

Treated Lumber and Plywood: Comply with requirements of AWPA U1 - Use Category System

for wood treatments determined by use categories, expected service conditions, and specific

applications.

1. Preservative-Treated Wood: Provide lumber and plywood marked or stamped by an
ALSC-accredited testing agency, certifying level and type of treatment in accordance with
AWPA standards.

Preservative Treatment:
1. Manufacturers:
a. Lonza Group: www.wolmanizedwood.com/#sle.
b. Viance, LLC: www.treatedwood.com.
C. Osmose, Inc: www.osmose.com.
d. Substitutions: See Section 01-6000 - Product Requirements.

2. Preservative Pressure Treatment of Lumber Above Grade: AWPA U1, Use Category
UC4A, Commodity Specification A using waterborne preservative to 0.40 Ib/cu ft
retention.

a. Treat lumber exposed to weather.
b. Treat lumber in contact with roofing, flashing, or waterproofing.
C. Treat lumber in contact with masonry or concrete.

PART 3 EXECUTION

3.01 INSTALLATION - GENERAL
A. Select material sizes to minimize waste.
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Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory
components, including: shims, bracing, and blocking.

3.02 BLOCKING, NAILERS, AND SUPPORTS
A. Provide framing and blocking members as indicated or as required to support finishes, fixtures,
specialty items, and trim.
3.03 INSTALLATION OF CONSTRUCTION PANELS
A. Roof Sheathing: Secure panels with long dimension perpendicular to framing members, with
ends staggered and over firm bearing.
1. Nail panels to framing; staples are not permitted.
B. Wall Sheathing: Secure with long dimension perpendicular to wall studs, with ends over firm
bearing and staggered, using nails or screws.
3.04 CLEANING
A. Waste Disposal:
1. Comply with applicable regulations.
2. Do not burn scrap on project site.
3. Do not burn scraps that have been pressure treated.
4 Do not send materials treated with pentachlorophenol, CCA, or ACA to co-generation
facilities or “waste-to-energy” facilities.
B. Do not leave any wood, shavings, sawdust, etc. on the ground or buried in fill.
C. Prevent sawdust and wood shavings from entering the storm drainage system.
END OF SECTION
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SECTION 07-5400
THERMOPLASTIC MEMBRANE ROOFING

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Mechanically attached system with thermoplastic roofing membrane.
B. Adhered system with thermoplastic roofing membrane, in select locations, primarily vertical
sidewall surfaces only.
C. Insulation, flat and tapered.
D. Roof Cover Board.
E. Flashings, PVC coated.
F. Roofing stack boots and walkway pads.
G. Roof drains and overflow spouts.
H. Parapet-mounted flood lights.
1.02 RELATED REQUIREMENTS
A. Section 06-1000 - Rough Carpentry: Wood nailers and curbs.
B. Section 07-6200 - Sheet Metal Flashing and Trim: gutters, flashings, copings, reglets, and other
accessories, flashings as shown in Drawings.
1.03 REFERENCE STANDARDS
A. ASTM C1289 - Standard Specification for Faced Rigid Cellular Polyisocyanurate Thermal
Insulation Board; 2014.
B. ASTM D2564 - Standard Specification for Solvent Cements for Poly(Vinyl Chloride) (PVC)
Plastic Piping Systems; 2020 (Reapproved 2024).
C. ASTM D2665 - Standard Specification for Poly(Vinyl Chloride) (PVC) Plastic Drain, Waste, and
Vent Pipe and Fittings; 2025.
D. ASTM D3034 - Standard Specification for Type PSM Poly(Vinyl Chloride) (PVC) Sewer Pipe
and Fittings; 2016.
E. ASTM D4434/D4434M - Standard Specification for Poly(Vinyl Chloride) Sheet Roofing; 2012.
F. ASTM E96/E96M - Standard Test Methods for Water Vapor Transmission of Materials; 2016.
G. ASTM E2178 - Standard Test Method for Air Permeance of Building Materials; 2013.
H. FM (AG) - FM Approval Guide; current edition.
l. FM DS 1-28 - Wind Design; 2007.
J. NRCA (RM) - The NRCA Roofing Manual; 2017.
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K. NRCA (WM) - The NRCA Waterproofing Manual; 2005.

L. NRCA ML104 - The NRCA Roofing and Waterproofing Manual; National Roofing Contractors
Association; Fifth Edition, with interim updates.

M. UL (DIR) - Online Certifications Directory; Current Edition.

UL (FRD) - Fire Resistance Directory; current edition.

1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide data indicating membrane materials, flashing materials, insulation, vapor
retarder, surfacing, and fasteners.

C. Specimen Warranty: For approval.

Warranty Documentation:

1. Submit manufacturer warranty and ensure that forms have been completed in Owner's
name and registered with manufacturer.
2. Submit installer's certification that installation complies with warranty conditions for

waterproof membrane.

1.05 FIELD CONDITIONS

A. Do not apply roofing membrane during unsuitable weather.
B. Do not apply roofing membrane when ambient temperature is below 40 degrees F or above 90
degrees F.

C. Do not apply roofing membrane to damp or frozen deck surface or when precipitation is
expected or occurring.

D. Do not expose materials vulnerable to water or sun damage in quantities greater than can be
weatherproofed the same day.

E. Schedule applications so that no partially completed sections of roof are left exposed at end of
workday.

1.06 WARRANTY

A. System Warranty: Provide manufacturer's system warranty agreeing to repair or replace
roofing that leaks or is damaged due to wind or other natural causes.
1. Warranty Term: 20 years, no dollar limit.
2. For repair and replacement include costs of both material and labor in warranty.

PART 2 PRODUCTS

2.01 MANUFACTURERS

A. Thermoplastic Polyvinyl Chloride (PVC) Membrane Roofing Materials:

1. Carlisle Roofing Systems, Inc: www.carlisle-syntec.com/#sle.
2. Duro-Last Roofing, Inc.www.duro-last.com.
3. IB Roof Systems: www.ibroof.com/#sle.
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4. Johns Manville: www.jm.com/#sle.
5. Sika Corporation Roofing; Sarnafil PVC: usa.sarnafil.sika.com/#sle.
6. Substitutions: See Section 01-6000 - Product Requirements.

B. Insulation:
1. Same manufacturer as above or as approved by roof membrane manufacture.
2. Substitutions: See Section 01-6000 - Product Requirements.
2.02 ROOFING - UNBALLASTED APPLICATIONS
A. Thermoplastic Membrane Roofing: One ply membrane, mechanically fastened over roof cover
board (as scheduled), insulation, over vapor barrier.
B. Roofing Assembly Requirements:
1. Roof Covering External Fire Resistance Classification: UL (FRD) Class A.
2. Factory Mutual Classification: Class 1 and windstorm resistance of 1-90, in accordance
with FM DS 1-28.
C. Acceptable Insulation Types - Constant Thickness Application:
1. Single layer of polyisocyanurate board.
D. Acceptable Insulation Types - Tapered Application:
1. Tapered polyisocyanurate board covered with uniform thickness glass fiber board.
2. Uniform thickness polyisocyanurate board covered with tapered polyisocyanurate or
extruded polystyrene board.
2.03 MEMBRANE ROOFING AND ASSOCIATED MATERIALS
A. Membrane Roofing Materials:
1. PVC: Polyvinyl chloride (PVC) complying with ASTM D4434/D4434M, Type Il, sheet
contains reinforcing fibers or reinforcing fabrics.
2. Material: Polyvinyl chloride copolymer alloy, ethylene interpolymer, or acrylonitrile
butadiene polymer complying with ASTM D4434/D4434M.
3. Reinforcing: Internal fabric.
4, Thickness: 0.060 inch, minimum.
5 Sheet Width: Factory fabricated into largest sheets possible.
6 Color: White.
Seaming Materials: As recommended by membrane manufacturer, heat welded.
C. Flexible Flashing Material: Same material as membrane.
D. PVC Coated Metal Flashing: Membrane manufacturer to provide coated metal for complete
system. Refer to Detail Drawings.
2.04 ROOF COVER BOARD
A. Deck Sheathing: Glass mat faced gypsum panels, ASTM C 1177/C 1177M, fire resistant type,
1/4 inch thick. "Densdeck" by G-P Gypsum or equivalent.
1. Manufacturers:
a. Georgia-Pacific; DensDeck: www.densdeck.com/#sle.
b. National Gypsum Company; DEXcell Glass Mat Roof Board:
www.nationalgypsum.com/#sle.
C. USG Corporation; Securock Ultralight Glass-Mat Roof Board: www.usg.com/#sle.
d. Substitutions: See Section 01-6000 - Product Requirements.
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2.05

INSULATION

A. Polyisocyanurate (ISO) Board Insulation: Rigid cellular foam, complying with ASTM C1289.
1. Classifications:
a. Type Il
1) Class 1 - Faced with glass fiber reinforced cellulosic felt facers on both
maijor surfaces of core foam.
2) Compressive Strength: Classes 1-2-3, Grade 3 - 25 psi (172 kPa),
minimum.
3) Thermal Resistance, R-value: At 1-1/2 inch thick; Class 1, Grades 1-2-3 -
8.4 (1.48) at 75 degrees F.
2. Board Size: 48 by 96 inch.
3. Board Thickness: 1.0 inch, minimum.
4. Tapered Board: Slope as indicated; minimum thickness 1/2 inch; fabricate of fewest
layers possible.
5. Board Edges: Square.
6. Manufacturers:
a. Same as roof membrane manufacturers, or as approved by roofing manufacturer.
b. Substitutions: See Section 01-6000 - Product Requirements.
2.06 VAPOR BARRIER
A. Air and Vapor Barrier Sheet, Self-Adhered, with Primer:
1. Air Permeance: 0.001 L/s/m2, maximum, when tested in accordance with ASTM E2178.
2. Water Vapor Permeance: 0.03 perms, maximum, when tested in accordance with ASTM
E96/E96M, Procedure B.
3. Ultraviolet (UV) and Weathering Resistance: Approved in writing by manufacturer for up
to 90 of weather exposure.
4. Manufacturers:
a. Basis of Design: JM Vapor Barrier SA.
1) Polyethylene-Reinforced, Self-Adhering SBS Vapor Barrier.
2) 31.5 mil.
3) Nonslip, UV-protected top surface.
4) Self-sealing, SBS rubber and asphalt blend, 45 inch roll x 134 ft.
5) Primer required, same manufacturer or approved by manufacturer.
b. Or approved by roofing manufacturer.
C. Substitutions: See Section 01-6000 - Product Requirements.
2.07 ACCESSORIES
A. Stack Boots: Prefabricated flexible boot and collar for pipe stacks through membrane; same
material as membrane.
B. Fasteners: Appropriate for purpose intended and approved by Factory Mutual and roofing
manufacturer.
C. Membrane Adhesive: As recommended by membrane manufacturer.
D. Thinners and Cleaners: As recommended by adhesive manufacturer, compatible with
membrane.
E. Walkway Pads: Suitable for maintenance traffic, contrasting color or otherwise visually
distinctive from roof membrane.
1. Composition: Roofing membrane manufacturer's standard.
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2. Locate as indicated in Drawings.
3. Size: 24 by 24 inch.

Roof Drain: Josam 22500 Series, or equivalent, combined roof drain & overflow drain. Epoxy
coated cast iron body with flange, double deck receiver plate, flashing ring with gravel stop,
aluminum dome.
1. Accessories: Confirm compatibility with roofing manufacturer.
a. Roof drain piping:
1) PVC Pipe: ASTM D2665 or ASTM D3034.
2) Fittings: PVC.
3) Joints: Solvent welded, with ASTM D2564 solvent cement.
b. Overflow drain "cow's tongue" downspout nozzle:
1) Josam 25010-PVC or JR Smith equal.
2) Material: PVC-coated cast bronze.
3) Provide bird

Parapet-mounted LED area light.

1. Products:
a. Lithonia Lighting: ESXF LED Floodlight with integrated photocell..
b. Substitutions: See Section 01-6000 - Product Requirements.

2. Mounting: Adjustable yoke suitable for parapet-mounting, by manufacturer.. Confirm
orientation with Owner prior to final installation.

3. Light output: Adjustable 1600Im / 1800Im / 2000Im.

4, Electrical accessories: provide conduit & junction boxes as required, see Drawings.
Conform to local code requirements.

PART 3 EXECUTION

3.01 INSTALLATION - GENERAL
A. Perform work in accordance with NRCA Roofing and Waterproofing Manual and manufacturer's
instructions.
Do not apply roofing membrane during unsuitable weather.
C. Do not apply roofing membrane when ambient temperature is outside the temperature range
recommended by manufacturer.
D. Do not apply roofing membrane to damp or frozen deck surface or when precipitation is
expected or occurring.
E. Do not expose materials vulnerable to water or sun damage in quantities greater than can be
weatherproofed the same day.
3.02 EXAMINATION
A. Verify that surfaces and site conditions are ready to receive work.
Verify deck is supported and secure.
C. Verify deck is clean and smooth, flat, free of depressions, waves, or projections, properly sloped
and suitable for installation of roof system.
D. Verify deck surfaces are dry and free of snow or ice.
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Verify that roof openings, curbs, and penetrations through roof are solidly set, and cant strips
are in place.

3.03 INSTALLATION - GENERAL

A. Refer to ROOF PLAN, found in Drawings, for listing of roof assemblies and respective
component types and thicknesses.

Do not apply roofing membrane during unsuitable weather.

C. Do not expose materials vulnerable to water or sun damage in quantities greater than can be
weatherproofed the same day.

3.04 VAPOR RETARDER AND VAPOR BARRIER, INSULATION & ROOF COVER BOARD

A. Apply self-adhered vapor barrier to deck surface in accordance with manufacturer's
instructions.

B. Attachment of Insulation:

1. Mechanically fasten first layer for distance of 6 inch from roof edge.

2. Mechanically fasten subsequent layer of insulation to deck in accordance with roofing
manufacturer's instructions and FM (AG) Factory Mutual requirements.

3. Use 5 fasteners per board, or as per manufacturer requirements, whichever is more
stringent.

C. Lay with joints staggered.24 inch minimum, or per manufacturers recommendations.

Place tapered insulation to the required slope pattern in accordance with manufacturer's
instructions.

E. Do not apply more sheathing than can be covered with membrane in same day.

F. Apply roof cover board, as scheduled, immediately under membrane with fasteners in
accordance with manufacturer's instructions.

3.05 MEMBRANE APPLICATION

A. Roll out membrane, free from wrinkles or tears. Place sheet into place without stretching.
Shingle joints on sloped substrate in direction of drainage.

C. All membrane sheets shall be overlapped a minimum of 6 inches to provide space for fastener
and plate placement and for a continuous minimum 1-1/2 inch weld width.

D. Fully Adhered Application: Vertical parapet appplication. Apply adhesive to substrate at rate of
per the container gal/square. Fully embed membrane in adhesive except in areas directly over
or within 3 inches of expansion joints. Fully adhere one roll before proceeding to adjacent rolls.

E. Overlap edges and ends and seal seams by contact adhesive, minimum 3 inches. Seal
permanently waterproof. Apply uniform bead of sealant to joint edge.

F. Mechanical Attachment: Apply membrane and mechanical attachment devices in accordance
with manufacturer's instructions.

G. Welding of Lap Areas:

1. Welding by hot air welding only.
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2. All surfaces to be welded shall be clean and dry. No adhesive shall be present in the lap

areas.
3. Follow in strict accordance with manufacturer requirements.
4. Test and check all seams for continuity and integrity. Check seams daily. Repair

openings and "fishmouths" with hand-held hot air tool and narrow nozzle tip. Pull apart
several sections of seams to test quality of the welds.

H. At intersections with vertical surfaces:
1. Extend membrane over cant strips and up a minimum of 4 inches onto vertical surfaces.
2. Fully adhere flexible flashing over membrane and up to nailing strips.
l. Around roof penetrations, seal flanges and flashings with flexible flashing.
J. Coordinate installation of roof drains and sumps and related flashings.
3.06 FIELD QUALITY CONTROL
A. Provide periodic on-site attendance of roofing and insulation manufacturer's representative
during installation of this work.
3.07 CLEANING
A. Remove bituminous markings from finished surfaces.
B. In areas where finished surfaces are soiled by work of this section, consult manufacturer of
surfaces for cleaning advice and comply with their documented instructions.
C. Repair or replace defaced or damaged finishes caused by work of this section.
3.08 PROTECTION
A. Protect installed roofing and flashings from construction operations.
B. Where traffic must continue over finished roof membrane, protect surfaces using durable
materials.
END OF SECTION
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SECTION 07-6100
SHEET METAL ROOFING

PART 1 GENERAL

1.01 SECTION INCLUDES
A. 2 inch high, mechanically-seamed sheet metal roofing, associated flashings, self adhered
weather barrier layer, and underlayment for a complete manufacturers approved system.
B. Sealants for joints within sheet metal fabrications.
1.02 RELATED REQUIREMENTS
A. Section 01-2300 - Alternates: this work is included in the Alternate Bid.
B. Section 07-6200 - Sheet Metal Flashing and Trim: Placement of flashing, gutters, downspouts,
copings, reglets and accessories.
1.03 REFERENCE STANDARDS
A. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2015.
B. ASTM A666/A666M - Standard Specification for Annealed or Cold-Worked Austenitic Stainless
Steel Sheet, Strip, Plate, and Flat Bar; 2024.
C. 9(?11;1'\/' B749 - Standard Specification for Lead and Lead Alloy Strip, Sheet, and Plate Products;
D. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014.
E. ASTM D1970/D1970M - Standard Specification for Self-Adhering Polymer Modified Bituminous
Sheet Materials Used as Steep Roofing Underlayment for Ice Dam Protection; 2013.
ASTM E108 - Standard Test Methods for Fire Tests of Roof Coverings; 2011.
G. ICC-ES AC188 - Acceptance Criteria for Roof Underlayments; 2012.
SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012.
1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Shop Drawings: Indicate material profile, jointing pattern, jointing details, fastening methods,
flashings, terminations, and installation details.
C. Product Data: Provide data on metal types, finishes, and characteristics.
1.05 QUALITY ASSURANCE
A. Perform work in accordance with SMACNA (ASMM) requirements and standard details, except
as otherwise noted.
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1.06

1.07

Installer Qualifications: Company specializing in performing sheet metal roof installations with
minimum 5 years of experience.

DELIVERY, STORAGE, AND HANDLING

Stack material to prevent twisting, bending, or abrasion, and to provide ventilation. Slope metal
sheets to ensure drainage.

WARRANTY

See Section 01-7800 - Closeout Submittals, for additional warranty requirements.

Provide 35 year manufacturer warranty for coating performance. Warranty shall include
degradation of metal finish.

Metal substrate will not rupture, fail structurally, or perforate.

Installer's and General Contractor's Warranty: Warrant panels, flashings, sealants, fasteners
and accessories against defective materials and/or workmanship, covering repairs required to
maintain roof panels watertight and weatherproof with normal usage for two years following
Project Substantial Completion date.

Weathertight Performance Warranty: Manufacturer's standard warranty in which manufacturer
agrees to repair or replace metal roof panel assemblies that fail to remain weathertight within 20
years.

PART 2 PRODUCTS

2.01 SHEET MATERIALS
A. Pre-Finished Galvanized Steel Sheet: ASTM A653/A653M, with G90/Z275 zinc coating; 24
gauge, 0.0239 inch minimum base metal thickness, shop pre-coated with PVDF (polyvinylidene
fluoride) coating; color as selected.
B. Stainless Steel Sheet: ASTM A666/A666M, Type 304, soft temper, 25 gage, 0.0219 inch thick;
smooth No. 4 finish.
2.02 MANUFACTURER
A. Custom-Bilt Metals. 800-826-7813, info@custombiltmetals.com
1. Panel Designation: "Titan CB-150".
B. AEP Span. 877-742-9131, customercare@aepspan.com
1. Panel Designation: "Span-Lok hp".
C. Taylor Metal Products. 800-574-1388, www.Taylormetal.com
1. Panel Designation: "MS-150", typical.
D. Substitutions: See Section 01-6000 - Product Requirements.
2.03 FABRICATION
A. Form sections true to shape, accurate in size, square, and free from distortion or defects.
B. Fabricate cleats of same material as sheet, same gage as roofing sheet.
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Fabricate starter strips, interlockable with sheet.
Form pieces in longest practical lengths.

Hem exposed edges on underside 1/2 inch; miter and seam corners.

mm o 0

Form material with standing seams, except where otherwise indicated. At moving joints, use
sealed lapped, bayonet-type or interlocking hooked seams.

G. Seam height: 2 inches.

2.04 SEAMS:
A. Panel seams shall interlock entire length of seam.

B. Design standing seam to lock up and resist joint disengagement during design wind uplift
conditions as calculated according to local building codes.

C. Provide pre-installed sealant within confines of panel’s female leg to aid in resistance of leaks
and provide panel-to-panel seal while allowing expansion and contraction movement.

D. Seams shall be continuously locked or crimped together by mechanical means during
installation. Seaming tools shall be sourced from manufacturer’s recommended vendor.

2.05 FINISHES

A. PVDF (Polyvinylidene Fluoride) Coating: Superior Performance Organic Finish, AAMA 2605;
multiple coat, thermally cured fluoropolymer finish system; color as selected by Architect from
standard color chart, including premium colors.

B. Primer Coat: On coated sheets, finish concealed side of sheet with primer compatible with
finish system as recommended by finish system manufacturer.

2.06 ACCESSORIES
A. Fasteners: Stainless steel, with soft neoprene washers.

B. Slip Sheet Underlayment: Synthetic non-asphaltic sheet, intended by manufacturer for

mechanically fastened roofing underlayment without sealed seams.

1. Minimum Requirements: Comply with requirements of ICC-ES AC188 for non-self-
adhesive sheet.

2. Self Sealability: Passing nail sealability test specified in ASTM D1970/D1970M.

3. Flammability: Minimum of Class A, when tested in accordance with ASTM E108.

4, Ultraviolet Resistance and Weatherability: Approved in writing by manufacturer for
exposure to weather for minimum of 12 months.

5. Low Temperature Flexibility: Passing test specified in ASTM D1970/D1970M.

6. Fasteners: As specified by manufacturer and building code qualification report or
approval, if any.

7. Products - as approved by metal roofing manufacturer only:

a. Certainteed "Diamond Deck".
b. GAF "Tigerpaw".

C. SA Underlayment: Self-adhering butyl-rubber sheet complying with ASTM D1970/D1970M;
strippable release film.
1. Self Sealability: Passing nail sealability test specified in ASTM D1970/D1970M.
2. Low Temperature Flexibility: Passing test specified in ASTM D1970/D1970M.
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3. Approved Manufacturers and Products:

W.R. Grace Construction Products "lce and Water Shield".
GAF-Elk "StormGuard".

Owens Corning "Weatherlock Flex".

Certainteed "Winter Guard".

Substitutions: See Section 01-6000 - Product Requirements.

©o0oToO

D. Concealed Sealants: Non-curing butyl sealant.

E. Exposed Sealants: ASTM C920 elastomeric sealant, with minimum movement capability as
recommended by manufacturer for sealed substrates; color to match adjacent material.

PART 3 EXECUTION

3.01 EXAMINATION

A. Inspect roof deck to verify deck is clean and smooth, free of depressions, waves, or projections,
properly sloped to eaves.

B. Verify deck is dry and free of snow or ice. Verify joints in wood deck are solidly supported and
fastened.

C. Verify roof openings, curbs, pipes, sleeves, ducts, or vents through roof are solidly set, reglets
are in place, and nailing strips located.

D. Verify roofing termination and base flashings are in place, sealed, and secure.

3.02 PREPARATION
A. Install starter and edge strips, and cleats before starting installation.

B. Back paint concealed metal surfaces and surfaces in contact with dissimilar metals with
protective backing paint to a minimum dry film thickness of 15 mil.

C. Place eave edge metal flashing tight with face of wall below. Weather lap joints 2 inches and
seal with plastic cement. Secure flange with nails spaced 6 inches OC.

3.03 INSTALLATION - ROOFING

A. Apply SA underlayment, prior to insulation, directly on roof deck.

1. Apply in single layer laid perpendicular to slope; weather lap edges 6 inches.
B. Apply SA underlayment over entire roof area, directly on insulation.

1. Apply in single layer laid perpendicular to slope; weather lap edges 6 inches.
C. Install slip sheet underlayment.

1. Apply in single layer laid perpendicular to slope; weather lap edges 6 inches.

D. Cleat and seam all joints.

E. Install in complete accordance with roof panel manufacturer's instructions for assembly and
installation.

F. Cutting and Fitting:
1. Cut panels neat, square, and true with shearing action cutters. Torch or power saw
cutting is prohibited.
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2. Openings 6 inches and larger: Shop fabricate and reinforce to maintain original load

capacity.
3. Openings less than 6 inches: Field cutting is acceptable.

G. Install panels in accordance with manufacturer’s instructions and recommendations. Anchor
securely in place using clips and fasteners spaced in accordance with manufacturer’s recom-
mendations for design wind load criteria.

H. Form seams with manufacturer-approved motorized seaming tool; completely engage panel,
clip, and factory-applied sealant in seam.

l. Comply with methods and recommendations of SMACNA Architectural Sheet Metal Manual for
flashing configurations required.

3.04 INSTALLATION - STANDING SEAM ROOFING

A. Lay sheets with long dimension perpendicular to eaves. Apply pans beginning at eaves.

B. Lock cleats into seams and flatten.

C. At eaves and gable ends, terminate roofing by hooking over edge strip.

D. Fold lower ends of seams at eaves over at 45 degree angle.

3.05 FIELD QUALITY CONTROL
A. Inspection will involve surveillance of work during installation to ascertain compliance with
specified requirements.
3.06 PROTECTION
A. Do not permit traffic over unprotected roof surface.
END OF SECTION
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SECTION 07-6200
SHEET METAL FLASHING AND TRIM

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Fabricated sheet metal items, including flashings, counterflashings, and splash pans.
B. Sealants for joints within sheet metal fabrications.
1.02 RELATED REQUIREMENTS
A. Section 06-1000 - Rough Carpentry: Wood nailers for sheet metal work.
B. Section 07-5400-Thermoplastic Membrane Roofing: Roofing system.
1.03 REFERENCE STANDARDS
A. AAMA 2603 - Voluntary Specification, Performance Requirements and Test Procedures for
;’(i)%n;.ented Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix);
B. AAMA 2605 - Voluntary Specification, Performance Requirements and Test Procedures for
Superior Performing Organic Coatings on Aluminum Extrusions and Panels; 2013.
C. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2015.
D. ASTM A666/A666M - Standard Specification for Annealed or Cold-Worked Austenitic Stainless
Steel Sheet, Strip, Plate, and Flat Bar; 2024.
E. ASTM B209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate; 2014.
F. ASTM B209M - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate
[Metric]; 2014.
G. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014.
ASTM D226/D226M - Standard Specification for Asphalt-Saturated Organic Felt Used in
Roofing and Waterproofing; 2009.
l. CDA A4050 - Copper in Architecture - Handbook; current edition.
J. SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012.
1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Shop Drawings: Indicate material profile, jointing pattern, jointing details, fastening methods,
flashings, terminations, and installation details.
1.05 QUALITY ASSURANCE
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1.06

A

B.

Perform work in accordance with SMACNA (ASMM) and CDA A4050 requirements and
standard details, except as otherwise indicated.

Fabricator and Installer Qualifications: Company specializing in sheet metal work with 5 years
of documented experience.

DELIVERY, STORAGE, AND HANDLING

Stack material to prevent twisting, bending, and abrasion, and to provide ventilation. Slope
metal sheets to ensure drainage.

Prevent contact with materials that could cause discoloration or staining.

PART 2 PRODUCTS

2.01 SHEET MATERIALS

A. Pre-Finished Galvanized Steel: ASTM A 653/A 653M, with G90/Z275 zinc coating; minimum
0.02 inch (24 gauge) thick base metal, shop pre-coated with modified silicone coating.

1. Modified Silicone Polyester Coating: Pigmented Organic Coating System, AAMA 2603;
baked enamel finish system.

2. PVDF (Polyvinylidene Fluoride) Coating: Superior Performance Organic Finish, AAMA
2605; multiple coat, thermally cured fluoropolymer finish system; color as scheduled.

B. Stainless Steel: ASTM A666/A666M, Type 304 alloy, soft temper, 28 gage, (0.0156 inch) thick;
smooth No. 4 - Brushed finish.

2.02 ACCESSORIES

A. Fasteners: Stainless steel , with soft neoprene washers.

B. Primer: Zinc chromate type.

C. Protective Backing Paint: Zinc molybdate alkyd.

D. Sealant to be Concealed in Completed Work: Non-curing butyl sealant.

E. Sealant to be Exposed in Completed Work: Elastomeric sealant, 100 percent silicone with
minimum movement capability of plus/minus 25 percent and recommended by manufacturer for
substrates to be sealed; clear.

2.03 FABRICATION

A. Form sections true to shape, accurate in size, square, and free from distortion or defects.

B. Form pieces in longest possible lengths.

C. Hem exposed edges on underside 1/2 inch; miter and seam corners.

D. Form material with flat lock seams, except where otherwise indicated; at moving joints, use
sealed lapped, bayonet-type or interlocking hooked seams.

E. Fabricate corners from one piece with minimum 18 inch long legs; seam for rigidity, seal with
sealant.
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G.

Fabricate vertical faces with bottom edge formed outward 1/4 inch (6 mm) and hemmed to form
drip.

Fabricate flashings to allow toe to extend 2 inches over roofing edge. Return and brake edges.

PART 3 EXECUTION

3.01 PREPARATION
A. Install starter and edge strips, and cleats before starting installation.
B. Back paint concealed metal surfaces with protective backing paint to a minimum dry film
thickness of 15 mil.
3.02 INSTALLATION
A. Comply with drawing details.
B. Secure flashings in place using concealed fasteners, and use exposed fasteners only where
permitted..
C. Fit flashings tight in place; make corners square, surfaces true and straight in planes, and lines
accurate to profiles.
D. Seal metal joints watertight.
E. Set splash pans under downspouts and roof and canopy overflow outlets, and set in place with
sealant approved by roofing manufacturer.
3.03 FIELD QUALITY CONTROL
A. See Section 01-4000 - Quality Requirements, for field inspection requirements.
B. Inspection will involve surveillance of work during installation to ascertain compliance with
specified requirements.
END OF SECTION
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