HGE

ARCHITECTS.

333 S. 4TH STREET
COOS BAY, OR 97420
P: 541.269.1166
general@hgel.com
www.hgel.com

PROJECT #18.27.3

PROJECT MANUAL

FOR

AMERICAN LEGION HALL
BUILDING REMODEL

421 11™ STREET

(As PART OF THE PORT ORFORD
COMMUNITY BUILDING)

FOR
CITY OF PORT ORFORD

JuLy 2026



Blank Page



SECTION 00-0101
PROJECT TITLE PAGE

PROJECT MANUAL

FOR

AMERICAN LEGION HALL BUILDING

REMODEL

CITY OF PORT ORFORD

421 11TH STREET, PORT ORFORD, OR 97465

JULY 2026

PROJECT 18.27.3

HGE ARCHITECTS, INC.
333 SOUTH 4TH STREET
COOS BAY, OREGON 97420

(541) 269-1166

END OF SECTION

18.27.3 American Legion Hall 00-0101 -1

Building Remodel July 2026 PROJECT TITLE PAGE



BLANK PAGE



SECTION 00-0110
TABLE OF CONTENTS

PROCUREMENT AND CONTRACTING REQUIREMENTS

1.01 DIVISION 00 -- PROCUREMENT AND CONTRACTING REQUIREMENTS
00-0101 - Project Title Page

00-0110 - Table of Contents

00-1113 - Advertisement for Bids

00-2113 - Instructions to Bidders

AIA Document A701 - 2018: Instructions to Bidders

00-2210 - Supplementary Instructions to Bidders

Substitution Request Form (During Bidding)

I 0T Mmoo ® »

00-4100 - Bid Form

First Tier Subcontractor Disclosure Form

00-5200 - Agreement Form

AIA Document A101: Standard Form of Agreement between Owner and Contractor (DRAFT)
00-7200 - General Conditions

AIA Document A201 - 2017: General Conditions of the Contract for Construction

00-7300 - Supplementary Conditions

00-7346 - Prevailing Wage Rates

Vo zzr xR <

Hazardous Materials Report, Arcadia, May 2025

SPECIFICATIONS

2.01 DIVISION 01 -- GENERAL REQUIREMENTS
01-1000 - Summary

01-2300 - Alternates

01-3000 - Administrative Requirements
01-4000 - Quality Requirements

01-6000 - Product Requirements

01-7000 - Execution and Closeout Requirements

@ m m o o w >

01-7800 - Closeout Submittals

18.27.3 American Legion Hall 00-0110-1

Building Remodel July 2026 TABLE OF CONTENTS



2.02

DIVISION 02 -- EXISTING CONDITIONS

A. 02-4100 - Demolition
2.03 DIVISION 03 -- CONCRETE
A. 03-2000 - Concrete Reinforcing
B. 03-3000 - Cast-in-Place Concrete
2.04 DIVISION 06 -- WOOD, PLASTICS, AND COMPOSITES
A. 06-1000 - Rough Carpentry
B. 06-1800 - Glued-Laminated Construction
C. 06-2000 - Finish Carpentry
D. 06-4100 - Architectural Wood Casework
2.05 DIVISION 07 -- THERMAL AND MOISTURE PROTECTION
A. 07-2100 - Thermal Insulation
B. 07-2500 - Weather Barriers
C. 07-3113 - Asphalt Shingles
D. 07-4646 - Fiber-Cement Siding
E. 07-6100 - Sheet Metal Roofing
F. 07-6200 - Sheet Metal Flashing and Trim
G. 07-9005 - Joint Sealers
2.06 DIVISION 08 -- OPENINGS
A. 08-1113 - Hollow Metal Doors and Frames
B. 08-1416 - Flush Wood Doors
C. 08-4313 - Aluminum-Framed Storefronts
D. 08-5313 - Vinyl Windows
E. 08-7100 - Door Hardware
F. 08-8000 - Glazing
2.07 DIVISION 09 -- FINISHES
A. 09-2116 - Gypsum Board Assemblies
09-6500 - Resilient Flooring
C. 09-6813 - Tile Carpeting
18.27.3 American Legion Hall 00-0110-2

Building Remodel July 2026

TABLE OF CONTENTS



D. 09-9000 - Painting and Coating
2.08 DIVISION 10 -- SPECIALTIES
A. 10-1400 - Signage
B. 10-2600 - Wall and Door Protection
2.09 DIVISION 11 -- EQUIPMENT
A. 11-4000 - Foodservice Equipment
Food Service Equipment - Product Data
C. 11-4001 - Custom Fabricated Foodservice Equipment
2.10 DIVISION 22 -- PLUMBING
A. 22-0500 - Plumbing Materials and Methods
B. 22-0700 - Plumbing Insulation
C. 22-1000 - Plumbing Piping
D. 22-4000 - Plumbing Fixtures
2.1 DIVISION 23 -- HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC)
A. 23-0500 - HVAC Meterials and Methods
B. 23-0590 - Testing, Adjusting and Balancing
C. 23-0700 - HVAC Insulation
D. 23-2300 - Refrigerant Piping System
E. 23-3000 - Air Distribution
F. 23-3400 - HVAC Fans
G. 23-4000 - HVAC Air Cleaning Devices
H. 23-7450 - Unitary HVAC Units
l. 23-8000 - Terminal HVAC Equipment
212 DIVISION 26 -- ELECTRICAL
A. 26-0100 - Electrical
213 DIVISION 28 -- ELECTRONIC SAFETY AND SECURITY
A. 28-1000 - Access Control
18.27.3 American Legion Hall 00-0110-3

Building Remodel July 2026

TABLE OF CONTENTS



214 DIVISION 31 -- EARTHWORK
31-1000 - Site Clearing
31-2200 - Grading

31-2316 - Excavation

o o0 W »

31-2323 - Fill

215 DIVISION 32 -- EXTERIOR IMPROVEMENTS
A. 32-1313 - Concrete Paving

END OF SECTION

18.27.3 American Legion Hall 00-0110-4

Building Remodel July 2026 TABLE OF CONTENTS



SECTION 00-1113
ADVERTISEMENT FOR BIDS

Notice is hereby given that sealed bids for the American Legion Building Remodel project,
will be received by the City of Port Orford no later than the bid closing time of 2:00 P.M.,
Thursday, September 3, 2026.

Bids shall be submitted to the HGE Office by mail/hand delivery: 333 S. 4th Street, Coos Bay,
OR 97420; or electronically: general@hge1.com. Bids shall be identified as: BID for American
Legion Hall Remodel. Bids will be publicly opened and read aloud immediately following the bid
closing time.

Please join the below virtual meeting from your computer, tablet or smartphone.
https://meet.goto.com/678198493
You can also dial in using your phone.
United States: +1 (646) 749-3122
Access Code: 678-198-493

Work for this project consists of partial renovation of the existing American Legion Hall.
Improvements include extensive kitchen upgrades, an entry vestibule addition, south door
addition to future outdoor space, siding and window replacement, and HVAC improvements.
Alternate bid work includes reroofing, floor replacement, concrete sidewalks, and stainless steel
countertops.

Contract Documents for this work, including Instructions to Bidders and Bid Form, may be
examined at the Office of the Architect, HGE Architects, Inc., 333 South 4th Street, Coos Bay,
Oregon, phone: 541- 269-1166, email: general@hge1.com, and at the following locations: City
of Port Orford City Hall, 555 20th St, Port Orford, Oregon, various Plan Centers, and on the
HGE website at http://www.hge1.com/bidding-area/. General Contractors and subcontractors
are encouraged to contact HGE ARCHITECTS, INC., by phone or email and register their
interest in submitting a bid and to be included on the plan holders’ list.

One set of large format drawings, specifications and contract documents may be obtained by
prime bidders from HGE ARCHITECTS, INC., upon refundable deposit of $50.

A Mandatory pre-bid meeting and walk-through will be held at the job site on Thursday,
August 20, at 1:30 p.m. Contractors shall meet at the project site, 421 11th St. Port Orford,
Oregon. Contractors are required to attend and subcontractors are encouraged to attend.

The Owner reserves the right to reject any and all bids, and to waive any technicalities or
informalities in connection therewith. No bidder may withdraw his bid after the hour set for the
opening thereof until the lapse of thirty (30) days from the bid opening.

By: Melissa Radcliffe, City Administrator, City of Port Orford
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PUBLISHED:

Daily Journal of Commerce The World Curry County Reporter
Portland, Oregon Coos Bay, Oregon Port Orford, Oregon
August 5, 2026 August 4, 2026 August 5, 2026
END OF SECTION
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SECTION 00-2113
INSTRUCTIONS TO BIDDERS

SUMMARY

1.01 SEE AIA DOCUMENT A701 (2018 EDITION), INSTRUCTIONS TO BIDDERS FOLLOWING
THIS DOCUMENT .

END OF SECTION
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g@1&114 Document A701 - 2018

Instructions to Bidders

for the following Project:
(Name, location, and detailed description)

18.27.3 City of Port Orford - American Legion Building Renovation

Work for this project consists of partial renovation of the existing American Legion
Hall as a part of the Port Orford Community Center. Improvements include extensive
kitchen upgrades, an entry vestibule addition, south door addition to future outdoor
space, siding and window replacement, and HVAC Improvements. Alternate bid work
includes reroofing, floor replacement, concrete sidewalks, and stainless steel
countertops.

THE OWNER:
(Name, legal status, address, and other information)

City of Port Orford

555 W. 20th Street / P.O. Box 310
Port Orford, OR 97465
541.332.3681

THE ARCHITECT:
(Name, legal status, address, and other information)

HGE Architects, Inc.

333 South 4th Street

Coos Bay, OR 97420

5412691166

TABLE OF ARTICLES

1 DEFINITIONS

2 BIDDER’S REPRESENTATIONS
3 BIDDING DOCUMENTS

4  BIDDING PROCEDURES

5 CONSIDERATION OF BIDS

6 POST-BID INFORMATION

7 PERFORMANCE BOND AND PAYMENT BOND

8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS

ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions
and Deletions Report that notes
revisions to the standard form text
is available from the author and
should be reviewed. A vertical line
in the left margin of this document
indicates where the author has
added to or deleted from the
original AlA text.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

FEDERAL, STATE, AND LOCAL
LAWS MAY IMPOSE
REQUIREMENTS ON PUBLIC
PROCUREMENT CONTRACTS.
CONSULT LOCAL AUTHORITIES
OR AN ATTORNEY TO VERIFY
REQUIREMENTS APPLICABLE
TO THIS PROCUREMENT
BEFORE COMPLETING THIS
FORM.

It is intended that AIA Document
G612™-2017, Owner's
Instructions to the Architect, Parts
A and B will be completed prior to
using this document.
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ARTICLE 1  DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form of
Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications, or
corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or services,
or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of
the Work.

ARTICLE 2 BIDDER’S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:
.1 the Bidder has read and understands the Bidding Documents;
.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being bid
concurrently or presently under construction;
.3 the Bid complies with the Bidding Documents;
4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents;
.5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exception; and
.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in the
advertisement or invitation to bid, for the deposit sum, if any, stated therein.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall obtain Bidding
Documents.)

See Section 00-1113 Advertisement for Bids.

§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.
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§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement or
invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant
of use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least seven days prior to the date for receipt of Bids.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall submit requests
Jfor clarification and interpretation.)

See Section 00-1113 Advertisement for Bids.

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely upon
them.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten days prior to the date for receipt
of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and
interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation of
the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.

§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda

§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Addenda will be transmitted.)
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Addenda will be emailed to all listed on the Planholders List.
§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy, the
amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter “No Change™ or as required by
the bid form.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security. state the Bidder’s refusal to accept award of less than the combination of Bids stipulated by
the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in any other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to bind the
Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security:
(Insert the form and amount of bid security.)

See Section 00-2210 Supplementary Instructions to Bidders.

§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should
the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall
be forfeited to the Owner as liquidated damages, not as a penalty. In the event the Owner fails to comply with Section 6.2,
the amount of the bid security shall not be forfeited to the Owner.

§ 4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless

otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until (a)
the Contract has been executed and bonds, if required, have been furnished: (b) the specified time has elapsed so that Bids
may be withdrawn; or (c) all Bids have been rejected. However, if no Contract has been awarded or a Bidder has not been
notified of the acceptance of its Bid, a Bidder may, beginning30days after the opening of Bids, withdraw its Bid and request
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the return of its bid security.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, or other method Bidders shall submit their Bid.)

See Section 00-2210 Supplementary Instructions to Bidders.

§ 4.3.2 Paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall be
enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall be
identified with the Project name, the Bidder’s name and address, and, if applicable, the designated portion of the Work for
which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope
with the notation “SEALED BID ENCLOSED” on the face thereof.

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted after
the date and time for receipt of Bids, or at an incorrect place, will not be accepted.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice shall
be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The receiving
party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not considered. Notice

of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the amount of the original
Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format
as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security shall be in
an amount sufficient for the Bid as resubmitted.

§ 4.4.3 After the date and time designated for receipt of Bids, a Bidder who discovers that it made a clerical error in its Bid
shall notify the Architect of such error within two days, or pursuant to a timeframe specified by the law of the jurisdiction
where the Project is located, requesting withdrawal of its Bid. Upon providing evidence of such error to the reasonable
satisfaction of the Architect, the Bid shall be withdrawn and not resubmitted. If a Bid is withdrawn pursuant to this
Section 4.4.3, the bid security will be attended to as follows:

(State the terms and conditions, such as Bid rank, for returning or retaining the bid security.)

Bid security shall be retained until the Owner has awarded the contract or rejected all Bids.

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and
received within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made
available to Bidders.

§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the Bid
has been submitted in accordance with the requirements of the Bidding Documents. Unless otherwise prohibited by law,
the Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in
the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 Unless otherwise prohibited by law, the Owner shall have the right to accept Alternates in any order or
combination, unless otherwise specifically provided in the Bidding Documents, and to determine the lowest responsive

AlA Document A701 — 2018. Copyright @ 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. “The American Institute of Architects,” "American Institute

of Architects,” “AlA” the AlA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 5
22:46:53 PDT on 08/03/2026 under Subscription No.20250098169 which expires on 02/01/2027, is not for resale, is licensed for one-time use only, and may only

be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (6abe72ab627adaac4bd1d301)



and responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification Statement,
unless such a Statement has been previously required and submitted for this Bid.

§ 6.2 Owner’s Financial Capability

A Bidder to whom award of a Contract is under consideration may request in writing, fourteen days prior to the expiration
of the time for withdrawal of Bids, that the Owner furnish to the Bidder reasonable evidence that financial arrangements
have been made to fulfill the Owner’s obligations under the Contract. The Owner shall then furnish such reasonable
evidence to the Bidder no later than seven days prior to the expiration of the time for withdrawal of Bids. Unless such
reasonable evidence is furnished within the allotted time, the Bidder will not be required to execute the Agreement
between the Owner and Contractor.

§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon as practicable or as stipulated
in the Bidding Documents, submit in writing to the Owner through the Architect:
.1 adesignation of the Work to be performed with the Bidder's own forces;
.2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers of
each; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after
due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit an
acceptable substitute person or entity. The Bidder may also submit any required adjustment in the Base Bid or Alternate
Bid to account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or
disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If the
furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds shall
be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract Sum.

(If Pavment or Performance Bonds are to be in an amount other than 100% of the Contract Sum, indicate the dollar
amount or percentage of the Contract Sum.)

§ 7.2 Time of Delivery and Form of Bonds
§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of execution
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of the Contract. If the Work is to commence sooner in response to a letter of intent, the Bidder shall, prior to
commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered in
accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and Payment
Bond.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to the
bond a certified and current copy of the power of attorney.

ARTICLE 8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS

§ 8.1 Copies of the proposed Contract Documents have been made available to the Bidder and consist of the following
documents:
.1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor, unless
otherwise stated below.
(Insert the complete AIA Document number, including vear, and Document title.)

.2  AJA Document A101™-2017, Exhibit A, Insurance and Bonds, unless otherwise stated below.
(Insert the complete AIA Document number, including vear, and Document title.)

.3 AIA Document A201™._2017, General Conditions of the Contract for Construction, unless otherwise
stated below.
(Insert the complete AIA Document number, including vear, and Document title.)

4 Building Information Modeling Exhibit, if completed:

.5  Drawings
Refer to Drawings dated July 2026 for complete Sheet Index.

.6 Specifications
Refer to Specification Section 00-0100 Table of Contents for full Specification list.

.1 Addenda:

Number Date Pages

8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifving the exhibit where required.)

[ 1 AIA Document E204™_-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017.)

[ ] The Sustainability Plan:

Title Date Pages

[ 1 Supplementary and other Conditions of the Contract:

AlA Document A701 — 2018. Copyright @ 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. “The American Institute of Architects,” "American Institute
of Architects,” “AlA” the AlA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at
22:46:53 PDT on 08/03/2026 under Subscription No.20250098169 which expires on 02/01/2027, is not for resale, is licensed for one-time use only, and may only
be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (6abe72ab627adaac4bd1d301)

7



Document Title Date Pages

9  Other documents listed below:
(List here anv additional documents that are intended to form part of the Proposed Contract Documents.)

AlA Document A701 — 2018. Copyright @ 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. “The American Institute of Architects,” "American Institute

of Architects,” “AlA” the AlA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 8
22:46:53 PDT on 08/03/2026 under Subscription No.20250098169 which expires on 02/01/2027, is not for resale, is licensed for one-time use only, and may only

be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (6abe72ab627adaac4bd1d301)



SECTION 00-2210
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

GENERAL

1.01 SEE AIA DOCUMENT A701 (2018 EDITION), INSTRUCTIONS TO BIDDERS PRECEDING
THIS DOCUMENT
1.02 RELATED DOCUMENTS
A. Document 00-1113 - Advertisement for Bids
AlA Document A701 - 2018 INSTRUCTIONS TO BIDDERS
C. Document 00-4100 - Bid Form

1.03 BID SUBMISSION
A. Refer to Advertisement for Bids for information regarding bid closing and delivery location.
Offers submitted after the above time shall be returned to the bidder unopened.

C. Offers will be opened publicly immediately after the time for receipt of bids. Refer to
Advertisement for Bids for detail regarding location.

1.04 INQUIRIES/ADDENDA
A. Direct questions to Architect, telephone 1-541-269-1166, email general@hge1.com.

B. Addenda may be issued during the bidding period. All Addenda become part of the Contract
Documents. Include resultant costs in the Bid Amount. Addendums will be prepared and
distributed by the Architect.

C. Verbal answers are not binding on any party.

Clarifications requested by bidders must be in writing not less than 7 days before date set for
receipt of bids. The reply will be in the form of an Addendum, a copy of which will be forwarded
to known recipients.

1.05 QUALIFICATIONS

A. Successful bidder must be registered with the Construction Contractor's Board as required by
ORS 701.035 to 701.055.

B. Successful bidder must demonstrate the bidder's responsibility under ORS 279C.375 (3)(b).

1.06 SUBMISSION PROCEDURE

A. See Advertisement for Bids for bid submission location.

B. Bidders shall be solely responsible for the delivery of their bids in the manner and time
prescribed.
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1.07

Submit one copy of the executed offer on the Bid Forms provided, signed and sealed with the
required security, clearly identified with bidder's name, project name and Owner's name on the
outside or cover page.

1. Additional submissions required:
a. Bid Security.
b. First Tier Subcontractor Disclosure Form, submitted no later than 2-hours following
bid opening.

An abstract summary of submitted bids will be made available to all bidders following bid
opening.

BID FORM REQUIREMENTS

This contract is for public work and is subject ORS 279C.800 to 279C.870 regarding prevailing
wage rates. Bids must be fully completed in the manner provided in the Instructions to Bidders
upon the official bid form provided within the Project Manual, and accompanied by a certified
check or a bid bond executed in favor of the Owner in an amount not less than ten percent
(10%) of the total amount of the bid per ORS 279C.385, to be forfeited as fixed and liquidated
damages should the bidder fail or neglect to enter into a contract and provide suitable bond for
the faithful performance of the work in the event the contract is awarded.

MODIFICATIONS TO AIA A701

2.01

D.

THE FOLLOWING SUPPLEMENTS SHALL MODIFY, CHANGE, DELETE FROM OR ADD TO
THE AIA DOCUMENT A701-2018 INSTRUCTIONS TO BIDDERS. WHERE ANY ARTICLE
OF THE INSTRUCTIONS TO BIDDERS IS MODIFIED OR ANY PARAGRAPH,
SUBPARAGRAPH, OR CLAUSE THEREOF IS MODIFIED OR DELETED BY THESE
SUPPLEMENTS, THE UNALTERED PROVISIONS OF THAT ARTICLE, PARAGRAPH,
SUBPARAGRAPH, OR CLAUSE SHALL REMAIN IN EFFECT.

Article 1 Definitions add to as follows:
1. The word Owner is City of Port Orford
2. The word Architect is HGE Architects, Inc.

Article 2 Bidders Representations Subparagraph 2.1.3, add the following: If a pre-bid
walkthrough is held, contractors and sub-contractor attendees are encouraged to familiarize
themselves with the bidding and contract documents prior to the walkthrough.

Article 3 Bidding Documents Subparagraph 3.1.1, add the following:

1. One set of drawings, specifications and contract documents may be obtained by prime
bidders from HGE, INC., upon refundable deposit of amount indicated on the
advertisement for bids. Deposit made will be refunded upon return of the complete
documents obtained upon return thereof in good condition within seven (7) days after
opening of bids. Non-bidders deposit will be refunded if documents are returned in good
condition no later than bid opening date. PDF digital copies of these documents are also
available to Bidders via HGE INC.’s website. General Contractors are encouraged to
contact HGE INC. office by phone or email, and register their interest in submitting a bid
and to be included on the architect’s plan holders list. Addendums and other critical
information will be forwarded to all persons on the architect’s plan holders list.

Article 4 Bidding Procedure Subparagraph 4.1.1, add the following:

1. One copy of the Bid Form and other required bidding documents shall be submitted with
all blank spaces in the form fully filled.

2. PREPARATION OF FIRST-TIER SUBCONTRACTOR DISCLOSURE
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a. Per ORS 279C.370 the Bidder shall submit First-Tier Subcontractor Disclosure

Form not later than 2 hours following the Bid Closing, or the bid will be rejected.

b. To determine disclosure requirements, the Agency recommends that you disclose
subcontract information for any subcontractor and supplier as follows:

1) Determine the lowest possible contract price. That price will be the base bid
amount less all alternate deductive bid amounts (exclusive of any options
that can only be exercised after contract award).

2) Provide the required disclosure information for any first-tier subcontractor
whose potential contract services (i.e., subcontractor's base bid amount plus
all alternate additive bid amounts, exclusive of any options that can only be
exercised after contract award) are greater than or equal to: (i) 5% of that
lowest contract price, but at least $15,000, or (ii) $350,000 regardless of the
percentage. Total all possible work for each subcontractor in making this
determination (e.g., if a subcontractor will provide $15,000 worth of services
on the base bid and $40,000 on an additive alternate, then the potential
amount of subcontractor's services is $55,000. Assuming that $55,000
exceeds 5% of the lowest contract price, provide the disclosure for both the
$15,000 services and the $40,000 services).

3) Submission. A Bidder shall submit the disclosure form required by this rule
within two (2) working hours of Bid Closing in the manner specified by the
ITB.

4) Responsiveness. Compliance with the disclosure and submittal
requirements of ORS 279C.370 and this rule is a matter of Responsiveness.

Bids which are submitted by Bid Closing, but for which the separate
disclosure submittal has not been made by the specified deadline, are not
Responsive and shall not be considered for Contract award.

5) Substitution. Substitution of affected first-tier subcontractors shall be made
only in accordance with ORS 279C.585. Agencies do not have a statutory
role or duty to review, approve, or resolve disputes concerning such
substitutions. However, Agencies are not precluded from making related
inquiries or investigating complaints in order to enforce Contract provisions
that require compliance generally with laws, rules and regulations.

6) Effective Date. This rule shall apply to Public Improvement Contract first
advertised on or after August 1, 2003. The above instructions have been
amended to include modifications approved by the 2005 legislature.

E. Bid security in the form of Bid Bond issued by a Bonding Company acceptable to the Owner,
cashier's check or certified check in an amount equal to 10% of the total bid, made payable to
the Owner shall be required.

2.02 ARTICLE 4 BIDDING PROCEDURE SUBPARAGRAPH 4.2.3, ADD THE FOLLOWING:

A. All Bidders will leave their bids open for a period of thirty (30) days after the date of bid opening.
No bid may be withdrawn during such period of time. Owner may accept any Bid in
accordance with the Instructions to Bidders within such thirty (30) day period.

2.03 ARTICLE 5 CONSIDERATION OF BIDS ADD SUBPARAGRAPH 5.3.3:

A. If the Contractor is to be awarded, Owner will provide written Notice of Intent to Award to all
Bidders of the Owner's intent to award the Contract. Owner's award shall not be final until the
later of the following:

1. Five (5) days after the date of the Notice of Intent; or
2. The Owner provides a written response to all timely-filed protests that denies the protest
and affirms the award.
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2.04

2.05

2.06

2.07

ARTICLE 5 CONSIDERATION OF BIDS ADD SUBPARAGRAPH 5.3.4:

Goods or services manufactured or produced in the State of Oregon to receive preference, all
factors being equal.

ARTICLE 6 POST BID INFORMATION DELETE SUBPARAGRAPH 6.1:

Contractor's Qualification Statement.

ARTICLE 7 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND
SUBPARAGRAPH 7.2.2:

A Performance Bond and Labor and Material Payment Bond shall be required. Contractor shall
provide separate Performance Bond and Labor and Material Payment Bond made payable to
the Owner issued by a Corporation legally licensed to transact business in the State of Oregon.
Corporation issuing such a bond must comply with applicable Oregon Statutes for public work
and be satisfactory to the Owner. The bonds are to be in the amount of 100% of the contract
sum to assure the Owner of full and prompt performance of the Contract.

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
SUBPARAGRAPH 8.1.1 ADD THE FOLLOWING:

The Contractor shall within ten (10) days after notification in writing of the Owner's Notice to

award a Contract, execute and return to the Owner the Form of Agreement, the Bonds and all
applicable Certificates of Insurance.

END OF SECTION
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333 S. 4TH STREET SU BSTITUTIO N
HGE

COOS BAY, OREGON 97420

P: 541.269.1166 REQU EST

ARCHITECTS.. |eeeiea g (During the Bidding Phase)

Project: Substitution Request Number:
From:
To: Date:

A/E Project Number:

Re: Conftract For:
Specification Title: Description:
Section: Page: Article/Paragraph:

Proposed Substitution:
Manufacturer: Address: Phone:
Trade Name: Model No.:

Attached data includes product description, specifications, drawings, Pho’rogrophs, and performance and test data
adequate for evaluation of the request; applicable portions of the data are clearly identfified.

Attached data also includes a description of changes to the Contfract Documents that the proposed substitution will
require for its proper installation.

The Undersigned certifies:

e Proposed substitution has been fully investigated and determined to be equal or superior in all respects o
specified product.

Same warranty will be furnished for proposed substitution as for specified product.

Same maintenance service and source of replacement parts, as applicable, is available.

Proposed substitution will have no adverse effect on other tfrades and will not affect or delay progress schedule.
Proposed substitution does not affect dimensions and functional clearances.

Payment will be made for changes to building design, including A/E design, detailing, and consfruction costs
caused by the substitution.

Submitted by:
Signed by:
Firm:

Address:

Telephone:

A/E's REVIEW AND ACTION

] Substitution approved - Make submittals in accordance with AIA Form 701-2018 Instructions to Bidders,
Paragraph 3.3 Substitutions.

[ Substitution approved as noted - Make submittals in accordance with AIA Form 701-2018 Instructions to Bidders,
Paragraph 3.3 Substitutions.

[ substitution rejected - Use specified materials.

] Substitution Request received too late - Use specified materials.

Signed by: Date:

Supporting Data Attached:
L] Drawings ] Product Data L] Samples [ Tests L] Reports U
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SECTION 00-4100
BID FORM

THE PROJECT AND THE PARTIES

1.01 TO:

Owner: City of Port Orford
1.02 FOR: 18.27.3 AMERICAN LEGION HALL BUILDING REMODEL
1.03 DATE: (BIDDER TO ENTER DATE)
1.04 SUBMITTED BY:

NAME OF FIRM (PLEASE PRINT):.
1.05 GENERAL

A. The Bidder declares that they have carefully examined the Contract Documents for the
construction of the proposed improvements; that the Bidder has personally inspected the
contemplated construction area, that the Bidder has satisfied themselves as to the quantities of
materials, items of equipment, possible difficulties, and conditions of work involved.

B. Bids must be fully completed in the manner provided in the Instructions to Bidders.

C. By signing this Proposal, the Bidder certifies that the provisions required by ORS 279C.800 to
279C.870 relating to prevailing wage rates shall be included in this Contract, are understood by
the Bidder, and will be complied with during the Work.

D. The bidder further declares that they are registered with the Construction Contractor's Board as
required by ORS 701.35 to 701.55, and possess such additional licenses and certifications as
required by law for the performance of the work proposed herein.

E. The subcontractor(s) performing work as described in ORS 701.005(2) will be registered with
the Construction Contractors Board in accordance with ORS 701.035 to 701.055 before the
subcontractor(s) commence work under the Contract.

F. Pursuant to ORS 279A.120, Bidder hereby certifies the Bidder is / is not
(check one) a Resident Bidder as defined by ORS 279.029.

G. Bidder certifies that the provisions required by ORS 279C.836, unless exempt under Sections
(4), (7), (8), or (9), before starting work on this Contract, or any subcontract hereunder,
Contractor and all subcontractors shall have on file with the Construction Contractor's Board a
public works bond with corporate surety authorized to do business in the State of Oregon in the
amount of $30,000.
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The Bidder agrees that if this Proposal is accepted, the Bidder will, within ten (10) calendar days
after receiving contract forms, execute the Agreement between Owner and Contractor as

specified, and deliver to the Owner the Performance and Labor and Payment Bonds required
herein.
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1.06 BASIC BID:

A. The undersigned bidder, in submitting his bid, authorizes the Owner to evaluate the bid and
make a single award on the basis of the bid.

B. After having examined all of the contract documents as prepared by HGE ARCHITECTS, Inc.,
we do hereby propose to furnish labor and materials to complete the work required by said
documents for the following fixed sum (fill in lump sum amount for each bid unit, in written words
in space provided, and in numerals within parenthesis):

BASIC BID:

Dollars
and Cents ($ ) complete.
ALTERNATE BID #1: ROOFING REPLACEMENT
ADD TO BASIC BID:

DOLLARS
AND CENTS ($ ) COMPLETE.
ALTERNATE BID #2: FLOORING REPLACEMENT
ADD TO BASIC BID:

DOLLARS
AND CENTS ($ ) COMPLETE.
ALTERNATE BID #3: SIDEWALK
ADD TO BASIC BID:

DOLLARS
AND CENTS ($ ) COMPLETE.
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ADD TO BASIC BID:

DOLLARS
AND CENTS ($ ) COMPLETE.
ALTERNATE BID #4: SERVING COUNTER
ADD TO BASIC BID:

DOLLARS
AND CENTS ($ ) COMPLETE.
ALTERNATE BID #5: HVAC
ADD TO BASIC BID:

DOLLARS
AND CENTS ($ ) COMPLETE.

Bidder further agrees to be bound by the entire Contract Documents, including:
Notice to Contractors
Issued Addenda
Instructions to Bidders - AIA A701 and Supplemental Instructions
Bid Form (this document)
Subcontractor Disclosure Form
General Conditions - AIA 201 and Supplementary Conditions
Contract for Construction: Owner-Contractor Agreement - AIA 101
Performance and Payment Bonds
Technical Specifications
Plans/Drawings
Issued Change Orders and Architects Supplemental Instructions
All Applicable State and Federal Laws
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1.07 BID SECURITY

A. Bid security in the form of a certified check of Bid Bond in the amount of 10% of the bid amount
is enclosed per ORS 279C.385. The undersigned agrees that Bid Security will be left in escrow
with the Owner and that the amount thereof is the measure of liquidated damages which Owner
will sustain by failure of the undersigned to deliver and execute the Contract or provide
Performance and Payment Bonds and may become the property of the Owner at Owner's
option. If this bid is not accepted within thirty (30) days of the time set for the opening of bids or
if the undersigned executes and timely delivers said contract and the Performance and
Payment Bonds, the Bid Security will be returned.

1.08 COMPLETION DATE

A. It is understood that time is of the essence in the execution of this Contract in order to avoid
undue hardship upon the Owner. It is the desire of the Owner to issue a Notice to Proceed upon
successful review of the lower qualified bidder and have the project completed within 180
calendar days after Notice to Proceed.

B. The Undersigned agrees that he will have the work Substantially Complete within

calendar days after Notice to Proceed. (Contractor to fill in the NUMBER OF
CALENDAR DAYS they will require to perform the Work and this will be the agreed upon
construction time period).

C. The Contractor agrees that said Work shall be prosecuted regularly, diligently, at such rate of
progress as will ensure Substantial Completion thereof within the time specified. It is expressly
understood and agreed, by the Contractor and the Owner, that the time for the completion of the
Work described herein is reasonable taking into consideration the average climatic range and
usual industrial conditions prevailing in this locality.

1.09 OWNER RIGHTS
A. The Owner reserves the right to reject any or all bids and to waive all informalities.
1.10 ADDENDA

A. The following Addenda have been received. The modifications to the Bid Documents noted
below have been considered and all costs are included in the Bid Sum.
1. Addendum # Dated
2. Addendum # Dated
3. Addendum # Dated

1.11 BID FORM SIGNATURE(S)

A. Name of Firm (please print):

B. Mailing Address:

C. Physical Address (if different):

D. Construction Contractor Board Registration Number:

E. Telephone Number:

F. Fax
Number:
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G. Email Address:

Signature (if bid is by a partnership, one of the partners must sign):

l. Name and Official Capacity of Signatory (please print):

J. If Corporation, Attest (Secretary of Corporation):

K. SEAL (if Corporation):

END OF SECTION
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FIRST-TIER SUBCONTRACTOR DISCLOSURE

PROJECT NAME:
BID #:
BID CLOSING: Date: Time:

This form must be submitted at the location specified in the Invitation to Bid on the advertised bid closing date and within two working hours after the advertised bid
closing time.

List below the name of each subcontractor that will be furnishing labor or will be furnishing labor and materials and that is required to be disclosed, the category of
work that the subcontractor will be performing and the dollar value of the subcontract. Enter “NONE?” if there are no subcontractors that need to be disclosed.
(ATTACH ADDITIONAL SHEETS IF NEEDED.)

NAME DOLLAR VALUE CATEGORY OF WORK

1)

2)

)

)

)

)

8)

PR (R || R AR |R|R|P

(

(
(3
(4
(5)
(6
(7
(

(

9)

Failure to submit this form by the disclosure deadline will result in a non-responsive bid. A non-responsive bid will not be considered for award.

Form submitted by (bidder name):

Contact name: Phone no.: ( )

ORS 279C.370 First-tier subcontractor disclosure. (1)(a) Within two working hours after the date and time of the deadline when bids are due to a contracting agency for a public improvement contract,

a bidder shall submit to the contracting agency a disclosure of the first-tier subcontractors that:

(A) Wil be furnishing labor or will be furnishing labor and materials in connection with the public improvement contract; and

(B) Will have a contract value that is equal to or greater than five percent of the total project bid or $15,000, whichever is greater, or $350,000 regardless of the percentage of the total project bid.

(b) For each contract to which this subsection applies, the contracting agency shall designate a deadline for submission of bids that has a date on a Tuesday, Wednesday or Thursday and a time
between 2 p.m. and 5 p.m., except that this paragraph does not apply to public contracts for maintenance or construction of highways, bridges or other transportation facilities.

(c) This subsection applies only to public improvement contracts (“projects”) with a value, estimated by the contracting agency, of more than $100,000.

(d) This subsection does not apply to public improvement contracts that have been exempted from competitive bidding requirements under ORS 279C.335 (2).

(2) The disclosure of first-tier subcontractors under subsection (1) of this section must include the name of each subcontractor, the category of work that each subcontractor will perform and the dollar
value of each subcontract. The information shall be disclosed in substantially the following [above] form:

(3) A contracting agency shall accept the subcontractor disclosure. The contracting agency shall consider the bid of any contractor that does not submit a subcontractor disclosure to the contracting
agency to be a non-responsive bid and may not award the contract to the contractor. A contracting agency is not required to determine the accuracy or the completeness of the subcontractor
disclosure.

(4) After the bids are opened, the subcontractor disclosures must be made available for public inspection.

(5) A contractor may substitute a first-tier subcontractor under the provisions of ORS 279C.585.

(6) A subcontractor may file a complaint under ORS 279C.590 based on the disclosure requirements of subsection (1) of this section.

WH-179 (08-10-10)
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SECTION 00-5200
AGREEMENT FORM

PART 1 GENERAL
1.01 FORM OF AGREEMENT
1.02 THE AGREEMENT TO BE EXECUTED IS ATTACHED FOLLOWING THIS PAGE.

1.03 RELATED REQUIREMENTS
A. Section 00-7200 - General Conditions.

B. Section 00-7300 - Supplementary Conditions.
PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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-AIA Document A101 - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the Twentieth day of July in the year Two Thousand Twenty-
Six

(In words, indicate day, month and vear.)

BETWEEN the Owner:
(Name, legal status, address and other information)

City of Port Orford

555 W. 20th Street /P.O. Box 310
Port Orford, OR 97465
541.332.3681

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

18.27.3 City of Port Orford - American Legion Building Renovation

Work for this project consists of partial renovation of the existing American Legion
Hall as a part of the Port Orford Community Cente. Improvements include extensive
kitchen upgrades, an entry vestibule addition, south door addition to future outdoor
space, siding and window replacement, and HVAC Improvements. Alternate bid work
includes reroofing, floor replacement, concrete sidewalks, and stainless steel
countertops.

The Architect:
(Name, legal status, address and other information)

HGE Architects, Inc.
333 South 4th Street

Coos Bay, OR 97420
5412691166

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions
and Deletions Report that notes
revisions to the standard form text
is available from the author and
should be reviewed. A vertical line
in the left margin of this document
indicates where the author has
added to or deleted from the
original AlA text.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously
with this Agreement. AlA Document
A201®-2017, General Conditions
of the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.

ELECTRONIC COPYING of any
portion of this AIA® Document to
another electronic file is prohibited
and constitutes a violation of
copyright laws as set forth in the
footer of this document.
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TABLE OF ARTICLES
1 THE CONTRACT DOCUMENTS
2 THE WORK OF THIS CONTRACT
3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM
5 PAYMENTS
6 DISPUTE RESOLUTION
7 TERMINATION OR SUSPENSION
8 MISCELLANEOUS PROVISIONS
9 ENUMERATION OF CONTRACT DOCUMENTS
EXHIBITA INSURANCE AND BONDS
ARTICLE 1 THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary. and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in
this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.
ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.
ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[ 1 The date of this Agreement.

[ 1 A date set forth in a notice to proceed issued by the Owner.

[ 1 Established as follows:

(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.
§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve
Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessary information.)

[ ] Notlater than ( ) calendar days from the date of commencement of the Work.

[ 1 By the following date:

AIA Document A101 — 2017. Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All rights
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA." the AIA Logo, and “AlA Contract Documents” are trademarks of The
American Institute of Architects. This draft was produced at 22:48:35 PDT on 08/03/2026 under Subscription No 20250098169 which expires on 02/01/2027, is
not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright
violations, e-mail docinfo@aiacontracts.com.

User Notes: (6abe7bad627adaac4bd1d383)



§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to
be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion of
such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be Zero Dollars and Zero Cents (S 0.00 ), subject to additions and deductions as
provided in the Contract Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

ltem Price

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution
of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

ltem Price Conditions for
Acceptance

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

ltem Price

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

ltem Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:
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§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the day of a month, the Owner
shall make payment of the amount certified to the Contractor not later than the day of the month. If an Application for
Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made
by the Owner not later than ( ) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require pavment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in
accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to

substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the
Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the
period covered by the Application for Payment.

§ 5.1.6 In accordance with ATA Document A201™-2017, General Conditions of the Contract for Construction, and

subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work:;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance by
the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

.1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld
a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless
the Work has been performed by others the Contractor intends to pay:

4 For Work performed or defects discovered since the last payment application, any amount for which the
Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in
Article 9 of ATA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Paviment. The amount of retainage
may be limited by governing law.)

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,

including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert provisions
Jfor such modifications.)

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may submit
an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to this
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Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the
Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for materials
or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct Work
as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any, which
extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in
the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agreed upon, if any.)

%

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of ATA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[ 1 Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ 1 Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in writing
to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent
jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

AIA Document A101 — 2017. Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All rights
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA." the AIA Logo, and “AlA Contract Documents” are trademarks of The
American Institute of Architects. This draft was produced at 22:48:35 PDT on 08/03/2026 under Subscription No 20250098169 which expires on 02/01/2027, is
not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright
violations, e-mail docinfo@aiacontracts.com.

User Notes: (6abe7bad627adaac4bd1d383)



(Insert the amount of, or method for determining, the fee, if any, pavable to the Contractor following a termination for the
Owner’s convenience.)

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days” prior notice to the other
party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in ATA Document A101™-2017,
Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, Exhibit A,
Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in the
Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance with a
building information modeling exhibit, if completed, or as otherwise set forth below:

(If other than in accordance with a building information modeling exhibit, insert requirements for delivering notice in
electronic format such as name, title, and email address of the recipient and whether and how the system will be required
to generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:

ATA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
ATA Document A101™-2017, Exhibit A, Insurance and Bonds

ATA Document A201™-2017, General Conditions of the Contract for Construction

Building information modeling exhibit, dated as indicated below:

(Insert the date of the building information modeling exhibit incorporated into this Agreement.)

Bwhoa

.5  Drawings

Number Title Date

.6 Specifications

Section Title Date Pages
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.I  Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents
unless the bidding or proposal requirements are also enumerated in this Article 9.

8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifving the exhibit where required.)

[ 1 AIADocument E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

[ 1 The Sustainability Plan:

Title Date Pages

[ 1 Supplementary and other Conditions of the Contract:

Document Title Date Pages

.9  Other documents, if any, listed below:

(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating te bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or proposals,
are not part of the Contract Documents unless enumerated in this Agreement. Any such documents should
be listed here only if intended to be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and ftitle) (Printed name and title)
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SECTION 00-7200
GENERAL CONDITIONS

FORM OF GENERAL CONDITIONS

1.01 THE GENERAL CONDITIONS APPLICABLE TO THIS CONTRACT IS ATTACHED
FOLLOWING THIS PAGE.

RELATED REQUIREMENTS

2.01 SECTION 00-7300 - SUPPLEMENTARY CONDITIONS.

END OF SECTION

18.27.3 American Legion Hall 00-7200 - 1

Building Remodel July 2026 GENERAL CONDITIONS
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for the following PROJECT:
(Name and location or address)

18.27.3 City of Port Orford - American Legion Building Renovation

THE OWNER:
(Name, legal status and address)

City of Port Orford
555 W. 20th Street /P.O. Box 310
Port Orford, OR 97465

THE ARCHITECT:
(Name, legal status and address)

HGE Architects, Inc.
333 South 4th Street
Coos Bay, OR 97420

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3  CONTRACTOR

4  ARCHITECT

5 SUBCONTRACTORS

6  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8 TIME

9  PAYMENTS AND COMPLETION

10  PROTECTION OF PERSONS AND PROPERTY
1 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

4 AIA Document A201" - 2017

General Conditions of the Contract for Construction

ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions
and Deletions Report that notes
revisions to the standard form text
is available from the author and
should be reviewed. A vertical line
in the left margin of this document
indicates where the author has
added to or deleted from the
original AlA text.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

For guidance in modifying this
document to include supplementary
conditions, see AlA Document
A503™-2017, Guide for
Supplementary Conditions.
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14  TERMINATION OR SUSPENSION OF THE CONTRACT

15  CLAIMS AND DISPUTES
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INDEX
(Topics and numbers in bold are Section headings.)

Acceptance of Nonconforming Work
9.6.6,9.9.3,12.3

Acceptance of Work
9.6.6,9.8.2,9.9.3,9.10.1,9.10.3,12.3

Access to Work

3.16,6.2.1,12.1

Accident Prevention

10

Acts and Omissions
3.2,3.3.2,3.12.8,3.18,4.2.3,8.3.1,9.5.1, 10.2.5,
10.2.8,13.3.2,14.1,15.1.2,15.2

Addenda

1.1.1

Additional Costs, Claims for
3.74,3.7.5,10.3.2, 15.1.5

Additional Inspections and Testing
9.42,983,12.2.1,134

Additional Time, Claims for
3.24,3.74,3.7.5,3.10.2, 8.3.2,15.1.6
Administration of the Contract
3.1.3,4.2,94,95

Advertisement or Invitation to Bid

1.1.1

Aesthetic Effect

4213

Allowances

38

Applications for Payment
425,739,92,93,94,95.1,9.54,9.6.3,9.7,9.10
Approvals

2.1.1,2.3.1,2.5,3.1.3,3.10.2, 3.12.8, 3.12.9,
3.12.10.1,4.2.7,9.3.2,13.4.1

Arbitration

8.3.1,153.2,154

ARCHITECT

4

Architect, Definition of

4.1.1

Architect, Extent of Authority
2.5,3.12.7,4.1.2,42,52,63,7.1.2,7.3.4,74,9.2,
9.3.1,9.4,9.5,9.6.3,9.8,9.10.1,9.10.3, 12.1, 12.2.1,
134.1,13.42,1422,1424,15.1.4,15.2.1
Architect, Limitations of Authority and
Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1,4.2.2,
423,426,42.7,4.2.10,4.2.12,4.2.13,5.2.1, 7.4,
942,954,9.64,15.14,15.2

Architect’s Additional Services and Expenses
2.5,12.2.1,13.42,13.43,14.2.4

Architect’s Administration of the Contract
3.1.3,3.74,15.2,94.1,9.5

Architect’s Approvals
2.5,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
3.5,42.6,12.1.2,12.2.1

Architect’s Copyright

1.1.7,1.5

Architect’s Decisions
3.74,426,42.7,42.11,4.2.12,4.2.13,4.2.14, 6.3,
7.34,73.9,8.1.3,83.1,9.2,94.1,9.5,9.84,99.1,
134.2,15.2

Architect’s Inspections
3.74,422,429,942,983,992,9.10.1, 134
Architect’s Instructions
324,33.1,42.6,42.7,13.42

Architect’s Interpretations

4211,4.2.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with Contractor
1.1.2,1.5,233,3.1.3,3.2.2,3.23,3.24,33.1,3.4.2,
3.5,3.7.4,3.7.5,3.9.2,3.9.3,3.10,3.11, 3.12, 3.16,
3.18,4.1.2,42,52,6.2.2,7,83.1,9.2,9.3,94,9.5,
9.7,9.8,9.9,10.2.6,10.3,11.3, 12, 13.3.2,13.4,15.2
Architect’s Relationship with Subcontractors
1.1.2,42.3,424,426,9.63,9.6.4,11.3
Architect’s Representations

9.42,9.5.1,9.10.1

Architect’s Site Visits
3.74,422,429,942,95.1,99.2,9.10.1, 13.4
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2,10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1

Binding Dispute Resolution
83.1,9.7,11.5,13.1,15.1.2, 15.1.3, 15.2.1, 15.2.5,
15.2.6.1,15.3.1,15.3.2,153.3,15.4.1

Bonds, Lien

7.3.44,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.344,9.6.7,9.10.3,11.1.2, 11.1.3, 11.5

Building Information Models Use and Reliance
1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.8.5

Certificates for Payment
421,425,429,933,94,95,96.1,9.6.6,9.7,
9.10.1,9.10.3,14.1.1.3,14.2.4,15.1.4

Certificates of Inspection, Testing or Approval
1344

Certificates of Insurance

9.10.2

Change Orders
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1.1.1,3.4.2,3.7.4,3.82.3,3.11,3.12.8,4.2.8,5.2.3,
7.1.2,7.1.3,7.2,7.3.2,7.3.7,7.3.9,7.3.10, 8.3.1,
9.3.1.1,9.10.3,10.3.2,11.2,11.5,12.1.2

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
222,3.11,42.8,7,7.2.1,7.3.1,7.4,83.1,9.3.1.1,
11.5

Claims, Definition of

15.1.1

Claims, Notice of

1.6.2,15.1.3

CLAIMS AND DISPUTES
324,6.1.1,6.3,7.3.9,93.3,9.104,10.3.3,15, 154
Claims and Timely Assertion of Claims

154.1

Claims for Additional Cost
324,33.1,3.74,739,9.52,10.2.5,10.3.2,15.1.5
Claims for Additional Time
324,33.1,3.74,6.1.1,8.3.2,9.5.2,10.3.2,15.1.6
Concealed or Unknown Conditions, Claims for
3.74

Claims for Damages
3.2.4,3.18,83.3,9.5.1,9.6.7,10.2.5,10.3.3, 11.3,
11.3.2,14.2.4,15.1.7

Claims Subject to Arbitration

154.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
2.2.1,3.2.2,34.1,3.7.1,3.10.1, 3.12.6,5.2.1,5.2.3,
6.2.2,8.1.2,82.2,83.1,11.1,11.2,15.1.5
Commencement of the Work, Definition of

8.1.2

Communications

39.1,4.24

Completion, Conditions Relating to
34.1,3.11,3.15,42.2,429,82,94.2,9.8,99.1,
9.10,12.2,14.1.2,15.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
3.10.1,4.2.9,8.1.1,8.1.3,8.2.3,9.4.2,9.8,99.1,
9.10.3,12.2,15.1.2

Compliance with Laws
2.3.2,3.2.3,3.6,3.7,3.12.10,3.13,9.6.4, 10.2.2,
13.1,13.3,13.4.1,13.4.2,13.5,14.1.1, 14.2.1.3,
152.8,154.2,1543

Concealed or Unknown Conditions
3.74,428,83.1,103

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
342,3.142,4.1.2,9.8.5,99.1,9.10.2,9.10.3, 13.2,
15442

Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.1.4,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,428,7.1.1,7.1.2, 7.1.3,
7.3,9.3.1.1

Construction Schedules, Contractor’s
3.10,3.11,3.12.1,3.12.2,6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
54,14222

Continuing Contract Performance

15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

541.1,54.2,11.5,14

Contract Administration

3.1.3,4,94,95

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1

Contract Documents, Copies Furnished and Use of
1.52,2.3.6,5.3

Contract Documents, Definition of

1.1.1

Contract Sum
222,224,374,3.75,3.8,3.10.2,52.3,73,74,
9.1,92,942,9514,9.6.7,9.7,103.2,11.5, 12.1.2,
12.3,14.2.4,143.2,15.1.42,15.1.5,15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.14,22.1,2.2.2,3.7.4,3.7.5,3.10.2, 5.2.3, 6.1.5,
7.2.1.3,73.1,73.5,73.6,7,7,7.3.10,7.4,8.1.1,
8.2.1,8.2.3,83.1,95.1,9.7,10.3.2, 12.1.1, 12.1.2,
143.2,15.1.42,15.1.6.1,15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules
3.10,3.12.1,3.12.2,4.2.3,6.1.3,15.1.6.2
Contractor’s Employees
224,33.2,343,3.8.1,3.9,3.18.2,42.3,4.2.6,
10.2,10.3,11.3,14.1, 14.2.1.1

Contractor’s Liability Insurance

111

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.142.424,6,11.3,12.24

Contractor’s Relationship with Subcontractors
1.2.2,2.2.4,332,3.18.1,3.182,4.2.4,5,9.6.2,
9.6.7,9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,233,3.1.3,3.2.2,3.23,3.24,33.1,3.4.2,
3.5.1,3.74,3.10,3.11,3.12,3.16, 3.18, 4.2, 5.2,
6.2.2,7,83.1,9.2,9.3,94,95,9.7,9.8,9.9, 10.2.6,
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10.3,11.3,12,134,15.1.3,15.2.1

Contractor’s Representations
3.2.1,3.2.2,35,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.32,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8
Contractor’s Review of Contract Documents

3.2

Contractor’s Right to Stop the Work

222,97

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,42.7,5.2.1,52.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,34,3.12.10,4.2.2,42.7,6.1.3,6.2.4,
7.1.3,7.3.4,73.6,82,10,12,14,15.1.4
Coordination and Correlation
1.2,3.2.1,3.3.1,3.10,3.12.6,6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Correction of Work
2.5,3.73,94.2,982,9.83,99.1,12.1.2,12.2, 12.3,
15.1.3.1,15.1.3.2,15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,32.4,3.73,3.82,3.152,54.2,6.1.1,6.2.3,
7.3.3.3,7.3.4,7.3.8,7.3.9,9.10.2, 10.3.2, 10.3.6,
11.2,12.1.2,12.2.1,12.2.4,13.4, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,102.1.2,10.2.5, 104, 12.2.4
Damage to the Work
3.14.2,99.1,10.2.1.2,10.2.5, 10.4, 12.2.4
Damages, Claims for
3.24,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.13

Day, Definition of

8.14

Decisions of the Architect
3.74,42.6,42.7,42.11,42.12,4.2.13,6.3,7.3.4,
7.39,8.1.3,83.1,92,94,95.1,984,99.1,134.2,
142.2,1424,15.1,15.2

Decisions to Withhold Certification
94.1,9.5,9.7.14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,426,6.2.3,9.5.1,9.53,9.6.6,9.8.2,9.9.3,
9.10.4,12.2.1

Definitions
1.1,2.1.1,3.1.1,3.5,3.12.1,3.12.2,3.12.3,4.1.1, 5.1,
6.1.2,72.1,7.3.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
3.2,3.74,523,72.1,73.1,7.4,83,95.1,9.7,
10.3.2,104, 14.3.2,15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

311

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

822

Emergencies

104, 14.1.1.2,15.1.5

Employees, Contractor’s
3.32,34.3,38.1,3.9,3.18.2,4.2.3,4.2.6,10.2,
10.3.3,11.3,14.1,14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
426,42.7,52.1,6.2.1,73.4,93.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4,14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,23.4,236,3.1,3.3.1,34.1,3.7.1,
3.10.1,3.12,3.14,42,6.2.2,7.1.3,7.3.6,8.2,9.5.1,
9.9.1,10.2,10.3,12.1,12.2,14.2,14.3.1, 15.1.4
Extensions of Time
324,374,523,72.1,7.3,74,95.1,9.7,103.2,
104, 14.3,15.1.6,15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
421,429,982,9.10,12.3,14.2.4, 1443
Financial Arrangements, Owner’s
22.1,13.22,14.1.1.4

GENERAL PROVISIONS

1

Governing Law

131

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers

5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2,10.3.3, 11.3

Information and Services Required of the Owner
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2.1.2,2.2,23,3.22,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3,11.2,13.4.1, 1342,
14.1.14,14.14,15.14

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
142.4,15.142,152.1,152.2,15.2.3,15.2.4,15.2.5
Initial Decision Maker, Extent of Authority
142.4,15.142,152.1,152.2,15.2.3,15.2.4,15.25
Injury or Damage to Person or Property
10.2.8, 104

Inspections
3.1.3,33.3,3.7.1,422,426,429,94.2,983,
9.9.2,9.10.1,12.2.1, 13 4

Instructions to Bidders

1.1.1

Instructions to the Contractor
324,33.1,38.1,52.1,7,82.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,8.2.2,93.2,9.84,99.1,9.10.2, 10.2.5,
11

Insurance, Notice of Cancellation or Expiration
11.1.4,11.23

Insurance, Contractor’s Liability

111

Insurance, Effective Date of

8.2.2,1442

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4,11.5

Insurance, Stored Materials

932

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,42.7,42.12,42.13

Interest

13.5

Interpretation
1.1.8,1.2.3,14,4.1.1,5.1,6.1.2,15.1.1
Interpretations, Written

4211,4.2.12

Judgment on Final Award

154.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,

52.1,62.1,73.4,93.2,93.3,95.1.3,9.10.2,10.2.1,

10.2.4,14.2.1.1, 14.2.1.2
Labor Disputes

8.3.1

Laws and Regulations

1.5,2.3.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13, 9.6 .4,
9.9.1,10.2.2,13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8,
154

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2, 154.1.1

Limitations of Liability
3.2.2,3.5,3.12.10,3.12.10.1, 3.17, 3.18.1, 4.2.6,
427,622,942,9.64,9.6.7,9.6.8, 10.2.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
2.1.2,2.2,25,3.22,3.10,3.11,3.12.5,3.15.1,4.2.7,
52,53,54.1,6.24,73,74,82,9.2,93.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13 .4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3, 3.12, 3.13, 3.15.1,
52.1,62.1,7.34,93.2,93.3,95.1.3,9.10.2,
10.2.1.2,10.2.4,14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1,15.2.5, 15.2.6,15.3, 15.4.1,
154.1.1

Minor Changes in the Work
1.1.1,3.4.2,3.12.8,428,7.1,74
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,52.3,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,25,35,426,62.4,95.1,9.8.2,9.93,9.104,
12.2

Notice
1.6,1.6.1,1.6.2,2.1.2,2.2.2.,223,2.24,25,3.24,
3.3.1,3.74,3.7.5,3.9.2,3.12.9,3.12.10,5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1,
134.1,13.42,14.1,1422,1442,15.1.3,15.1.5,
15.1.6,15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.23

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8, 10.2.8, 15.1.3, 15.1.5,
15.1.6,15.2.8,15.3.2, 154.1

Notice of Testing and Inspections

134.1,134.2

Observations, Contractor’s
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32,374

Occupancy

2.3.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

211

Owner, Evidence of Financial Arrangements
22,1322, 141.14

Owner, Information and Services Required of the
2.1.2,2.2,23,322,3.12.10,6.1.3,6.1.4,6.2.5,
932,9.6.1,9.64,992,9.10.3,103.3,11.2,134.1,
134.2,14.1.14,14.14,15.1.4

Owner’s Authority
1.5,2.1.1,2.3.324,25,34.2,3.8.1,3.12.10, 3.14.2,
412,424,429,52.1,524,54.1,6.1,63,7.2.1,
7.3.1,82.2,83.1,93.2,95.1,9.6.4,9.9.1,9.10.2,
103.2,11.4,11.5,12.2.2,12.3,13.2.2, 143, 144,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,52,53,54,9.64,9.10.2, 1422

Owner’s Right to Carry Out the Work
25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

143

Owner’s Right to Terminate the Contract

142,144

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1,1.1.6,1.1.7,1.5,2.3.6,3.2.2,3.11, 3.17, 4.2.12,

53

Partial Occupancy or Use
9.6.6,9.9

Patching, Cutting and
3.14,6.2.5

Patents

3.17

Payment, Applications for

425,739,92,93,94,95,9.6.3,9.7,9.8.5,9.10.1,

142.3,1424,1443

Payment, Certificates for
425,429,933,94,95,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,14.1.1.3,14.24

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.5,14.1.1.3, 14.2.1.2
Payment, Final

421,429,9.10,123, 1424, 1443

Payment Bond, Performance Bond and

7.3.44,9.6.7,9.10.3,11.1.2

Payments, Progress
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
542,951.3,9.62,9.6.3,9.64,9.6.7,142.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.44,9.6.7,9.10.3,11.1.2

Permits, Fees, Notices and Compliance with Laws
2.3.1,3.7,3.13,7.3.44,102.2

PERSONS AND PROPERTY, PROTECTION
OF

10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12, 427

Progress and Completion
422,82,98,99.1,14.14,15.14

Progress Payments
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4

Project, Definition of

1.14

Project Representatives

4.2.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4,9.9.1,
10.2.2,13.1,13.3,134.1, 13.4.2, 13.5, 14, 15.2.8,
154

Rejection of Work

426,12.2.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,9.3.3,94.2,9.5.1,9.10.1
Representatives

2.1.1,3.1.1,39,4.1.1,4.2.10, 13.2.1
Responsibility for Those Performing the Work
3.32,3.18,42.2,423,53,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,4.2,52,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor
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3.12

Rights and Remedies
1.12,2.4,25,3.5,3.7.4,3.152,4.26,53,54,6.1,
6.3,73.1,83,9.5.1,9.7,10.2.5,10.3,12.2.1, 12.2.2,
12.2.4,13.3, 14, 154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

154.1

Safety of Persons and Property

10.2, 104

Safety Precautions and Programs
33.1,42.2,427,53,10.1,10.2, 104
Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12. 427

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,93.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.14,3.125.3.142,424,42.7,6,83.1,12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.121

Shop Drawings, Product Data and Samples
3.11,3.12, 427

Site, Use of

3.13.6.1.1,6.2.1

Site Inspections
322,333,3.7.1,3.74,42,992,942,9.10.1, 134
Site Visits, Architect’s
374,422,429,942,951,99.2,9.10.1,134
Special Inspections and Testing
426,122.1,134

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6,1.2.2,1.5,3.12.10, 3.17,4.2.14
Statute of Limitations

15.1.2,154.1.1

Stopping the Work

222,24,9.7,103, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.24

Subcontractor, Definition of

511

SUBCONTRACTORS

5

Subcontractors, Work by
1.22,332,3.12.1,3.18,4.23,523,53,54,
9.3.1.2,9.6.7

Subcontractual Relations
53,54,93.1.2,9.6,9.10,10.2.1, 14.1, 14.2.1
Submittals

3.10,3.11,3.12,4.2.7,52.1,523,7.34,9.2,93,
9.8,99.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.12.5,42.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
429,81.1,81.3,823,942,9.8,99.1,9.10.3,
12.2,15.1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

342,35,738

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

3.74

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,34,3.12.10,42.2,42.7,6.1.3,6.24,
7.13,7.34,82,83.1,94.2,10,12,14,15.1.4
Suppliers
1.5,3.12.1,42.4,426,52.1,93,94.2,954,9.6,
9.10.5,14.2.1

Surety
54.1.2,9.6.8,9.85,9.102,9.103,11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,2.34

Suspension by the Owner for Convenience
14.3

Suspension of the Work

375,542,143

Suspension or Termination of the Contract
54.1.1,14

Taxes

3.6,38.2.1,7344

Termination by the Contractor

14.1, 15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect

233

Termination of the Contractor Employment
1422
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TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,333,3.7.1,422,426,429,94.2,983,
9.9.2,9.10.1,10.3.2,12.2.1,13.4

TIME

8

Time, Delays and Extensions of
324,3.74,523,72.1,73.1,74,83,95.1,9.7,
10.3.2,104, 14.3.2,15.1.6, 15.2.5

Time Limits

2.12,22,25,3.2.2,3.10,3.11,3.12.5,3.15.1, 4.2,

5.2,53,54,624,73,7.4,8.2,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13 .4, 14,
15.1.2,15.1.3, 154

Time Limits on Claims
3.7.4,10.2.8,15.1.2,15.1.3

Title to Work

9.3.2,9.33

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,8.3.1,10.3

Unit Prices

7.3.3.2,9.1.2

Use of Documents

1.1.1,1.5,2.3.6,3.12.6,5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,93.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor
9.10.5,13.3.2,15.1.7

Waiver of Claims by the Owner
9.93,9.10.3,9.10.4,12.2.2.1, 13.3.2, 14.2.4,15.1.7
Waiver of Consequential Damages

14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,429,933,9.84,99.1,9.10.2,9.104, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.52,3.4.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.32,1544.2

Written Interpretations

4211,4.2.12

Written Orders
1.1.1,2.4,39,7,8.2.2,12.1,12.2,13.42,143.1
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term “Work™ means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results.
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any™ and
articles such as “the and “an.” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice,
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work
without the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by
certified or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon written protocols governing the transmission and use of, and reliance on, Instruments of
Service or any other information or documentation in digital form.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to written protocols
governing the use of, and reliance on, the information contained in the model shall be at the using or relying party’s
sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to,
the building information model, and each of their agents and employees.
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ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization.
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means
the Owner or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract. The Contractor shall have no obligation to commence the Work until the Owner
provides such evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall
be extended appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish
to the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract
Documents require; (2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to
make payment when due; or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to
provide such evidence, as required, within fourteen days of the Contractor’s request, the Contractor may
immediately stop the Work and, in that event, shall notify the Owner that the Work has stopped. However, if the
request is made because a change in the Work materially changes the Contract Sum under (3) above, the Contractor
may immediately stop only that portion of the Work affected by the change until reasonable evidence is provided. If
the Work is stopped under this Section 2.2.2, the Contract Time shall be extended appropriately and the Contract
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus
interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the
Contractor shall keep the information confidential and shall not disclose it to any other person. However, the
Contractor may disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is
required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental
entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its
employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to
know the content of such information solely and exclusively for the Project and who agree to maintain the
confidentiality of such information.

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor
has no reasonable objection and whose status under the Contract Documents shall be that of the Architect.
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§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default
or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means
the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
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purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7,
as would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract
Documents give specific instructions concerning construction means, methods, techniques, sequences, or
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite
safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner
and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect
shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction.
Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using
its alternative means, methods, techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.
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§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The
Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be
free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit.
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the
Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If
required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials
and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally
required at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days
after first observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required
for, performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum
or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from
those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect
shall promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s
determination or recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the
Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in
Article 15.

§ 3.8 Allowances
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,

AIA Document A201 — 2017. Copyright @ 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights

reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA." the AIA Logo, and “AlA Contract Documents” are trademarks of The 15
American Institute of Architects. This document was produced at 19:21:04 PDT on 07/20/2026 under Subscription No.20250098169 which expires on

02/01/2027, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To

report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (6abe750d627adaac4bd1d369)



but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

A allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit,
and other expenses contemplated for stated allowance amounts shall be included in the Contract Sum
but not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted
accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference
between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs
under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect
may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner,
and delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
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constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams,
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals.
Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the
Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that
are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as
a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing
the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings,
Product Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely
upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
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Contractor shall cause such services or certifications to be provided by an appropriately licensed design
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop
Drawings, and other submittals prepared by such professional. Shop Drawings, and other submittals related to the
Work, designed or certified by such professional, if prepared by others, shall bear such professional’s written
approval when submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy
and accuracy of the services, certifications, and approvals performed or provided by such design professionals,
provided the Owner and Architect have specified to the Contractor the performance and design criteria that such
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or take other
appropriate action on submittals only for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at
the time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor
except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to
cutting or otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the
Owner shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer
or manufacturers is required by the Contract Documents, or where the copyright violations are contained in
Drawings, Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the
loss unless the information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses, and expenses, including but not limited to attorneys fees, arising out of or resulting from performance of the
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Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity that would otherwise exist as to a party or person described in this Section
3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect.
Consent shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed,
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors,
or their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any
direct communications between the Owner and the Contractor otherwise relating to the Project. Communications by
and with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.
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§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval
of safety precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s
approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor™ is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term *“Subcontractor™
does not include a Separate Contractor or the subcontractors of a Separate Contractor.
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§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term “Sub-subcontractor™ is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the
Contractor has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall
be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order
shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract
Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively
in submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor
will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of
the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will
similarly make copies of applicable portions of such documents available to their respective proposed Sub-
subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.
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§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and
waiver of subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate
Contractors shall have the same obligations and rights that the Contractor has under the Conditions of the Contract,
including, without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work,
promptly notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work.
Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially
completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible
for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not
apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate
Contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner
shall be responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays,
improperly timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.
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§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the
Contractor. An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

A The change in the Work;

2 The amount of the adjustment, if any, in the Contract Sum; and

] The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
A Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data
to permit evaluation;

2 Unit prices stated in the Contract Documents or subsequently agreed upon;

] Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or

4 As provided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead
and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In
such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:

A Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’” compensation insurance, and other employee costs approved by the Architect;

2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
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] Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and

.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall
be figured on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order
for minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will
affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to
implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor
change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided. Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.
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§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the
Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions
documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay
authorized by the Owner pending mediation and binding dispute resolution; or (5) by other causes that the
Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be extended for such
reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to
the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications
for Payment.

§ 9.3 Applications for Payment

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
provided for in the Contract Documents.

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others
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whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage, and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge. information, and belief, be free and clear of liens, claims,
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities
that provided labor, materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1)
issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is
properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as
provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the
Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1)
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed
construction means, methods, techniques, sequences, or procedures: (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously
paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of

A defective Work not remedied;

2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless
security acceptable to the Owner is provided by the Contractor;

] failure of the Contractor to make payments properly to Subcontractors or suppliers for labor,
materials or equipment;

4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
damage to the Owner or a Separate Contractor;

6 reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay:;

(2}
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or
N repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1,
in whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next
Application for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar
manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and
suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be
required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall
require money to be placed in a separate account and not commingled with money of the Contractor, create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an
award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees
and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of
any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property
against which the lien or other claim for payment has been asserted.
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§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to
determine Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or
use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security,
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor
considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided
under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The
stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if
no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the
Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.
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§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation
that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been
fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect, (3) a written statement that the
Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract
Documents, (4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as
manufacturers’ warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims,
security interests, or encumbrances arising out of the Contract, to the extent and in such form as may be designated
by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may
furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or
encumbrance. If a lien, claim, security interest, or encumbrance remains unsatisfied after payments are made, the
Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging the lien,
claim, security interest, or encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for
that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
2 failure of the Work to comply with the requirements of the Contract Documents;
] terms of special warranties required by the Contract Documents; or
4  audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to

A employees on the Work and other persons who may be affected thereby:
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.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures, and utilities not designated for removal, relocation, or replacement in the course
of construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable
to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party. or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall
be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing
the condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify

the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of

persons or entities who are to perform tests verifying the presence or absence of the material or substance or who are

to perform the task of removal or safe containment of the material or substance. The Contractor and the Architect

will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or
entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed
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by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable
objection. When the material or substance has been rendered harmless, Work in the affected area shall resume upon
written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs
of shutdown, delay, and start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against
claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence
of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The
Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the
extent of the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are
due to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is
located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’'s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation
or expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from
an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
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the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the
failure to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably
adjusted. In the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent the loss to the Owner would have been covered by the
insurance to have been procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change
Order. If the Owner does not provide written notice, and the Contractor is damaged by the failure or neglect of the
Owner to purchase or maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable
costs and damages attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage
has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract
Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the
insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the
insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner
shall not relieve the Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for
damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required
by the Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds
of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the
individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors,
subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity
agreeing to waive claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of
subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a
duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance
premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged

property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring
the Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this
separate property insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property. or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
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fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the
Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from
receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object,
the Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the
Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter,
if no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and
Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount
allocated for that purpose. If the Contractor timely objects to either the terms of the proposed settlement or the
allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and
Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15.
Pending resolution of any dispute, the Owner may issue a Construction Change Directive for the reconstruction of
the damaged or destroyed Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to
the Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the
condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the
Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within
a reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in
accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.
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§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the
other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain
legally responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
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approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection,
or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses,
shall be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate
the parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place
where the Project is located.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any
other persons or entities performing portions of the Work, for any of the following reasons:

A Issuance of an order of a court or other public authority having jurisdiction that requires all Work to
be stopped;

2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped;

] Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents; or

4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3,
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days
in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed,
as well as reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing
portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in
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Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
] repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment
of the Contractor and may, subject to any prior rights of the surety:
A Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
2 Accept assignment of subcontracts pursuant to Section 5.4; and

] Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another
cause for which the Contractor is responsible; or
2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor
shall
A cease operations as directed by the Owner in the notice;
2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
] except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders.
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§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in
the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim™ also includes other
disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract. The
responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the
requirements of the binding dispute resolution method selected in the Agreement and within the period specified by
applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The
Owner and Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to
the other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as
the Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7
and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall
continue to make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is
not required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of
delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
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A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and

2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit,
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages. when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of
the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall
be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker,
unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial
decision shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been
rendered within 30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the
Claim may demand mediation and binding dispute resolution without a decision having been rendered. Unless the
Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between the
Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise,
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the
Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the
Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding
on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding
dispute resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for
mediation within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding
dispute resolution proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
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may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent
to binding dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation.
The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed
to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may. within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place
where the Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be
made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the
arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to
that party on which arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity
duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court
having jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either

party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party

provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations

to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially
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similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may include by joinder persons or entities substantially involved in a common question of law or fact whose
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not
constitute consent to arbitration of any claim, dispute or other matter in question not described in the written
consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the
Owner and Contractor under this Agreement.
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SECTION 00-7300
SUPPLEMENTARY CONDITIONS

PART 1 GENERAL

1.01 SUMMARY

A. These Supplementary Conditions amend and supplement the General Conditions, AIA
Document A201-2017 General Conditions of the Contract for Construction defined in Document
00 7200 and other provisions of the Contract Documents as indicated below. All provisions that
are not so amended or supplemented remain in full force and effect.

B. The terms used in these Supplementary Conditions that are defined in the General Conditions
have the meanings assigned to them in the General Conditions.

1.02 MODIFICATIONS TO GENERAL CONDITIONS

A. ARTICLE 1. GENERAL PROVISIONS
1. 1.1.1: Revise the first sentence as set forth below:

a. The Contract Documents consist of the Conditions of the Contract (General,
Supplementary and other Conditions), Contract Forms as bound or referenced, the
Drawings, the Specifications, the Details, all Addenda issued prior to execution of
the contract and all modifications issued after execution of the Contract.

2. 1.2 CORRELATIONS AND INTENT OF THE CONTRACT DOCUMENTS

a. 1.2.1 Add the following:

1) If work is required in a manner to make it impossible to produce first class
work, or should discrepancies appear among contract documents, request
interpretation before proceeding with work. If Contractor fails to make such
request, no excuse will thereafter be entertained for failure to carry out work
in satisfactory manner.

b. 1.2.3: Add the following:

1) Reference to technical society, organization, or body is made in
specifications in accordance with the following abbreviations:

a) ACI American Concrete Institute

b) AIA American Institute of Architects

c) AIEE American Institute of Electrical Engineers
d) AISC American Institute of Steel Construction
e) ASA American Standard Association

f) APA American Plywood Association

g) ASTM American Society of Testing Materials

h) ASME American Society of Mechanical Engineers
i) AWI Architectural Woodwork Institute

j) AWSC American Welding Society Code

k) CS Commercial Standard

)] FS Federal Specifications

m)  IBC International Building Code

n) MIL Military Specifications

0) NBFU National Board of Fire Underwriters

p) NBS National Board of Standards

q) NECNational Electric Code

r) NEMA National Electrical Manufacturer's Assn.
s) NFPA National Fire Protection Association
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t) OSHA Occupational Safety and Health Act

u) UBCUniform Building Code

V) UL Underwriters Laboratory

w) WCLIB West Coast Lumber Inspection Bureau

B. ARTICLE 2 OWNER
1. 2.1.1 Add the following:
a. The Owner is defined as City of Port Orford.
2. 2.3.6 Substitute the following:

a. The Owner through the Architect will furnish to the Contractor Six (6) complete
sets of drawings and specifications without charge for use on project. These
include sets submitted to Agency having jurisdiction for plans review and building
permit. Additional copies may be purchased by Contractor at cost of reproduction.

C. ARTICLE 3 CONTRACTOR
1. 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

a. 3.3.1 Add the following:

1) The Contractor will supervise and direct the work and will review with all
subcontractors methods and materials to be used to verify their compliance
with all safety standards and laws and be responsible for compliance with
same, to insure safe, hazard free conditions for all persons visiting or
working on the entire project.

2. 3.7 PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS

a. 3.7.1 Add:

1) The Owner shall pay for the Building Permit Plan Review and Building
Permit fees only. The Contractor shall pay all other permit and plan review
fees related to his work and his subcontractors, i.e., plumbing, mechanical
and electrical. Owner shall pay any system development fees required.

3. 3.11 DOCUMENTS AND SAMPLES AT THE SITE, Add the following:

a. Upon completion of the project transfer all information from the record set of
drawings to a clean set of prints and deliver to the Architect. Drawing additions are
to be added in contrasting ink and are to be accurate, neat and finished in
appearance and show accurate horizontal and vertical dimensions for location of
underground work. Drawings must be acceptable to Architect before certification
of final payment will be made.

4, 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

a. 3.12.5 Add the following:

1) See Section 01-3000 - Administrative Requirements for submittal
information, requirements, and procedures.

5. 3.15 CLEANING UP

a. 3.15.1 Add the following:

1) Upon completion of any portion of the work, promptly remove temporary
facilities generated by that portion of the work, including surplus materials,
equipment, and machinery if so directed by the Architect or the Owner.

Upon completion of the Work, completely remove temporary facilities.
Remove stains, spots and smears from all surfaces. Remove all labels.
Leave the premises in a "broom clean" condition.

D. ARTICLE 4 ARCHITECT
1. 4.1.1 Add the following:
a. The Architect is defined as HGE Architects, Inc.

E. ARTICLE 5 SUBCONTRACTORS

1. 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF
THE WORK
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a. 5.2.1 Add the following:
1) The list of subcontractors shall be submitted no later than five (5) days after
the bid opening.

F. ARTICLE 7 CHANGES IN THE WORK
1. 7.2 CHANGE ORDERS
a. 7.2.2 Add the following:

1) The cost to the Owner resulting from extra work shall be determined by an
agreed price which shall include a percentage for overhead and profit as
listed below; or shall be the actual cost of the additional direct labor,
materials, and subcontract work involved, plus a percentage for overhead
and profit as listed below.

a) The percentage shall not exceed 10% to cover both profit and
overhead.

2) The credit to the Owner resulting from a deduction of work shall be
determined by an agreed price, or the actual cost of direct labor, materials,
and subcontract work involved.

3) Cost and credits shall be submitted by the Contractor to the Architect in a
complete breakdown form, showing cost, overhead and profit.

4) Cost shall be limited to the following: Cost of products, including taxes and
cost of delivery; cost of labor, including social security, old age, and
unemployment insurance, and fringe benefits under collective bargaining
agreements; Workmen’s Compensation Insurance; bond premiums; and
rental value of power tools and equipment. Overhead shall include the
following: Supervision, superintendence, wages of time keepers,
watchmen, and clerks, hand tools, incidentals, general office expense, and
all other proven expenses not included in “cost”.

G. ARTICLE 8 TIME
1. 8.2 PROGRESS AND COMPLETION
a. 8.2.4 Add the following:

1) The Contractor agrees:

2) To proceed upon receipt of the executed Contract and the Notice to
Proceed.

3) It is hereby understood and mutually agreed, by and between the contractor
and the Owner, that the date of beginning and the time for completion of
each phase of the work to be done are ESSENTIAL CONDITIONS of this
contract.

4) The Contractor agrees that said work shall be prosecuted regularly,
diligently, at such rate of progress as will insure substantial completion
thereof within the time specified. It is expressly understood and agree, by
and between the Contractor and the Owner that the time for the completion
of the work described herein is reasonable taking into consideration the
average climatic range and usual industrial conditions prevailing in this
locality.

H. ARTICLE 9 PAYMENTS AND COMPLETION
1. APPLICATIONS FOR PAYMENT
a. 9.3.1 Add the following:
1) Payment request form shall be submitted on AIA G702 Application for

Payment supplimented with AIA G703 Continuation Sheet. Forms will be
furnished by Architect if requested by Contractor. Contractor may use their
own spreadsheet type format, however line items must exactly match AIA
line items.

2. PROGRESS PAYMENTS
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a. 9.6.1 Amend as follows:

1) After the Architect has issued a certificate for payment the Owner will pay
the Contractor ninety-five (95%) percent of the value of material and labor
worked into the building or stored on the site before the first day of the
month less the aggregate of previous payments.

2) Payment will be made on or before the fifteenth (15th) day of the month
following the date of the application for payment.

3) Upon Substantial Completion of the contract the sum sufficient to increase
total payment to ninety-five (95%) percent of the contract amount is due.
Thirty (30) days thereafter, provided the work then be fully completed and
accepted by the Architect, balance under the contract is due.

l. ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY
1. 10.2 SAFETY OF PERSONS AND PROPERTY
a. 10.2.2 Add the following:
1) Contractors shall comply with all provisions of OAR 437 Division 155

(Hazard Communication). Contractor shall provide Owner, through the
Architect, a copy of MSDS (Material Safety Data Sheets) for all chemicals
brought onto the site, and shall maintain an inventory on the job site of such
chemicals. Such inventory shall be accessible to those who desire access.

J. ARTICLE 11 INSURANCE AND BONDS
1. 11.1 CONTRACTOR'S INSURANCE AND BONDS
a. 11.1.2 Add the following:

1) Contractor shall obtain, at contractor's expense, and keep in effect during
the term of this contract, Commercial General Liability Insurance covering
Bodily Injury and Property Damage on an "Occurrence" form. This coverage
shall include Contractual Liability insurance for the indemnity provided under
this contract and Product and Completed Operations. Such insurance shall
be primary adn non-contributory. The City, its officers, agents, and
employees shall be covered as Additional Insureds. Contractor agrees to
indemnify, defend and hold harmless the City and its officers, agents, and
employees against all liability, loss and costs arising from actions, suits,
claims or demands attributable in whole or in part to the acts or ommissions
of Contractor, and Contractor's officers, agents and employees, in
performance of this contract.

2) The Contractor's comprehensive general liability insurance and automobile
liability insurance shall not be less than the amount shown below:

3) Bodily Injury Liability - Automobile:

a) Each person $1,000,000

b) Each occurrence $1,000,000
4) Bodily Injury Liability - Except Automobile

a) Each person $2,000,000

b) Each occurrence $2,000,000
5) Property Damage Liability - Automobile:

a) Each occurrence $ 500,000
6) Property Damage Liability - Except Automobile:

a) Each occurrence $ 2,000,000

b) Aggregate occurrence $2,000,000
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7) Worker's Compensation as required by law. The Contractor, its
subcontractors, if any, and all employers providing work, labor or materials
under this Contract who are subject employers under the Oregon Workers'
Compensation Law shall comply with ORS 656.017, which requires them to
provide workers' compensation coverage that satisfies Oregon law for all
their subject workers. Out-of-state employers must provide workers'
compensation coverage for their workers that comply with ORS 656.126.
Employers's Liability Insurance with coverage Imits of not less than
$500,000 each accident shall be included.

8) The Contractor will either (1) require each of his subcontractors to procure
and maintain during the life of his subcontract, subcontractor's
comprehensive general liability, automobile liability, and property damage
liability insurance of the type and in the same amounts as specified in this
subparagraph; or (2) insure the activity of his subcontractors.

9) Certificate(s) of Insurance: As evidence of the insurance coverage required
by this Contract, the Contractor shall furnish certificate(s) of insurance to the
City prior to the commencement of work. The certificate(s) will specify all of
the parties who are Additional Insureds.

10) Deductibles: The Contractor shall be financially responsible for all
deductibles, self-insured retentions and/or self-insurance included in this

Contract.
2. 11.1.3.1 Add the following:
a. The Contractor is advised that the Owner will furnish “Builder's Risk” Insurance

and the Contractor is not required to obtain this insurance.
3. 11.4 PERFORMANCE AND PAYMENT BOND
4. 11.4.1 Substitute the following:

a. The Contractor shall furnish a Performance Bond in an amount equal to one
hundred (100%) percent of the contract sum as security for the faithful
performance of this contract and also a Labor and Materials Payment Bond in an
amount not less than one hundred (100%) percent of the contract sum as security
for the payment of all persons performing labor on the project under this contract.
Bond shall be written by a company licensed in the State of Oregon and
satisfactory to the Owner.

K. ARTICLE 13 MISCELLANOUS PROVISIONS
1. 13.1 GOVERNING LAW, Add the following:

a. General Contractor and each subcontractor to comply with all Federal, State laws
pertaining to Social Security, Unemployment Insurance, Tax Regulations. Make
prompt payment to designated agencies.

b. Contractor agrees to abide by all Federal and State regulations pertaining to the
employment of minority and ethnic groups including all required affirmative action,
and further agrees to hold owner harmless on account of all duties and
responsibilities imposed on Contractor by the terms of any State or Federal
Statute, regulation, or other governmental directive.

2. 13.6 Add the following:

a. All labor subject to the provisions of ORS 279C.520 and 279C.830 which is
performed under this contract shall be paid not less than the prevailing rate of
wage for an hour's work in the same trade or occupation in the locality where such
labor is performed.

L. ADD ARTICLE 16 SUPPLEMENTAL PUBLIC CONTRACTING STATUTES
1. Contractor, subcontractor(s) and all persons doing or contracting to do any work shall
comply with all provisions of Oregon Public Contracting Laws and regulations, as further
specified below.
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2. Contractor shall pay promptly, as due, all persons supplying labor or materials for the
prosecution of the work provided for in the contract, and shall be responsible for such
payment of all persons supplying such labor or material to any Subcontractor.

a. ORS 279C.580(3)(a) requires the prime contractor to include a clause in each
subcontract requiring contractor to pay the first-tier subcontractor for satisfactory
performance under its subcontract within ten (10) days out of such amounts as are
paid to the prime contractor by the public contracting agency; and

b. ORS 279C.580(3)(b) requires the prime contractor to include a clause in each
subcontract requiring contractor to pay an interest penalty to the first-tier
subcontractor if payment is not made within thirty (30) days after receipt of
payment from the public contracting agency.

C. ORS 279C.580(4) requires the prime contractor to include in every subcontract a
requirement that the payment and interest penalty clauses required by ORS
279C.580(3)(a) and (b) be included in every contract between a subcontractor and
a lower-tier subcontractor or supplier.

3. Contractor shall promptly pay all contributions or amounts due the Industrial Accident
Fund from such Contractor or Subcontractor incurred in the performance of the contract,
and shall be responsible that all sums due the State Unemployment Compensation Fund
from Contractor or any Subcontractor in connection with the performance of the contract
shall promptly be paid.

4, Contractor shall not permit any lien or claim to be filed or prosecuted against the public
contracting agency on account of any labor or material furnished and agrees to assume
responsibility for satisfaction of any such lien so filed or prosecuted.

5. A notice of claim on contractor’s payment bond shall be submitted only in accordance
with ORS 279C.600 and 279C.605.

6. Contractor and any Subcontractor shall pay to the Department of Revenue all sums
withheld from employees pursuant to ORS 316.167.

7. Contractor shall demonstrate to the Public Contracting Agency that an employee drug-
testing program is in place within ten (10) days of receiving a Notice of Award.

8. If Contractor fails, neglects or refuses to make prompt payment of any claim for labor or

materials furnished to the Contractor or a Subcontractor by any person in connection with
the contract as such claim becomes due, the public contracting agency may pay such
claim to the persons furnishing the labor or material and charge the amount of payment
against funds due or to become due Contractor by reason of the contract. The payment
of a claim in the manner authorized hereby shall not relieve the Contractor or his surety
from his or its obligation with respect to any unpaid claim. If the public contracting
agency is unable to determine the validity of any claim for labor or material furnished, the
public contracting agency may withhold from any current payment due Contractor an
amount equal to said claim until its validity is determined and the claim, if valid, is paid.

9. If the Contractor or a first-tier Subcontractor fails, neglects, or refuses to make payment
to a person furnishing labor or materials in connection with the public contract for a public
improvement within thirty (30) days after receipt of payment from the public contracting
agency or contractor, the contractor or first-tier subcontractor shall owe the person the
amount due plus interest charges commencing at the end of the ten (10) day period that
payment is due under ORS 279C.580(4) and ending upon final payment, unless payment
is subject to a good faith dispute as defined in ORS 279C.580. The rate of interest
charged to Contractor or first-tier Subcontractor on the amount due shall equal three
times the discount rate on ninety (90) day commercial paper in effect at the Federal
Reserve Bank in the Federal Reserve District that includes Oregon on the date that is
thirty (30) days after the date when payment was received from the public contracting
agency or from the Contractor, but the rate of interest shall not exceed thirty (30) percent.
The amount of interest may not be waived.
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10.

11.

12.

13.

14.

15.

16.

If the Contractor or a Subcontractor fails, neglects, or refuses to make payment to a
person furnishing labor or materials in connection with the public contract, the person
may file a complaint with the Construction Contractor’s Board, unless payment is subject
to a good faith dispute as defined in ORS 279C.580.

Contractor shall promptly, as due, make payment to any person, co-partnership,

association, or corporation, furnishing medical, surgical and hospital care or other needed

care and attention, incident to sickness or injury, to employees of such Contractor, or all
sums which the Contractor agrees to pay for such services and all monies and sums
which the Contractor collected or deducted from the wages of employees pursuant to any
law, contract or agreement for the purpose of providing or paying for such service.

Contractor shall employ no person for more than ten (10) hours in any one day, or forty

(40) hours in any one week, except in cases of necessity, emergency, or where public

policy absolutely requires it, and in such cases, except in cases of contracts for personal

services designated under ORS 279A.055. Contractor shall pay the employee at least

time and one-half pay for all overtime in excess of eight (8) hours a day or forty (40)

hours in any one week when the work is five (5) consecutive days, Monday through

Friday; or for all overtime in excess of ten (10) hours a day or forty (40) hours in any one

week when the work week is four (4) consecutive days, Monday through Friday, and for

all work performed on Saturday and on any legal holidays as specified in ORS 279C.540.

The Contractor must give notice to employees who work on this contract in writing, either

at the time of hire or before commence of work on the contract, or by posting a notice in a

location frequented by employees, of the number of hours per day and the days per week

that the employees be required to work.

The provisions of ORS 279C. 800 to ORS 279C.870 relating to the prevailing wage rates

will be complied with.

Unless exempt under ORS 279C.836(4), (7), (8) or (9), before starting work on this

contract, or any subcontract hereunder, contractor and all subcontractors must have on

file with the Construction Contractors Board a public works bond with a corporate surety
authorized to do business in the state of Oregon in the amount of $30,000. The bond
must provide that the contractor or subcontractor will pay claims ordered by the Bureau of

Labor and Industries to workers performing labor upon public works projects. The bond

must be a continuing obligation, and the surety's liability for the aggregate of claims that

may be payable from the bond may not exceed the penal sum of the bond. The bond
must remain in effect continuously until depleted by claims paid under any applicable
prevailing wage rate laws, unless the surety sooner cancels the bond. Contractor further

certifies that contractor will include in every subcontract or provision requiring a

subcontractor to have a public works bond filed with the Construction Contractors Board

before starting work on the project, unless exempt under ORS 279C.836(4), (7), (8) or

(9).

a. Unless exempt under ORS 279C.836(4), (7), (8) or (9), before permitting a
subcontractor to start work on this public works project, the contractor shall verify
that the subcontractor has filed a public works bond as required under this section
or has elected not to file a public works bond under an exemption.

b. Unless public contracting agency has been notified of any applicable exemptions
under ORS 279C.836(4), (7), (8) or (9), the public works bond requirement above
is in addition to any other bond contractors or subcontractors may be required to
obtain under this contract.

Unless exempt, Contractor or contractor's surety and every subcontractor or

subcontractor's surety shall file certified payroll statements with the public contracting

agency in writing, pursuant to ORS 279C.845.
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17.

18.

19.

20.

21.

22.

23.

24.

a. If a contractor is required to file certified statements under ORS 279C.845, the
public contracting agency shall retain twenty-five percent (25%) of any amount
earned by the contractor on the public works project until the contractor has filed
with the public agency certified statement as required by ORS.279C.845. The
public contracting agency shall pay the contractor the amount retained within
fourteen (14) days after the contractor files the required certified statements,
regardless of whether a subcontractor has failed to file certified statements
required by statute. The public contracting agency is not required to verify the
truth of the contents of certified statements filed by the contractor under this
section and ORS 279C.845.

b. The contractor shall retain twenty-five percent (25%) of any amount earned by a
first-tier subcontractor on this public works contract until the subcontractor has filed
with the public agency certified statements as required by ORS 279C.845. The
contractor shall verify that the first-tier subcontractor has filed the certified
statements before the contractor may pay the subcontractor any amount retained.
The contractor shall pay the first-tier subcontractor the amount retained within
fourteen (14) days after the subcontractor files the certified statements as required
by ORS 279C.845. Neither the public agency nor the contractor is required to
verify the truth of the contents of certified statements filed by a first-tier
subcontractor.

All employers, including Contractor, that employ subject workers who work under this

contract shall comply with ORS 656.017 and provide the required Workers'

Compensation coverage, unless such employers are exempt under ORS 656.126.

Contractor shall ensure that each of its subcontractors complies with these
requirements.

All sums due the State Unemployment Compensation Fund from the Contractor or any

Subcontractor in connection with the performance of the contract shall be promptly so

paid.

The contract may be canceled at the election of public contracting agency for any willful

failure on the part of Contractor to faithfully perform the contract according to its terms.

Contractor certifies that it has not discriminated against minorities, women or emerging

small business enterprises in obtaining any required subcontractors.

Contractor certifies its compliance with the Oregon tax laws, in accordance with ORS

305.385.

In the performance of this contract, the Contractor shall use, to the maximum extent

economically feasible, recycled paper, materials, and supplies.

Contractor certifies that all subcontractors performing construction work under this

contract will be licensed with the Construction Contractors Board or licensed by the state

Landscaper Contractors Board in accordance with 701.035 to 701.055 before the

subcontractors commence work under this contract.

In compliance with the provisions of ORS 279C.525, the following is a list of federal, state

and local agencies, of which the Owner has knowledge, that have enacted ordinances or

regulations dealing with the prevention of environmental pollution and the preservation of
natural resources that may affect the performance of the contract:
a. FEDERAL AGENCIES
Agriculture, Department of
Forest Service
Soil Conservation Service
Defense, Department of
Army Corps of Engineers
Environmental Protection Agency
Interior, Department of
Bureau of Sport Fisheries and Wildlife
Bureau of Outdoor Recreation

) Bureau of Land Management

et R AL R
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11)
12)
13)
14)
15)
16)
17)

Bureau of Indian Affairs

Bureau of Reclamation

Labor, Department of

Occupational Safety and Health Administration
Transportation, Department of

Coast Guard

Federal Highway Administration

b. STATE AGENCIES:

O oo ~NO O WN -

—_
O~ — — = — — — — —
~

11)

Agriculture, Department of

Environmental quality, Department of

Fish and Wildlife, Department of

Forestry, Department of

Geology and Mineral Industries, Department of
Human Resources, Department of

Land Conservation and Development Commission
Soil and Water Conservation Commission
State Engineer

State Land Board

Water Resources Board

C. LOCAL AGENCIES:

LJdegrerz

City Council

County Court

County Commissioners, Board of
Port Districts

Metropolitan Service Districts
County Service Districts

Sanitary Districts

Water Districts

Fire Protection Districts

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION
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SECTION 00-7346
PREVAILING WAGE RATES

PART 1 GENERAL

1.01 REQUIREMENTS:

A. The “Prevailing Wage Rates for Public Works Contracts in Oregon” dated July 5, 2026
including any issued corrections or amendments that follow are herein added to the Contract
Documents by reference.

B. BOLI Prevailing Wage Rate information is available upon request, or electronically at
www.oregon.gov/boli.

C. Work under this Contract will be subject to the provisions of ORS 279C.800 to 279C.870,
relating to BOLI Prevailing Wage Rates in effect at the time the project was advertised for bids.

D. Provisions described in this Section or in Exhibit A of the Public Contracting Code Requirement
for Public Improvements Contracts over $50,000, located at the end of the Supplemental
General Conditions, will apply regardless of the price of any individual Contract, so long as the
combined price of all Contracts award on the project is $50,000 or more.

E. If total Contract amount does not exceed $50,000, Contractor is not required to pay prevailing
wage rates.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION
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ARCADIA

ENVIRONMENTAL

May 22, 2025
City of Port Orford
Attn: Robert Feusi
PO BOX 310
Port Orford, OR 97465

Re: AE 25022612 Port Orford Community Buildings Asbestos Testing for remodeling.

You contracted Arcadia for the testing of suspect asbestos containing materials in the structures located at 421
11th St, Port Orford, OR 97465. The inspection was conducted on April 28, 2025 by Ken Newman, an
AHERA certified asbestos building inspector. This inspection was performed to identify any possible asbestos
containing building materials prior to renovations of the structures.

The building is an older structure with limited suspect materials. The roof and siding are metal and the
foundation is slab on grade. There is a stage in the back that is wood and a restroom that has wood paneling
on the walls. The bathroom floor is ceramic tile. Samples were also taken from the American Legion building
from the sheet rock wall that will have the window replaced.

The survey was conducted according to EPA regulations in CFR 763. Subpart E and OSHA standards 29 CFR
1910 and 29 CFR 1926. No walls, ceilings or floors were penetrated to asses’ areas not visible during a normal
inspection. No inaccessible areas were breached during this inspection unless otherwise noted. The inspection
follows the AHERA guidelines for material description only, samples taken are based on the inspector’s
experience, OSHA guidelines and general protocols. The ACM (asbestos containing materials) classifications
are SM (surfacing materials) TSI (thermal systems insulation) and MBM (miscellaneous building materials),
their conditions will be described and they will be characterized as Friable or Non-friable, any volumes will
be estimates only and not recommended for bidding purposes. All samples will be sent to a NVLAP (national
voluntary laboratory accreditation program) Laboratory for analysis. Bulk samples will generally be analyzed
by method PLM EPA 600/R-93/116 unless a different method is requested or required (consult lab report).

5 asbestos samples were taken during the inspection from
the interior and exterior of the buildings.

Sample # Description Condition ACM % Friable/NON
SR&T 1 Sheetrock & Texture
- Various Sheetrock Good Non-detect N/A
- White Texture Good Non-detect N/A
PI 2 Purlin Insulation
- Brown Insulation Good Non-detect N/A

3140 Ocean Blvd SE, PO Box 1290
Coos Bay OR 97420
541-808-3880
Oregon CCB # LBPR 211305



PM 3 Paneling Mastic

- Tan Mastic Good Non-detect N/A
SI 4 Siding Insulation
- Grey Insulation Good Non-detect N/A
SR 11 Sheetrock Building 2
- Various Sheetrock Good Non-detect N/A
- White Texture Good Non-detect N/A

North entrance to ommunity center

breezway main room American Legion American Legion

The building is an older structure with limited upgrades over the years and very limited suspect asbestos
containing materials, there was NO asbestos containing materials discovered during the inspection. If
there are any suspect materials discovered during the remodel process all work must stop and a licensed
asbestos building inspector contacted for identification.

If any questions or concerns arise regarding this report, please feel free to contact our office for clarification.

AE 25022612, 421 11th St, Port Orford, OR 97465



Inspector:

Laboratory:

Structure:

Customer:

Dates:

Respectfully,

Ken Newman, AHERA/ASHERA Inspector # IRO-25-4997B
Lead OHA Inspector# 2869 --Indv--I

Arcadia Environmental Inc. OR CCB LBPR 211305

PO Box 1290 Coos Bay OR 97420
541-808-3880/541-404-9919

SanAir Technologies Laboratory
10501 Trade Ct, Suite 100

N. Chesterfield, VA 23236
804-897-1177

Community & American Legion Buildings
421 11th St
Port Orford, OR 97465

City of Port Orford
Attn: Robert Feusi

PO BOX 310

Port Orford, OR 97465
541-332-3681, ext. 5

Inspection, 28 April 2025
Report, 22 May 2025

7 57 )
//\[4 /,,éc <€

Ken Newman

AHERA/ASHERA Inspector
Arcadia Environmental Inc

AE 25022612, 421 11th St, Port Orford, OR 97465



THIS IS TO CERTIFY THAT
KEN NEWMAN

HAS SUCCESSFULLY COMPLETED THE TRAINING COURSE
for

ONLINE AHERA ASBESTOS INSPECTOR REFRESHER

In accordance with TSCA Title Il, Part 763, Subpart E, Appendix C of 40 CFR

CCB #SRA0615 4-Hr Training

f C Date: 02/27/2025 ‘
& oA e /2+ TN 4-Hour Online AHERA Inspector Refresher

. . Training; AHERA is the Asbestos Hazard
Course Location: Online Emergency Response Act enacting Title I
of Toxic Substance Control Act (TSCA)

Certificate: IRO-25-49978 Expiration Date:____02/27/2026

L

For verification of the authenticity of this
certificate contact:
PBS Eng: ing and € | Inc.

4412 S Corbett Avenue BWV/,M‘/

Portland, OR 97239
David Kahn, Instructor

State of Oregon
Oregon Health Authority

Kenneth A. Newman

is certified by the Oregon Health Authority to conduct Lead-Based Paint Activities

Inspector

Certification Number:
Issuance Date:
Expiration Date:

AE 25022612, 421 11th St, Port Orford, OR 97465



TechnotogiesLaboratory  THE |HGNIficAtion Specialists

Analysis Report
prepared for
Arcadia Environmental Inc.

Report Date: 4/30/2025
Project Name: Port Orford Community Buildings
Project #: AE 25022612

SanAir ID#: 25027865

NI

TESTING

NVLAP LAB CODE 200870-0

10501 Trade Court, North Chesterfield, Virginia 23236
888.895.1177 | 804.897.1177 | fax: 804.897.0070 | LabReports@SanAir.com | SanAir.com

Page 1 of 5



SanAir ID Number
T 25027865
San Ir FINAL REPORT

Technologies Laboratory 4/30/2025 12:20:52 PM
Name: Arcadia Environmental Inc. Project Number: AE 25022612
Address: P.O. Box 1290 P.O. Number:
Coos Bay, OR 97420 Project Name: Port Orford Community Buildings
Phone: 541-808-3880 Collected Date: 4/28/2025

Received Date: 4/30/2025 10:35:00 AM

Dear Ken Newman,

We at SanAir would like to thank you for the work you recently submitted. The 5 sample(s) were received on
Wednesday, April 30, 2025 via UPS. The final report(s) is enclosed for the following sample(s): SR&amp;T, Pl 2, PM
3,S14,SR 11.

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

andra o boting

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:

- Cover Letter

- Analysis Pages

- Disclaimers and Additional Information

Sample conditions:
- 5 samples in Good condition.

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | LabReports@ SanAir.com Page 2 of 5



SanAir ID Number
/\A 25027865
SanAlr

FINAL REPORT

Technologies Laboratory 4/30/2025 12:20:52 PM
Name: Arcadia Environmental Inc. Project Number: AE 25022612
Address: p.O. Box 1290 P.O. Number:
Coos Bay, OR 97420 Project Name: Port Orford Community Buildings
Phone: 541-808-3880 Collected Date: 4/28/2025

Received Date: 4/30/2025 10:35:00 AM

Analyst: Mayes, Jean

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic Components
SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
SR&T / 25027865-001 Various 10% Cellulose 90% Other None Detected
Sheetrock & Texture, Sheetrock Non-Fibrous

Heterogeneous
SR&T / 25027865-001 White 100% Other None Detected
Sheetrock & Texture, Texture Non-Fibrous

Homogeneous
Pl 2 / 25027865-002 Brown 95% Cellulose 5% Other None Detected
Purlin Insulation Fibrous

Heterogeneous
PM 3/ 25027865-003 Tan 100% Other None Detected
Paneling Mastic Non-Fibrous

Homogeneous
Sl 4 /25027865-004 Grey 95% Cellulose 5% Other None Detected
Siding Insulation Fibrous

Heterogeneous
SR 11/ 25027865-005 Various 10% Cellulose 90% Other None Detected
Sheetrock Building 2, Sheetrock Non-Fibrous

Heterogeneous
SR 11 / 25027865-005 White 100% Other None Detected
Sheetrock Building 2, Texture Non-Fibrous

Homogeneous

Analyst: A, /ﬂ)w Y& Approved Signatory: ’zg 7 i

Analysis Date: 4/30/2025 Date: 4/30/2025

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | LabReports@ SanAir.com Page 3 of 5



Disclaimer and Additional Information:
Asbestos Bulk PLM EPA 600/R-93/116

This report is the sole property of the client named on the chain-of-custody (COC) submitted to SanAir
Technologies Laboratory, Inc. (SanAir). Results in the report are confidential information intended only for
the use by the customer listed on the COC. Neither results nor reports will be discussed with or released to
any third party without our client's written permission. The final report shall not be reproduced, except in
full, without written approval of the laboratory to assure that parts of the report are not taken out of context.
This report and any information contained within shall not be edited, altered, or modified in any way by any
persons or agencies receiving, viewing, distributing, or otherwise possessing a copy of this final report. The
laboratory reserves the right to perform amendments to any finalized report, of which shall supersede and
make obsolete any previous editions. Such changes, modifications, additions, or deletions shall be
effective immediately upon notice thereof, which may be given by means including but not limited to
posting on the SanAir client portal website, electronic or conventional mail, or by any other means.

The information provided in this report applies only to the samples submitted and is relevant only for the
date, time, and location of sampling. The accuracy of the results is dependent upon the client’s sampling
procedure and information provided to the laboratory by the client on the COC. SanAir assumes no
responsibility for the sampling procedure and will provide evaluation reports based solely

on the sample(s) in the condition received at the laboratory and information provided by the client on the
COC, such as: project number, project name, collection dates, P.O. number, special instructions, samples
collected by, sample numbers, sample identifications, sample type, selected analysis type, flow rate, total
volume or area, and start-stop times that may affect the validity of the results in this report. Samples were
received in good condition unless otherwise noted on the report. When the client requires samples to be
tested that deviates from a specific method or condition, all reported results may be affected by the
deviation. SanAir assumes no responsibility or liability for the manner in which the results are used or
interpreted.

This report does not constitute nor shall not be used by the client to claim product, process, system, or
person certification, approval, or endorsement by NVLAP, NIST, NELAC, AIHA LAP, LLC or any other U.S.
governmental agencies; all or somet tests contained in this report may not be accredited by every local,
state, and federal regulatory agencies. Refer to the SanAir website at www.sanair.com for copies of
current certificates and scopes of various accreditations, certifications, and licenses or contact the
laboratory for inquiries regarding the status or scope of an accreditation or certification.

Samples are held for a period of 60 days. Fibers smaller than 5 microns cannot be seen with this method
due to scope limitations. For NY state samples, method EPA 600/M4-82-020 is performed.

NYELAP Disclaimer:

Polarized-light microscopy is not consistently reliable in detecting asbestos in floor covering and similar
non-friable organically bound materials. Quantitative transmission electron microscopy is currently the only
method that can be used to determine if this material can be considered or treated as non-asbestos
containing.

Asbestos Accreditations, Certifications, and Licenses

National Voluntary Laboratory Accreditation Program (NVLAP) Lab Code 200870-0

City of Philadelphia Department of Public Health Air Management Services, Certification#ALL-460
Commonwealth of Pennsylvania Department of Environmental Protection Number 68-05397
California State Environmental Laboratory Accreditation Program Certificate Number 2915
Colorado Department of Public Health and Environment Registration Number AL-23143
Connecticut Department of Public Health Environmental Laboratory Registration Number PH-0105
Massachusetts Department of Labor Standards Asbestos Analytical Services License Number:
AA000222

State of Maine Department of Environmental Protection License Number: LB-0075

New York State Department of Health Laboratory ID: 11983

State of Rhode Island Department of Health Certification No.: PLM00126

Texas Department of State Health Services License Number: 300440

Commonwealth of Virginia Department of Professional and Occupational Regulation Number:
3333000323

State of Washington Department of Ecology Laboratory ID: C989

State of West Virginia Bureau for Public Health Analytical Laboratory Number: LTO00616
Vermont Department of Health License Number: Asb-Co-An-000006

Louisiana Department of Environmental Quality Al Number 212253, LELAP Lab ID #05088

Revision#03, 10/3/2024 Page 4 of 5



10501 Trade Ct., Suite 100
N. Chesterfield, VA 23236
804.897.1177 / 888.895.1177

Asbestos
Chain of Custod

SanAir iD Namber

A50RX 7365

SanAlr

Technologies Laboratory sanair.com

Fax 804.897.0070 =

Form 140, Rev 7, ]0/20!202¥

company Arcadia Environmental inc.

project # AE 25022612

Collected by Ken Newman

Address P.O. Box 1290

Project Name, POt Orford Community Buildings

Phone # 541 '808'3880

City, st zip: C00s Bay, OR 97420

Date Collected: 4/28/25

Fax # 041-808-3169

Account#: 291 2

ken@arcadiaenv.com reception@arcadiaenv.com

State of Collection. OR P.O. Number: Email:
Bulk Air Soeil
ABB PLM EPA 600/R-93/116 [ v | ABA PCM NIOSH 7400 ":l | ABSE | PLM EPA 600/R-93/116 {Qual.) “—-I
. - *
Positive Stop I:' ABA-2 | OSHA w/ TWA L__I Vermiculite
ABEPA PLM EPA 400 Point Count | | ABTEM | TEM AHERA D ABB PLM EPA 600/R-93/116 I I
ABBEN | PLM EPA NOB** ABT2 TEM Level I1 D ABCM Cincinnati Method |D
*¥ .
ABBCH | TEM Chatfield E' Other: I_I Dust
* ¥k 1
ABBTM { TEM EPA NOB D New York ELAP ABWA | TEM Wipe ASTM D-6480 I
ABQ PLM Qualitative I I ABEPA2 | NY ELAP 198.1 | |t | ABDMV | TEM Microvac ASTM D-5755 I':I
*#* Available on 24-hr. to 5-day TAT ABENY | NY ELAP 198.6 PLM NOB | | .
Water ABBNY | NY ELAP 198.4 TEM NCB I:I Matrix Other
| ABHE ’ EPA 100.2 | I || Positive Stop | | | I I ||
Tum Around 3HR (4 HRTEM) M 6 HR (SHR TEM) 1 12HR O 1 Day
Times O 2 Days O 3 Days O 4 Days O 5 Days

Special Instructions
e

Vol T -
Sample # Sample Identification/Location oraren | Dars | Rager | Stert-Stop
SR&T 1 Sheetrock & Texture
Pl 2 Purlin Insulaticn
PM3 Paneling Mastic
Sl4 Siding Insulation
SR 11 Sheetrock Building 2
Relinquished by _ Date Time ., Date . - Time . |
Mendy Sullivan 4129125 1345 N ~2D0 DS /JH =[5
/y L4 ¥ rd

If no technician is provided, then the primary contact for your account will be selected. Unless scheduled, the turnaround time for all samples received after 3 pm EST
will be logged in the next business day. Weekend or holiday work must be scheduled ahead of time and is charged at 150% of the 3hr TAT or a minimnm charge of
$150, A courler charge will be applied for same day and one-day turnarcund times for offsite work. SanAir covers Ground and Next Day Air shipping. Shipments

billed to SanAir with a faster shipping rate will result in additional charges.
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SECTION 01-1000
SUMMARY

PART 1 GENERAL

1.01 PROJECT

A. Project Name: 18.27.3 American Legion Hall Building Remodel

B. Owner's Name: City of Port Orford.

C. Architect's Name: HGE Architects, Inc.

D. Work for this project consists of partial renovation of the existing American Legion Hall as a part
of the Port Orford Community Building. Improvements include extensive kitchen upgrades, an
entry vestibule addition, south door addition to future outdoor space, siding and window
replacement, and HVAC improvements. Alternate bid work includes reroofing, floor
replacement, concrete sidewalks, and stainless steel countertops.

1.02 CONTRACT DESCRIPTION

A. Contract Type: A single prime contract based on a Stipulated Price. Refer to General Conditions

of the Contract for Construction.
1.03 WORK BY OWNER.

A. Items noted NIC (Not in Contract) will be supplied and installed by Owner after Substantial

Completion. Some items include:
1. Furnishings.
2. Kitchen equipment as noted in the Drawings and Schedules.

B. Owner will supply the following for installation by Contractor:

1. Kitchen equipment as noted in the Drawings and Schedules.
1.04 OWNER OCCUPANCY

A. Owner intends to occupy the Project upon Substantial Completion.
Cooperate with Owner to minimize conflict and to facilitate Owner's operations.

C. Schedule the Work to accommodate Owner occupancy.

1.05 CONTRACTOR USE OF SITE AND PREMISES
A. Construction Operations: Limited to areas noted on Drawings.
B. Arrange use of site and premises to allow:
1. Owner occupancy.
2. Use of site and premises by the public.
C. Provide access to and from site as required by law and by Owner:
18.27.3 American Legion Hall 01-1000 - 1
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1.06

A.

1. Emergency Building Exits During Construction: Keep all exits required by code open
during construction period; provide temporary exit signs if exit routes are temporarily
altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.

Time Restrictions:
1. Limit conduct of especially noisy exterior work to the hours of 7:00 a.m. - 7:00 p.m.

Utility Outages and Shutdown:

1. Do not disrupt or shut down life safety systems, including but not limited to fire sprinklers
and fire alarm system, without 7 days notice to Owner and authorities having jurisdiction.

2. Prevent accidental disruption of utility services to other facilities.

WORK SEQUENCE

Coordinate construction schedule and operations with Owner.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

18.27.3 American Legion Hall 01-1000 - 2
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SECTION 01-2300
ALTERNATES

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Description of Alternates.
B. Description of Unit Prices.
1.02 ACCEPTANCE OF ALTERNATES
A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option.
Accepted Alternates will be identified in the Owner-Contractor Agreement.
1.03 SCHEDULE OF ALTERNATES
A. Alternate No. 1 - Roofing Replacement:

1. Base Bid Item: Existing roofing, gutters, and downspouts to remain.

2. Alternate Item: Provide roof over-framing at clipped gables. Remove and replace asphalt
shingle roofing, roof flashing, and weather barrier throughout. Provide continuous ridge
vents. Replace gutters and downspouts.

B. Alternate No. 2 - Flooring Replacement:

1. Base Bid Item: Remove and replace flooring and wall base in Kitchen 06 only.

2. Alternate Item: Remove and replace flooring and wall base in Storage Closets 02 & 03,
Meeting Rooms 04 & 05, and Kitchen 06. Flooring and wall base in Men & Women'’s
Restrooms and adjacent Storage Closets to remain.

C. Alternate No. 3 - Sidewalk:

1. Base Bid Item: Provide a concrete pad at Door 04B.

2. Alternate Item: Provide base bid work, plus sidewalk on the west and south sides of the
American Legion Building and the west side of the existing Infill Addition, as shown in the
Drawings.

D. Alternate No. 4 - Serving Counter:
1. Base Bid Item: Replace existing service counter and backsplash with plastic laminate.
2. Alternate Item: Replace existing service counter and backsplash with stainless steel.
E. Alternate No. 5 - HVAC:

1. Base Bid Item: Provide electric furnace, exterior wall louver, split system heat pump and
exhaust fan system at Kitchen, roof relief vents, ductwork, and associated controls. See
Sheets M2.1 and M6.0.

2. Alternate Item: Provide split system heat pump units at Kitchen and Meeting Rooms,
exhaust fan system at Kitchen, central ventilation fan, and associated controls. Replace
restroom exhausts with ceiling cabinet exhaust fan. See Mechanical Sheets M2.1A and
M6.0A.

1.04 UNIT PRICES
A. Sheathing Replacement
18.27.3 American Legion Hall 01-2300 - 1

ALTERNATES

Building Remodel July 2026



1. Drawings indicate existing wall and roof sheathing to be assessed and replaced if
deteriorated. Contractor to assume (20) 4x8 sheets of plywood sheathing, or 640 square
feet, for removal and replacement. Additional deteriorated sheathing may be uncovered
during roofing demolition. Contractor to provide Unit pricing for removal and replacement.

2. Unit price - per 4x8 ft board.
PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION

18.27.3 American Legion Hall 01-2300 - 2
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SECTION 01-3000
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL

1.01

1.02

C.

© " mo o w »

SECTION INCLUDES

Preconstruction meeting.

Progress meetings.

Construction progress schedule.

Submittals for review, information, and project closeout.
Number of copies of submittals.

Requests for Interpretation (RFI) procedures.

Submittal procedures.

RELATED REQUIREMENTS
Section 01-6000 - Product Requirements: General product requirements.

Section 01-7000 - Execution and Closeout Requirements: Additional coordination
requirements.

Section 01-7800 - Closeout Submittals: Project record documents.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION

3.01 PRECONSTRUCTION MEETING
A. Architect will schedule a meeting after Notice of Award.
B. Attendance Required:
1. Owner.
2. Architect.
3. General Contractor, contractor's superintendent(s) and major subcontractors.
C. Agenda:
1. Distribution of Contract Documents.
2. Designation of personnel representing the parties to Contract, Owner, Contractor, and
Architect.
3. Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal request, Change Orders, and Contract closeout procedures.
4, Scheduling. Contractor to present and review schedule.
5 Submittals. Contractor shall present and review submittal log and schedule.
18.27.3 American Legion Hall 01-3000 - 1 ADMINISTRATIVE
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Record minutes and distribute copies within three days after meeting to participants, with
emailed electronic copies to Architect, Owner, participants, and those affected by decisions
made.

3.02 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at maximum two-week
intervals.

B. Architect will make arrangements for meetings, prepare agenda with copies for participants,
preside at meetings.

C. Attendance Required:

1 Contractor.

2 Owner.

3. Architect.

4 Contractor's superintendent.

5 Major subcontractors.

D. Agenda:

1. Review minutes of previous meetings.

2. Review of work progress.

3. Field observations, problems, and decisions.

4, Identification of problems that impede, or will impede, planned progress.

5. Review of submittals schedule and status of submittals.

6. Review of RFls log and status of responses.

7. Maintenance of progress schedule.

8. Corrective measures to regain projected schedules.

9. Planned progress during succeeding work period.

10.  Maintenance of quality and work standards.

11.  Effect of proposed changes on progress schedule and coordination.

12.  Other business relating to work.

E. Record minutes and distribute copies within three days after meeting to participants, with
emailed electronic copies to Architect, Owner, participants, and those affected by decisions
made.

3.03 CONSTRUCTION PROGRESS SCHEDULE

A. Within 10 days after date of the Agreement, submit preliminary schedule defining planned
operations for the first 60 days of Work, with a general outline for remainder of Work.

B. Submit updated schedule at each construction progress meeting.

3.04 REQUESTS FOR INTERPRETATION (RFI)

A. Definition: A request seeking one of the following:

1. An interpretation, amplification, or clarification of some requirement of Contract
Documents arising from inability to determine from them the exact material, process, or
system to be installed; or when the elements of construction are required to occupy the
same space (interference); or when an item of work is described differently at more than
one place in Contract Documents.

2. A resolution to an issue which has arisen due to field conditions and affects design intent.

18.27.3 American Legion Hall 01-3000 - 2 ADMINISTRATIVE
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B. Whenever possible, request clarifications at the next appropriate project progress meeting, with
response entered into meeting minutes, rendering unnecessary the issuance of a formal RFI.

C. Preparation: Prepare an RFI immediately upon discovery of a need for interpretation of
Contract Documents. Failure to submit a RFI in a timely manner is not a legitimate cause for
claiming additional costs or delays in execution of the work.

1.

2.

3.

Prepare a separate RFI for each specific item.

a. Review, coordinate, and comment on requests originating with subcontractors
and/or materials suppliers.

b. Do not forward requests which solely require internal coordination between
subcontractors.

Prepare in a format and with content acceptable to Owner.

a. Use AIA G716 - Request for Information, or similar.

Combine RFI and its attachments into a single electronic file. PDF format is preferred.

D. Reason for the RFI: Prior to initiation of an RFI, carefully study all Contract Documents to
confirm that information sufficient for their interpretation is definitely not included.

1.

2.

Include in each request Contractor's signature attesting to good faith effort to determine

from Contract Documents information requiring interpretation.

Unacceptable Uses for RFls: Do not use RFls to request the following::

a. Approval of submittals (use procedures specified elsewhere in this section).

b. Approval of substitutions (see Section - 01-6000 - Product Requirements)

C. Changes that entail change in Contract Time and Contract Sum (comply with
provisions of the Conditions of the Contract).

d. Different methods of performing work than those indicated in the Contract
Drawings and Specifications (comply with provisions of the Conditions of the
Contract).

Improper RFIs: Requests not prepared in compliance with requirements of this section,

and/or missing key information required to render an actionable response. They will be

returned without a response, with an explanatory notation.

Frivolous RFls: Requests regarding information that is clearly indicated on, or

reasonably inferable from, Contract Documents, with no additional input required to

clarify the question. They will be returned without a response, with an explanatory
notation.

E. Content: Include identifiers necessary for tracking the status of each RFI, and information
necessary to provide an actionable response.

1. Official Project name and number, and any additional required identifiers established in
Contract Documents.

2. Owner's, Architect's, and Contractor's names.

3. Discrete and consecutive RFI number, and descriptive subject/title.

4, Issue date, and requested reply date.

5. Reference to particular Contract Document(s) requiring additional
information/interpretation. Identify pertinent drawing and detail number and/or
specification section number, title, and paragraph(s).

6. Annotations: Field dimensions and/or description of conditions which have engendered
the request.

7. Contractor's suggested resolution: A written and/or a graphic solution, to scale, is
required in cases where clarification of coordination issues is involved, for example;
routing, clearances, and/or specific locations of work shown diagrammatically in Contract
Documents. If applicable, state the likely impact of the suggested resolution on Contract
Time or the Contract Sum.

F. Attachments: Include sketches, coordination drawings, descriptions, photos, submittals, and

other information necessary to substantiate the reason for the request.

18.27.3 American Legion Hall 01-3000 -3 ADMINISTRATIVE
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G. RFI Log: Prepare and maintain a tabular log of RFls for the duration of the project.

o=

Indicate current status of every RFIl. Update log promptly and on a regular basis.
Note dates of when each request is made, and when a response is received.
Highlight items requiring priority or expedited response.

Highlight items for which a timely response has not been received to date.
Identify and include improper or frivolous RFls.

3.056 SUBMITTAL SCHEDULE

A. Submit to Architect for review a schedule for submittals in tabular format.

1.
2.
3.

4.

Submit at the same time as the preliminary schedule.

Coordinate with Contractor's construction schedule and schedule of values.

Format schedule to allow tracking of status of submittals throughout duration of
construction.

Arrange information to include scheduled date for initial submittal, specification number
and title, submittal category (for review or for information), description of item of work
covered, and role and name of subcontractor.

Account for time required for preparation, review, manufacturing, fabrication and delivery
when establishing submittal delivery and review deadline dates.

3.06 SUBMITTALS FOR REVIEW

A. When the following are specified in individual sections, submit them for review:

1.
2.
3.
4.

Product data.

Shop drawings.
Samples for selection.
Samples for verification.

B. Submit to Architect for review for the limited purpose of checking for compliance with
information given and the design concept expressed in the contract documents.

C. Samples will be reviewed for aesthetic, color, or finish selection.

D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES
article below and for record documents purposes described in Section 01-7800 - Closeout
Submittals.

3.07 SUBMITTALS FOR PROJECT CLOSEOUT

A. Submit Correction Punch List for Substantial Completion.

Submit Final Correction Punch List for Substantial Completion.

C. When the following are specified in individual sections, submit them at project closeout in
compliance with requirements of Section 01-7800 - Closeout Submittals:

1. Project record documents.
2. Operation and maintenance data.
3. Warranties.
4. Bonds.
5. Other types as indicated.
D. Submit for Owner's benefit during and after project completion.
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3.08

NUMBER OF COPIES OF SUBMITTALS

A. Electronic Documents: Submit one electronic copy in PDF format; an electronically-marked up
file will be returned. Create PDFs at native size and right-side up; illegible files will be rejected.

1. Excessively large submittals shall be seperated into reasonable file size and clearly
marked/named.

B. Documents for Project Closeout: Make 2 reproductions of submittal originally reviewed (three

(3) total project closeout documents).

C. Samples: Submit the number specified in individual specification sections; one of which will be
retained by Architect.

1. After review, produce duplicates.

2. Retained samples will not be returned to Contractor unless specifically so stated.

3.09 SUBMITTAL PROCEDURES
A. General Requirements:

1. Use a separate transmittal for each item.

2. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification
of products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with the requirements of the work and Contract Documents.

3. Schedule submittals to expedite the Project, and coordinate submission of related items.
a. For each submittal for review, allow 15 days excluding delivery time to and from

the Contractor.
b. For sequential reviews involving Architect's consultants, Owner, or another
affected party, allow an additional 7 days.
C. For sequential reviews involving approval from authorities having jurisdiction
(AHJ), in addition to Architect's approval, allow an additional 30 days.
B. Product Data Procedures:

1. Submit only information required by individual specification sections.

2. Collect required information into a single submittal.

3. Submit concurrently with related shop drawing submittal.

4, Do not submit (Material) Safety Data Sheets for materials or products.

C. Shop Drawing Procedures:

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting
Contract Documents and coordinating related work.

2. Do not reproduce Contract Documents to create shop drawings.

3. Generic, non-project-specific information submitted as shop drawings do not meet the
requirements for shop drawings.

D. Samples Procedures:

1. Transmit related items together as single package.

2. Identify each item to allow review for applicability in relation to shop drawings showing
installation locations.

E. Shop Drawing Procedures:

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting
the Contract Documents and coordinating related Work.

2. Generic, non-project specific information submitted as shop drawings do not meet the
requirements for shop drawings.

F. Transmit each submittal with a copy of approved submittal form.
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G. Sequentially number the transmittal form. Revise submittals with original number and a
sequential alphabetic suffix.

H. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and
specification section number, as appropriate on each copy.

l. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

J. Schedule submittals to expedite the Project, and coordinate submission of related items.

K. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor.

L. Identify variations from Contract Documents and Product or system limitations that may be
detrimental to successful performance of the completed Work.

M. Provide space for Contractor and Architect review stamps.

When revised for resubmission, identify all changes made since previous submission.

0. Distribute reviewed submittals as appropriate. Instruct parties to promptly report any inability to
comply with requirements.

P. Submittals not requested will not be recognized or processed.

3.10 SUBMITTAL REVIEW

A. Submittals for Review: Architect will review each submittal, and approve, or take other
appropriate action.

B. Submittals for Information: Architect will acknowledge receipt and review. See below for
actions to be taken.

C. Architect's actions will be reflected by marking each returned submittal using virtual stamp on
electronic submittals.

D. Architect's and consultants' actions on items submitted for review:

1. Authorizing purchasing, fabrication, delivery, and installation:
a. "Approved", or language with same legal meaning.
b. "Approved as Noted, Resubmission not required", or language with same legal
meaning.
1) At Contractor's option, submit corrected item, with review notations
acknowledged and incorporated.
C. "Approved as Noted, Resubmit for Record", or language with same legal meaning.
2. Not Authorizing fabrication, delivery, and installation:
a. "Revise and Resubmit".
1) Resubmit revised item, with review notations acknowledged and
incorporated.
b. "Rejected".
1) Submit item complying with requirements of Contract Documents.
E. Architect's and consultants' actions on items submitted for information:
1. Items for which no action was taken:
a. "Received" - to notify the Contractor that the submittal has been received for
record only.
2. Items for which action was taken:
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a. "Reviewed" - no further action is required from Contractor.

END OF SECTION
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SECTION 01-4000
QUALITY REQUIREMENTS

PART 1 GENERAL

1.01 SECTION INCLUDES
A. References and standards.
B. Quality assurance.
C. Control of installation.
D. Testing and inspection agencies and services.
E. Contractor's construction-related professional design services.
F. Control of installation.
G. Mock-ups.
H. Defect Assessment.
1.02 REFERENCE STANDARDS
A. ASTM E329 - Standard Specification for Agencies Engaged in Construction Inspection, Testing,
or Special Inspection; 2018.
1.03 CONTRACTOR'S CONSTRUCTION-RELATED PROFESSIONAL DESIGN SERVICES
A. Coordination: Contractor's professional design services are subject to requirements of project's
Conditions for Construction Contract.
B. Provide such engineering design services as may be necessary to plan and safely conduct
certain construction operations, pertaining to, but not limited to the following:
1. Temporary sheeting, shoring, or supports.
2. Temporary scaffolding.
3. Temporary bracing.
4 Temporary stairs or steps required for construction access only.
1.04 TESTING AND INSPECTION AGENCIES AND SERVICES
A. Owner will employ and pay for services of an independent testing agency to perform other
specified testing.
B. Employment of agency in no way relieves Contractor of obligation to perform Work in
accordance with requirements of Contract Documents.
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PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION

3.01 CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce work of specified quality.

Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect before proceeding.

D. Comply with specified standards as minimum quality for the work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have work performed by persons qualified to produce required and specified quality.

F. Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

G. Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, and disfigurement.

3.02 MOCK-UPS

A. Tests shall be performed under provisions identified in this section and identified in the
respective product specification sections.

B. Assemble and erect specified items with specified attachment and anchorage devices,
flashings, seals, and finishes.

C. Architect will use accepted mock-ups as a comparison standard for the remaining Work.
Where mock-up has been accepted by Architect and is specified in product specification
sections to be removed, protect mock-up throughout construction, remove mock-up and clear
area when directed to do so by Architect.

3.03 TESTING AND INSPECTION

A. Testing Agency Duties:

1. Provide qualified personnel at site. Cooperate with Architect and Contractor in
performance of services.

2. Perform specified sampling and testing of products in accordance with specified
standards.

3. Ascertain compliance of materials and mixes with requirements of Contract Documents.

4. Promptly notify Architect and Contractor of observed irregularities or non-compliance of
Work or products.

5. Perform additional tests and inspections required by Architect.

6. Submit reports of all tests/inspections specified.

B. Limits on Testing/Inspection Agency Authority:

1. Agency may not release, revoke, alter, or enlarge on requirements of Contract
Documents.
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2.
3.
4.

Agency may not approve or accept any portion of the Work.
Agency may not assume any duties of Contractor.
Agency has no authority to stop the Work.

C. Contractor Responsibilities:
1

2.

Deliver to agency at designated location, adequate samples of materials proposed to be

used that require testing, along with proposed mix designs.

Cooperate with laboratory personnel, and provide access to the Work and to

manufacturers' facilities.

Provide incidental labor and facilities:

a. To provide access to Work to be tested/inspected.

b. To obtain and handle samples at the site or at source of Products to be
tested/inspected.

C. To facilitate tests/inspections.

d. To provide storage and curing of test samples.

Notify Architect and laboratory 24 hours prior to expected time for operations requiring

testing/inspection services.

Employ services of an independent qualified testing laboratory and pay for additional

samples, tests, and inspections required by Contractor beyond specified requirements.

Arrange with Owner's agency and pay for additional samples, tests, and inspections

required by Contractor beyond specified requirements.

D. Re-testing required because of non-compliance with specified requirements shall be performed
by the same agency on instructions by Architect.

E. Re-testing required because of non-compliance with specified requirements shall be paid for by
Contractor.

3.04 DEFECT ASSESSMENT

A. Replace Work or portions of the Work not complying with specified requirements.
END OF SECTION
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SECTION 01-6000
PRODUCT REQUIREMENTS

PART 1 GENERAL

1.01

mo o w »

1.02

1.03

SECTION INCLUDES

General product requirements.

Transportation, handling, storage and protection.
Product option requirements.

Substitution limitations.

Maintenance materials, including extra materials, spare parts, tools, and software.

RELATED REQUIREMENTS

AlA Document A701-2018 Instructions to Bidders: Product options and substitution procedures
prior to bid date.

Section 01-4000 - Quality Requirements: Product quality monitoring.

SUBMITTALS

Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers'
standard data to provide information specific to this Project.

Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

Sample Submittals: lllustrate functional and aesthetic characteristics of the product, with

integral parts and attachment devices. Coordinate sample submittals for interfacing work.

1. For selection from standard finishes, submit samples of the full range of the
manufacturer's standard colors, textures, and patterns.

Procedure:

1. Electronic submittals only, PDF format.

2. Excessively large submittals shall be seperated into reasonable file size and clearly
marked/named.

3. Identify submittals with specifications section name and number.

PART 2 PRODUCTS

2.01 NEW PRODUCTS
A. Provide new products unless specifically required or permitted by the Contract Documents.
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2.02 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named.

2.03 MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

B. Deliver to Project site; obtain receipt prior to final payment.

PART 3 EXECUTION

3.01 SUBSTITUTION LIMITATIONS

A. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

B. A request for substitution constitutes a representation that the submitter:

1. Has investigated proposed product and determined that it meets or exceeds the quality
level of the specified product.

2. Agrees to provide the same warranty for the substitution as for the specified product.

3 Agrees to coordinate installation and make changes to other Work that may be required
for the Work to be complete with no additional cost to Owner.

4, Waives claims for additional costs or time extension that may subsequently become
apparent.

3.02 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside of
packaging.
C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site

storage time and potential damage to stored materials.
D. Transport and handle products in accordance with manufacturer's instructions.

E. Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

F. Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

G. Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage, and to minimize handling.
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H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.03 STORAGE AND PROTECTION

A. Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

Store and protect products in accordance with manufacturers' instructions.
C. Store with seals and labels intact and legible.

D. Store sensitive products in weathertight, climate-controlled enclosures in an environment
favorable to product.

E. For exterior storage of fabricated products, place on sloped supports above ground.

F. Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

G. Comply with manufacturer's warranty conditions, if any.

Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

l. Prevent contact with material that may cause corrosion, discoloration, or staining.

J. Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

K. Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION
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SECTION 01-7000
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.

B. Cleaning and protection.

C. Demonstration and instruction of Owner personnel.

D. Closeout procedures, including Contractor's Correction Punch List, except payment procedures.

E. General requirements for maintenance service.

1.02 RELATED REQUIREMENTS

A. Section 01-1000 - Summary: Limitations on working in existing building; continued occupancy;
work sequence; identification of salvaged and relocated materials.

B. Section 01-3000 - Administrative Requirements: Submittals procedures, Electronic document
submittal service.

C. Section 01-4000 - Quality Requirements: Testing and inspection procedures.

Section 01-7800 - Closeout Submittals: Project record documents, operation and maintenance
data, warranties, and bonds.
1.03 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
1.04 PROJECT CONDITIONS

A. Protect site from puddling or running water. Provide water barriers as required to protect site
from soil erosion.

B. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent
accumulation of dust, fumes, vapors, or gases.

C. Noise Control: Provide methods, means, and facilities to minimize noise produced by
construction operations.

D. Pollution Control: Provide methods, means, and facilities to prevent contamination of soil,
water, and atmosphere from discharge of noxious, toxic substances, and pollutants produced by
construction operations. Comply with federal, state, and local regulations.

1.05 COORDINATION

A. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.
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Notify affected utility companies and comply with their requirements.

C. Verify that utility requirements and characteristics of new operating equipment are compatible
with building utilities. Coordinate work of various sections having interdependent
responsibilities for installing, connecting to, and placing in service, such equipment.

D. Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on drawings. Follow routing indicated for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

E. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction. Coordinate locations of fixtures and outlets with finish elements.

Coordinate completion and clean-up of work of separate sections.

G. After Owner occupancy of premises, coordinate access to site for correction of defective work
and work not in accordance with Contract Documents, to minimize disruption of Owner's
activities.

PART 2 PRODUCTS
PART 3 EXECUTION

3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.

Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misfabrication.

E. Verify that utility services are available, of the correct characteristics, and in the correct
locations.

F. Prior to Cutting: Examine existing conditions prior to commencing work, including elements
subject to damage or movement during cutting and patching. After uncovering existing work,
assess conditions affecting performance of work. Beginning of cutting or patching means
acceptance of existing conditions.

3.02 GENERAL INSTALLATION REQUIREMENTS

A. Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.

Make vertical elements plumb and horizontal elements level, unless otherwise indicated.

C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and
horizontal lines, unless otherwise indicated.
D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
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3.03 CUTTING AND PATCHING
A. Whenever possible, execute the work by methods that avoid cutting or patching.
B. Perform whatever cutting and patching is necessary to:

1. Complete the work.

2. Fit products together to integrate with other work.

3. Provide openings for penetration of mechanical, electrical, and other services.

4, Match work that has been cut to adjacent work.

5. Repair areas adjacent to cuts to required condition.

6. Repair new work damaged by subsequent work.

7. Remove samples of installed work for testing when requested.

8. Remove and replace defective and non-complying work.

C. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing.

D. Employ original installer to perform cutting for weather exposed and moisture resistant
elements, and sight exposed surfaces.

E. Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior
approval.

Restore work with new products in accordance with requirements of Contract Documents.

G. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

Patching:

1. Finish patched surfaces to match finish that existed prior to patching. On continuous
surfaces, refinish to nearest intersection or natural break. For an assembly, refinish
entire unit.

2. Match color, texture, and appearance.

3. Repair patched surfaces that are damaged, lifted, discolored, or showing other
imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.04 PROGRESS CLEANING
A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly
condition.
B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed
or remote spaces, prior to enclosing the space.
C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning
to eliminate dust.
D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose
off-site; do not burn or bury.
3.05 PROTECTION OF INSTALLED WORK
A. Protect installed work from damage by construction operations.
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Provide special protection where specified in individual specification sections.

C. Provide temporary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

D. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is
necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

E. Prohibit traffic from landscaped areas.

F. Remove protective coverings when no longer needed; reuse or recycle coverings if possible.

3.06 DEMONSTRATION AND INSTRUCTION

A. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance,
and shutdown of each item of equipment at scheduled time, at equipment location.

B. For equipment or systems requiring seasonal operation, perform demonstration for other
season within six months.

C. Provide a qualified person who is knowledgeable about the Project to perform demonstration
and instruction of Owner's personnel.

3.07 ADJUSTING
A. Adjust operating products and equipment to ensure smooth and unhindered operation.
3.08 FINAL CLEANING

A. Use cleaning materials that are nonhazardous.

B. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains
and foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft
surfaces.

C. Remove all labels that are not permanent. Do not paint or otherwise cover fire test labels or
nameplates on mechanical and electrical equipment.

D. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

E. Clean filters of operating equipment.

F. Clean debris from roofs, gutters, downspouts, scuppers, overflow drains, area drains, and
drainage systems.

G. Clean site; sweep paved areas, rake clean landscaped surfaces.

Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;
dispose of in legal manner; do not burn or bury.
3.09 CLOSEOUT PROCEDURES

A. Make submittals that are required by governing or other authorities.
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Accompany Project Coordinator on preliminary inspection to determine items to be listed for
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

C. Notify Architect when work is considered ready for Architect's Substantial Completion
inspection.

D. Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and ready for Architect's Substantial Completion
inspection.

E. Conduct Substantial Completion inspection and create Final Correction Punch List containing
Architect's and Contractor's comprehensive list of items identified to be completed or corrected
and submit to Architect.

F. Correct items of work listed in Final Correction Punch List and comply with requirements for
access to Owner-occupied areas.

G. Notify Architect when work is considered finally complete and ready for Architect's Substantial
Completion final inspection.

H. Complete items of work determined by Architect listed in executed Certificate of Substantial
Completion.

3.10 MAINTENANCE

A. Provide service and maintenance of components indicated in specification sections.

B. Maintenance Period: As indicated in specification sections or, if not indicated, not less than one
year from the Date of Substantial Completion or the length of the specified warranty, whichever
is longer.

C. Examine system components at a frequency consistent with reliable operation. Clean, adjust,
and lubricate as required.

D. Include systematic examination, adjustment, and lubrication of components. Repair or replace
parts whenever required. Use parts produced by the manufacturer of the original component.

E. Maintenance service shall not be assigned or transferred to any agent or subcontractor without
prior written consent of the Owner.

END OF SECTION
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SECTION 01-7800
CLOSEOUT SUBMITTALS

PART 1 GENERAL

1.01 SECTION INCLUDES
Project Record Documents.
Operation and Maintenance Data.

Warranties and bonds.

o o0 W »

Evidence of Payments and Release of Liens.

1.02 RELATED REQUIREMENTS

A. Section 00-7200 - General Conditions: Performance bond and labor and material payment
bonds, warranty, and correction of work.

B. Section 01-3000 - Administrative Requirements: Submittals procedures, shop drawings,
product data, and samples.

C. Section 01-7000 - Execution and Closeout Requirements: Contract closeout procedures.
Individual Product Sections: Specific requirements for operation and maintenance data.

E. Individual Product Sections: Warranties required for specific products or Work.

1.03 SUBMITTALS

A. Project Record Documents: Submit documents to Architect with claim for final Application for
Payment.
B. Operation and Maintenance Data:
1. Submit two copies of preliminary draft or proposed formats and outlines of contents
before start of Work. Architect will review draft and return one copy with comments.
2. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.
3. Submit one copy of completed documents 15 days prior to final inspection. This copy will

be reviewed and returned after final inspection, with Architect comments. Revise content
of all document sets as required prior to final submission.

4. Submit two sets of revised final documents in final form within 10 days after final

inspection.
C. Warranties and Bonds:

1. For equipment or component parts of equipment put into service during construction with
Owner's permission, submit documents within 10 days after acceptance.

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final
Application for Payment.

3. For items of Work for which acceptance is delayed beyond Date of Substantial

Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.
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PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION

3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:

1. Drawings.

2. Specifications.

3. Addenda.

4, Change Orders and other modifications to the Contract.

B. Ensure entries are complete and accurate, enabling future reference by Owner.

C. Store record documents separate from documents used for construction.

D. Record information concurrent with construction progress.

E. Specifications: Legibly mark and record at each product section description of actual products
installed, including the following:

1. Changes made by Addenda and modifications.

F. Record Drawings: Legibly mark each item to record actual construction including:

1. Field changes of dimension and detail.

2. Details not on original Contract drawings.

3. Contractor to submit clean set of Drawings, transfering all changes that occurred during
construction from the working job set of Drawings to a clean set of Drawings. Submit to
Architect for review and approval.

3.02 OPERATION AND MAINTENANCE DATA

A. Source Data: For each product or system, list names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

B. Product Data: Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation. Delete inapplicable information.

C. Drawings: Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams. Do not use Project Record Documents as
maintenance drawings.

D. Typed Text: As required to supplement product data. Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES

A. For Each Product, Applied Material, and Finish:

1. Product data, with catalog number, size, composition, and color and texture designations.

B. Instructions for Care and Maintenance: Manufacturer's recommendations for cleaning agents
and methods, precautions against detrimental cleaning agents and methods, and recommended
schedule for cleaning and maintenance.

18.27.3 American Legion Hall 01-7800 - 2

Building Remodel July 2026

CLOSEOUT SUBMITTALS



3.04

3.056
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Moisture protection and weather-exposed products: Include product data listing applicable
reference standards, chemical composition, and details of installation. Provide
recommendations for inspections, maintenance, and repair.

Additional information as specified in individual product specification sections.

Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS

Assemble operation and maintenance data into durable manuals for Owner's personnel use,
with data arranged in the same sequence as, and identified by, the specification sections.

Where systems involve more than one specification section, provide separate tabbed divider for
each system.

Prepare instructions and data by personnel experienced in maintenance and operation of
described products.

Prepare data in the form of an instructional manual.

Binders: Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic
covers; 2 inch maximum ring size. When multiple binders are used, correlate data into related
consistent groupings.

Cover: ldentify each binder with typed or printed titte OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

Dividers: Provide tabbed dividers for each separate product and system; identify the contents
on the divider tab; immediately following the divider tab include a description of product and
major component parts of equipment.

Table of Contents: Provide title of Project; names, addresses, and telephone numbers of
Architect, Consultants, and Contractor with name of responsible parties; schedule of products
and systems, indexed to content of the volume.

WARRANTIES AND BONDS

Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work. Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.

1. General Warranties:

a. Provide one-year warranty as described in the General Conditions, Article 3.5.
Warranty period shall commence on the date of the fully executed Certificate of
Substantial Completion.

b. Weather-tight warranty: The Contractor shall, and hereby does, warranty
flashings, roofing, and all other work which is a component part of the roofing to be
weather-tight under ordinary wear and usage for a period of two years from and
after Substaintial Completion of the building. This is an extension of the general
one year warranty described above. Further, the Contractor shall warranty that it
will make good without delay all defects of labor and materials without additional
cost to the Owner.

2. Additional Warranties: See individual technical specification sections for written
warranties for specific projects of work.
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3. Warranty period shall begin upon Substantial Completion, or if a Certificate of Substantial
Completion is not issued or if Work which is to be covered by warranty is not then
complete, Warranty Period shall begin upon the date of Final Acceptance or on the date
appearing on the final Certificate for Payment to the Contractor, whichever is earlier.

Verify that documents are in proper form, contain full information, and are notarized.
Co-execute submittals when required.
Retain warranties and bonds until time specified for submittal.

Manual: Bind in commercial quality 8-1/2 by 11 inch three D side ring binders with durable
plastic covers.

Cover: ldentify each binder with typed or printed titte WARRANTIES AND BONDS, with title of
Project; name, address and telephone number of Contractor and equipment supplier; and name
of responsible company principal.

Table of Contents: Neatly typed, in the sequence of the Table of Contents of the Project
Manual, with each item identified with the number and title of the specification section in which
specified, and the name of product or work item.

Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.
Provide full information, using separate typed sheets as necessary. List Subcontractor,
supplier, and manufacturer, with name, address, and telephone number of responsible principal.

EVIDENCE OF PAYMENTS AND RELEASE OF LIENS

Submit with Final Application for Payment the following:
1. Contractor's Affidavit of Payment of Debts and Claims: AIA G706.
2. Contractor's Affidavit of Release of Liens: AIA G706A, with
a. Consent of Surety to Final Payment (AIA G707) with accompanying Power of
Attorney.
b. Contractor's release or waivers of liens.
C. Separate releases or waivers of liens for subcontractors, suppliers, and others with
lien rights against property of Owner.

END OF SECTION

CLOSEOUT SUBMITTALS
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SECTION 02-4100
DEMOLITION

PART 1 GENERAL

1.01

1.02

SECTION INCLUDES
Building demolition excluding removal of hazardous materials and toxic substances.
Selective demolition of built site elements.

Selective demolition of building elements for alteration purposes.

RELATED REQUIREMENTS
Section 01-1000 - Summary: Limitations on Contractor's use of site and premises.

Section 01-7000 - Execution and Closeout Requirements: Project conditions; protection of
bench marks, survey control points, and existing construction to remain; reinstallation of
removed products; temporary bracing and shoring.

Section 31-1000 - Site Clearing: Vegetation and existing debris removal.

Section 31-2200 - Grading: Fill material for filling holes, pits, and excavations generated as a
result of removal operations.

PART 2 PRODUCTS -- NOT USED

PART 3 EXECUTION

3.01 GENERAL PROCEDURES AND PROJECT CONDITIONS
A. Comply with applicable codes and regulations for demolition operations and safety of adjacent
structures and the public.

1. Obtain required permits.

2. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be
removed; do not allow worker or public access within range of potential collapse of
unstable structures.

3. Provide, erect, and maintain temporary barriers and security devices.

4. Conduct operations to minimize effects on and interference with adjacent structures and
occupants.

5. Do not close or obstruct roadways or sidewalks without permit.

6. Conduct operations to minimize obstruction of public and private entrances and exits; do
not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

7. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon or limit access to their property.

Do not begin removal until receipt of notification to proceed from Owner.

C. Protect existing structures and other elements that are not to be removed.
18.27.3 American Legion Hall 02-4100 - 1

DEMOLITION

Building Remodel July 2026



3.02

3.03

18.27.3 American Legion Hall 02-4100 - 2

SELECTIVE DEMOLITION FOR ALTERATIONS

Drawings showing existing construction and utilities are based on casual field observation and

existing record documents only.

1. Verify that construction and utility arrangements are as indicated.

2. Report discrepancies to Architect before disturbing existing installation.

3. Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

Separate areas in which demolition is being conducted from other areas that are still occupied.
1. Provide, erect, and maintain temporary dustproof partitions of construction.

Maintain weatherproof exterior building enclosure except for interruptions required for
replacement or modifications; take care to prevent water and humidity damage.

Remove existing work as indicated and as required to accomplish new work.

Services (Including but not limited to HVAC, Plumbing, Fire Protection, Electrical, and

Telecommunications): Remove existing systems and equipment as indicated.

1. Maintain existing active systems that are to remain in operation; maintain access to
equipment and operational components.

2. Verify that abandoned services serve only abandoned facilities before removal.

3. Remove abandoned pipe, ducts, conduits, and equipment, including those above
accessible ceilings; remove back to source of supply where possible, otherwise cap stub
and tag with identification.

Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Repair adjacent construction and finishes damaged during removal work.

DEBRIS AND WASTE REMOVAL
Remove debris, junk, and trash from site.
Leave site in clean condition, ready for subsequent work.

Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION

DEMOLITION

Building Remodel July 2026



SECTION 03-2000
CONCRETE REINFORCING

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

A.

SECTION INCLUDES
Reinforcing steel for cast-in-place concrete.

Supports and accessories for steel reinforcement.

RELATED REQUIREMENTS
Section 31-6216.13 - Steel Pipe Piles: Reinforcement for foundation footings and grade beams.
Section 03-3000 - Cast-in-Place Concrete.

Testing Agency Requirements.

REFERENCE STANDARDS
ACI 301 - Specifications for Structural Concrete; 2016.

ACI 318 - Building Code Requirements for Structural Concrete and Commentary; 2014 (Errata
2018).

ACI SP-66 - ACI Detailing Manual; 2004.

ASTM A82/A82M - Standard Specification for Steel Wire, Plain, for Concrete Reinforcement;
2007.

CRSI (DA4) - Manual of Standard Practice; 2009.

SUBMITTALS
See Section 01-3000 - Administrative Requirements, for submittal procedures.

Shop Drawings: Comply with requirements of AClI SP-66. Include bar schedules, shapes of
bent bars, spacing of bars, and location of splices.

Manufacturer's Certificate: Certify that reinforcing steel and accessories supplied for this project
meet or exceed specified requirements.

QUALITY ASSURANCE

Perform work of this section in accordance with ACI 301.

PART 2 PRODUCTS

2.01 REINFORCEMENT
A. Reinforcing Steel: ASTM A615/A615M, Grade 60 (60,000 psi).
18.27.3 American Legion Hall 03-2000 - 1

CONCRETE REINFORCING

Building Remodel July 2026



1. Deformed billet-steel bars.
2. Unfinished.

B. Reinforcement Accessories:
1. Tie Wire: Annealed, minimum 16 gage, 0.0508 inch.
2. Chairs, Bolsters, Bar Supports, Spacers: Sized and shaped for adequate support of
reinforcement during concrete placement.
2.02 FABRICATION
A. Fabricate concrete reinforcing in accordance with CRSI (DA4) - Manual of Standard Practice.
Welding of reinforcement is not permitted.
C. Locate reinforcing splices not indicated on drawings at point of minimum stress.
PART 3 EXECUTION
3.01 PLACEMENT
A. Place, support and secure reinforcement against displacement. Do not deviate from required
position.
B. Do not displace or damage vapor barrier.
C. Accommodate placement of formed openings.
Maintain concrete cover around reinforcing as follows:
1. Supported Slabs and Joists: 3/4 inch, not exposed to ground or weather.
2. Walls (exposed to weather or backfill): 2 inch.
3. Footings and Concrete Formed Against Earth: 3 inch.
4, Slabs on Fill: 3 inch.
E. Comply with applicable code for concrete cover over reinforcement.
3.02 FIELD QUALITY CONTROL
A. An independent testing agency, as specified in Section 01-4000 - Quality Requirements, will
inspect installed reinforcement for compliance with contract documents before concrete
placement.
END OF SECTION
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SECTION 03-3000
CAST-IN-PLACE CONCRETE

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Concrete formwork.
Concrete foundation walls.

C. Joint devices associated with concrete work.

1.02 RELATED REQUIREMENTS
A. Section 01-4000 - Quality Requirements.
B. Section 03-2000 - Concrete Reinforcing.

1.03 REFERENCE STANDARDS

A. ACI 117 - Specifications for Tolerances for Concrete Construction and Materials; 2010
(Reapproved 2015).

B. ACI 211.1 - Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass
Concrete; 1991 (Reapproved 2009).

C. ACI 301 - Specifications for Structural Concrete; 2016.
ACI 302.1R - Guide to Concrete Floor and Slab Construction; 2015.

E. ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete; 2000
(Reapproved 2009).

ACI 306R - Guide to Cold Weather Concreting; 2016.

G. ACI 318 - Building Code Requirements for Structural Concrete and Commentary; 2014 (Errata
2018).

H. ACI 347R - Guide to Formwork for Concrete; 2014.

l. ASTM C33/C33M - Standard Specification for Concrete Aggregates; 2016, with Editorial
Revision (2016).

J. ASTM C39/C39M - Standard Test Method for Compressive Strength of Cylindrical Concrete
Specimens; 2018.

K. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2018.

L. ASTM C109/C109M - Standard Test Method for Compressive Strength of Hydraulic Cement
Mortars (Using 2-in. or (50-mm) Cube Specimens); 2016a.

M.  ASTM C150/C150M - Standard Specification for Portland Cement; 2018.
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1.04

1.05

ASTM C173/C173M - Standard Test Method for Air Content of Freshly Mixed Concrete by the
Volumetric Method; 2016.

ASTM C260/C260M - Standard Specification for Air-Entraining Admixtures for Concrete; 2010a
(Reapproved 2016).

ASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete; 2017.

ASTM C618 - Standard Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan
for Use in Concrete; 2015.

ASTM C1059/C1059M - Standard Specification for Latex Agents for Bonding Fresh to
Hardened Concrete; 2013.

ASTM C1107/C1107M - Standard Specification for Packaged Dry, Hydraulic-Cement Grout
(Nonshrink); 2014a.

ASTM E1155/E1155M - Standard Test Method for Determining FF Floor Flatness and FL Floor
Levelness Numbers; 2023.

ASTM E1155M - Standard Test Method for Determining F(F) Floor Flatness and F(L) Floor
Levelness Numbers (Metric); 2014.

SUBMITTALS
See Section 01-3000 - Administrative Requirements, for submittal procedures.

Product Data: Submit manufacturers' data on manufactured products showing compliance with
specified requirements and installation instructions.

Mix Design: Submit proposed concrete mix design.

1. Indicate proposed mix design complies with requirements of ACI 301, Section 4 -
Concrete Mixtures.
2. Indicate proposed mix design complies with requirements of ACI 318, Chapter 5 -

Concrete Quality, Mixing and Placing.
Test Reports: Submit report for each test or series of tests specified.

Sustainable Design Submittal: If any fly ash, ground granulated blast furnace slag, silica fume,
rice hull ash, or other waste material is used in mix designs to replace Portland cement, submit
the total volume of concrete cast in place, mix design(s) used showing the quantity of portland
cement replaced, reports showing successful cylinder testing, and temperature on day of pour if
cold weather mix is used.

QUALITY ASSURANCE
Perform work of this section in accordance with ACI 301 and ACI 318.

Follow recommendations of ACI 306R when concreting during cold weather.

PART 2 PRODUCTS

2.01 FORMWORK
A. Formwork Design and Construction: Comply with guidelines of ACI 347R to provide formwork
that will produce concrete complying with tolerances of ACI 117.
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B. Form Materials: Contractor's choice of standard products with sufficient strength to withstand
hydrostatic head without distortion in excess of permitted tolerances.

1. Form Facing for Exposed Finish Concrete: Contractor's choice of materials that will
provide smooth, stain-free final appearance.
2. Form Ties: Cone snap type that will leave no metal within 1-1/2 inches of concrete

surface. Fill all voids after cones have been removed.

C. Round Concrete Column Forms: Round, spirally wound laminated fiber material, surface
treated with release agent, non-reusable, of sizes indicated. Manufactured by Sonotube
Concrete Forms.

1. Type/Model: "Sonotube Finish Free" with interior Duraglass coating, to eliminate spriral
marks and seams.
2.02 REINFORCEMENT

A. Comply with requirements of Section 03-2000.

2.03 CONCRETE MATERIALS

A. Cement: ASTM C150/C150M, Type | - Normal Portland type.
1. Acquire cement for entire project from same source.

B. Fine and Coarse Aggregates: ASTM C 33.
1. Acquire aggregates for entire project from same source.

Fly Ash: ASTM C618, Class C or F.
Calcined Pozzolan: ASTM C618, Class N.

Silica Fume: ASTM C1240, proportioned in accordance with ACI 211.1.

mom o 0O

Water: Clean and not detrimental to concrete.

2.04 ADMIXTURES

A. Do not use chemicals that will result in soluble chloride ions in excess of 0.1 percent by weight
of cement.

B. Air Entrainment Admixture: ASTM C260/C260M.

2.05 ACCESSORY MATERIALS

A. FOUNDATION VENTS AND VENT WELLS
1. NorWesco, Kent, Washington 1-800-426-0940, or as approved.

2. Foundation Vent:
a. Material: Plastic foundation vent with 100 square inches of free area. Model No.
PFV 6-8.
b. See Foundation Plan for quantity and locations.
3. Corrugated Metal Vent Well
a. Material: 20 ga. stainless steel.

b. Height: As needed.

B. Non-Shrink Cementitious Grout: Premixed compound consisting of non-metallic aggregate,
cement, water reducing and plasticizing agents.
1. Grout: Comply with ASTM C1107/C1107M.
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2. Minimum Compressive Strength at 28 Days, ASTM C109/C109M: 7,000 pounds per

square inch.
C. Epoxy Adhesive: Moisture-insensitive, two-part; consisting of epoxy resin, non-metallic
aggregate, and activator.
1. Manufacturers:
a. Hilti RE-500 V3.
b. Simpson SET-XP or 3.
C. Or equivalent.
2.06 BONDING AND JOINTING PRODUCTS
A. Latex Bonding Agent: Non-redispersable acrylic latex, complying with ASTM C1059/C1059M,
Type Il
1. Manufacturers:
a. SpecChem, LLC; Strong Bond Acrylic Bonder: www.specchemllc.com/#sle.
b. W. R. Meadows, Inc; ACRY-LOK-: www.wrmeadows.com/#sle.
C. Substitutions: See Section 01-6000 - Product Requirements.
B. Waterstops: Mastic, strip-applied, non-swelling.
1. Size: 3/4 inch by 1 inch.
2. Manufacturers:
a. Sika: usa.sika.com.
b. Substitutions: See Section 01-6000 - Product Requirements.
C. Slab Isolation Joint Filler: 1/2 inch thick, height equal to slab thickness, with removable top
section that will form 1/2 inch deep sealant pocket after removal.
1. Material: ASTM D1751, cellulose fiber.
2,07 CONCRETE MIX DESIGN
A. Proportioning Normal Weight Concrete: Comply with ACI 211.1 recommendations.
1. Replace as much Portland cement as possible with fly ash, ground granulated blast
furnace slag, silica fume, or rice hull ash as is consistent with ACI recommendations.
B. Admixtures: Add acceptable admixtures as recommended in ACI 211.1 and at rates
recommended or required by manufacturer.
C. Normal Weight Concrete:
1. Compressive Strength, when tested in accordance with ASTM C 39/C 39M at 28 days:
3,500 psi, unless drawings indicate otherwise. Concrete should be a minimum of a 6-
sack mix.
a. Location: Exterior slab, walks, ramps, stairs.
2. Fly Ash Content: Maximum 25 percent of cementitious materials by weight.
3. Total Air Content: 4 percent, determined in accordance with ASTM C173/C173M, 5% for
concrete exposed to soil/weather.
4, Maximum Slump: 4 inches.
5. Maximum Aggregate Size: 3/4 inch.
2.08 MIXING
A. Transit Mixers: Comply with ASTM C94/C94M.
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PART 3 EXECUTION

3.01 EXAMINATION

A. Verify lines, levels, and dimensions before proceeding with work of this section.

3.02 PREPARATION

A. Formwork: Comply with requirements of ACI 301. Design and fabricate forms to support all
applied loads until concrete is cured, and for easy removal without damage to concrete.

B. Where new concrete is to be bonded to previously placed concrete, prepare existing surface by
cleaning and applying bonding agent in according to bonding agent manufacturer's instructions.
1. Use latex bonding agent only for non-load-bearing applications.

C. Interior Slabs on Grade: Install vapor retarder under interior slabs on grade. Lap joints
minimum 6 inches. Seal joints, seams and penetrations watertight with manufacturer's
recommended products and follow manufacturer's written instructions. Repair damaged vapor
retarder before covering.

3.03 REBAR DOWELING WITH EPOXY ADHESIVE

A. Install in accordance with manufacturers evaluation report.
1. Coordinate inspection.
2. Clean hole.
3. Insure adequate mixing.
4. Allow cure time.

3.04 PLACING CONCRETE
A. Place concrete in accordance with ACI 304R.
Place concrete for floor slabs in accordance with ACI 302.1R.

C. Notify Architect and Owner's Independant Testing Agency not less than 24 hours prior to
commencement of placement operations.

D. Ensure reinforcement, inserts, embedded parts, and formed construction joint devices will not
be disturbed during concrete placement.

E. Place concrete continuously without construction (cold) joints wherever possible; where
construction joints are necessary, before next placement prepare joint surface by removing
laitance and exposing the sand and sound surface mortar, by sandblasting or high-pressure
water jetting.

F. Finish floors level and flat, unless otherwise indicated, within the tolerances specified below.

3.05 SLAB JOINTING
A. Locate joints as indicated on drawings.
Anchor joint fillers and devices to prevent movement during concrete placement.
C. Isolation Joints: Use preformed joint filler with removable top section for joint sealant, total

height equal to thickness of slab, set flush with top of slab.
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3.06

FLOOR FLATNESS AND LEVELNESS TOLERANCES

A. Minimum F(F) Floor Flatness and F(L) Floor Levelness Values:

1. Exposed to View and Foot Traffic: F(F) of 20; F(L) of 15, on-grade only.

B. Measure F(F) Floor Flatness and F(L) Floor Levelness in accordance with ASTM
E1155/E1155M (ASTM E1155M), within 48 hours after slab installation; report both composite
overall values and local values for each measured section.

C. Correct the slab surface if composite overall value is less than specified and if local value is less
than two-thirds of specified value or less than F(F) 13/F(L) 10.

D. Correct defects by grinding or by removal and replacement of the defective work. Areas
requiring corrective work will be identified. Re-measure corrected areas by the same process.

3.07 CONCRETE FINISHING

A. Repair surface defects, including tie holes, immediately after removing formwork.

B. Unexposed Form Finish: Rub down or chip off fins or other raised areas 1/4 inch or more in
height.

C. Exposed Form Finish: Rub down or chip off and smooth fins or other raised areas 1/8 inch or
more in height. Provide finish as follows:

1. Smooth Rubbed Finish: Wet concrete and rub with carborundum brick or other abrasive,
not more than 24 hours after form removal.

D. Concrete Slabs: Finish to requirements of ACI 302.1R, and as follows:

1. Other Surfaces to Be Left Exposed: Trowel as described in ACI 302.1R, minimizing
burnish marks and other appearance defects.
2. Sidewalk Paving, ramps: Light broom, texture perpendicular to direction of travel with
troweled and radiused edge 1/4 inch radius.
3.08 CURING AND PROTECTION

A. Comply with requirements of ACI 308R. Immediately after placement, protect concrete from
premature drying, excessively hot or cold temperatures, and mechanical injury.

B. Maintain concrete with minimal moisture loss at relatively constant temperature for period
necessary for hydration of cement and hardening of concrete.

C. Formed Surfaces: Cure by moist curing with forms in place for full curing period.

D. Surfaces Not in Contact with Forms:

1. Initial Curing: Start as soon as free water has disappeared and before surface is dry.
Keep continuously moist for not less than three days by water ponding, water-saturated
sand, water-fog spray, or saturated burlap.
2. Final Curing: Begin after initial curing but before surface is dry.
3.09 FIELD QUALITY CONTROL

A. An independent testing agency will perform field quality control tests, as specified in Section 01-
4000 - Quality Requirements.

B. Provide free access to concrete operations at project site and cooperate with appointed firm.
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Submit proposed mix design of each class of concrete to inspection and testing firm for review
prior to commencement of concrete operations.

D. Tests of concrete and concrete materials may be performed at any time to ensure conformance
with specified requirements.

E. Compressive Strength Tests: ASTM C39/C39M. For each test, mold and cure three concrete
test cylinders. Obtain test samples for every 100 cubic yards or less of each class of concrete
placed.

F. Take one additional test cylinder during cold weather concreting, cured on job site under same
conditions as concrete it represents.

3.10 DEFECTIVE CONCRETE

A. Test Results: The testing agency shall report test results in writing to Architect and Contractor
within 24 hours of test.

B. Defective Concrete: Concrete not conforming to required lines, details, dimensions, tolerances
or specified requirements.

C. Repair or replacement of defective concrete will be determined by the Architect. The cost of
additional testing shall be borne by Contractor when defective concrete is identified.

D. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon express direction
of Architect for each individual area.

3.1 PROTECTION
A. Do not permit traffic over unprotected concrete floor surface until fully cured.
END OF SECTION
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SECTION 06-1000
ROUGH CARPENTRY

PART 1 GENERAL

1.01 SECTION INCLUDES

Structural dimension lumber framing.

Non-structural dimension lumber framing.

Rough opening framing for doors, windows, and roof openings.
Sheathing.

Roofing nailers.

Preservative treated wood materials.

Miscellaneous framing and sheathing.

r 6 mmo o w >

Concealed wood blocking, nailers, and supports.

Miscellaneous wood nailers, furring, and grounds.

1.02 RELATED REQUIREMENTS
A. Section 06-1800 - Glued-Laminated Construction.
Section 07-2500 - Weather Barriers: Water-resistive barrier over sheathing.

C. Section 07-6200 - Sheet Metal Flashing and Trim: Sill flashings.

1.03 REFERENCE STANDARDS

A. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware; 2016a.

B. AWPA U1 - Use Category System: User Specification for Treated Wood; 2017.
C. PS 20 - American Softwood Lumber Standard; 2015.
WCLIB (GR) - Standard Grading Rules for West Coast Lumber No. 17; 2015.

1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide technical data on fire retardant treatment material.

1.05 DELIVERY, STORAGE, AND HANDLING

A. General: Cover wood products to protect against moisture. Support stacked products to prevent
deformation and to allow air circulation.
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PART 2 PRODUCTS

2.01 GENERAL REQUIREMENTS
A. Dimension Lumber: Comply with PS 20 and requirements of specified grading agencies.

1. Species: Douglas Fir-Larch, unless otherwise indicated.

2. If no species is specified, provide any species graded by the agency specified; if no
grading agency is specified, provide lumber graded by any grading agency meeting the
specified requirements.

3. Grading Agency: Any grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

2.02 DIMENSION LUMBER FOR CONCEALED APPLICATIONS
A. Grading Agency: West Coast Lumber Inspection Bureau; WCLIB (GR).
B. Sizes: Nominal sizes as indicated on drawings, S4S: Structural General Notes.
C. Moisture Content: S-dry or MC19.
D. Stud Framing (2 by 2 through 2 by 6 ):
1. Species: Douglas Fir-Larch.
2. Grade: No. 2.
E. Joist, Rafter, and Small Beam Framing (2 by 6 through 4 by 16 ):
1. Species: Douglas Fir-Larch.
2. Grade: No. 2 & Btr.
F. Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring:
1. Lumber: S4S, No. 2 or Standard Grade.
2. Boards: Standard or No. 3.
2.03 TIMBERS FOR CONCEALED APPLICATIONS
A. Sizes: Nominal sizes as indicated on drawings, S4S.
Moisture Content: S-dry (23 percent maximum).
C. Beams and Posts 5 inches and over in thickness:
1. Grade: No. 1.
2.04 CONSTRUCTION PANELS
A. Roof Sheathing, plywood: APA PRP-108/APA PRPR-108, Form B455, Structural | Rated

Sheathing, Exterior Exposure Class, and as follows:

1. Span Rating: 24/16.

2. Thickness: 5/8 inch typical, nominal.

3. Edges: square.

B. Wall Sheathing, plywood: APA PRP-108/APA PRP-108, Form B455 Structural | Rated

Sheathing, Exterior Exposure Class, and as follows:

1. Span Rating: 24/16.

2. Thickness: 5/8 inch, nominal, 9/16 min.
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2.05

ACCESSORIES

A. Fasteners and Anchors:

1. Metal and Finish: Hot-dipped galvanized steel complying with ASTM A153/A153M for
high humidity and preservative-treated wood locations, unfinished steel elsewhere.

Joist Hangers: Hot dipped galvanized steel, sized to suit framing conditions.

C. Sill Gasket on Top of Foundation Wall: 1/4 inch thick, plate width, closed cell plastic foam from
continuous rolls.
D. Construction Adhesives:
1. Manufacturers:
a. Franklin International, Inc; Titebond Fast Set Polyurethane Construction Adhesive:
www.titebond.com/#sle.
b. Or equal.
E. Water-Resistive Barrier: As specified in Section 07-2500.
2.06 FACTORY WOOD TREATMENT
A. Treated Lumber and Plywood: Comply with requirements of AWPA U1 - Use Category System
for wood treatments determined by use categories, expected service conditions, and specific
applications.

1. Fire-Retardant Treated Wood: Mark each piece of wood with producer's stamp indicating
compliance with specified requirements.

2. Preservative-Treated Wood: Provide lumber and plywood marked or stamped by an
ALSC-accredited testing agency, certifying level and type of treatment in accordance with
AWPA standards.

B. Fire Retardant Treatment:
1. Manufacturers:
a. Arch Wood Protection, Inc: www.wolmanizedwood.com.
b Hoover Treated Wood Products, Inc: www.frtw.com.
c Koppers, Inc: www.koppers.com.
d. Or equivalant, meeting the UL/Code requirements for exterior wall assembly.
e Substitutions: See Section 01-6000 - Product Requirements.
C. Preservative Treatment:
1. Manufacturers:
a. Arch Wood Protection, Inc: www.wolmanizedwood.com.
b. Koppers Performance Chemicals, Inc: www.koppersperformancechemicals.com.
C. Viance, LLC: www.treatedwood.com.
d. Osmose, Inc: www.osmose.com.
e. Substitutions: See Section 01-6000 - Product Requirements.

2. Preservative Pressure Treatment of Lumber Above Grade: AWPA U1, Use Category
UC4A, Commodity Specification A using waterborne preservative to 0.40 Ib/cu ft
retention.

a. Treat lumber exposed to weather.
b. Treat lumber in contact with roofing, flashing, or waterproofing.
C. Treat lumber in contact with masonry or concrete.
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PART 3 EXECUTION

3.01 PREPARATION

A. Install sill gasket under sill plate of framed walls bearing on foundations; puncture gasket
cleanly to fit tightly around protruding anchor bolts.

B. Coordinate installation of rough carpentry members specified in other sections.

3.02 INSTALLATION - GENERAL
A. Select material sizes to minimize waste.

B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory
components, including: shims, bracing, and blocking.

C. Where treated wood is used on interior, provide temporary ventilation during and immediately
after installation sufficient to remove indoor air contaminants.

3.03 BLOCKING, NAILERS, AND SUPPORTS

A. Provide framing and blocking members as indicated or as required to support finishes, fixtures,
specialty items, and trim.

B. In framed assemblies that have concealed spaces, provide solid wood fireblocking as required
by applicable local code, to close concealed draft openings between floors and between top
story and roof/attic space; other material acceptable to code authorities may be used in lieu of
solid wood blocking.

C. In metal stud walls, provide continuous blocking around door and window openings for
anchorage of frames, securely attached to stud framing.

D. In walls, provide blocking attached to studs as backing and support for wall-mounted items,
unless item can be securely fastened to two or more studs or other method of support is
explicitly indicated.

E. Where ceiling-mounting is indicated, provide blocking and supplementary supports above
ceiling, unless other method of support is explicitly indicated.

F. Provide the following specific non-structural framing and blocking:
1. Cabinets and shelf supports.
2 Wall brackets.
3. Handrails.
4, Wall-mounted door stops.
5 Wall paneling and trim.

3.04 ROOF-RELATED CARPENTRY

A. Coordinate installation of roofing carpentry with deck construction, framing of roof openings, and
roofing assembly installation.

B. Provide wood curb at all roof openings except where specifically indicated otherwise. Form
corners by alternating lapping side members.
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3.05

INSTALLATION OF CONSTRUCTION PANELS

A. Roof Sheathing: Secure panels with long dimension perpendicular to framing members, with
ends staggered and over firm bearing.
1. At long edges provide solid edge blocking where joints occur between roof framing
members, as indicated on Roof Framing Plan
2. Nail panels to framing; staples are not permitted.
B. Wall Sheathing: Secure with long dimension perpendicular to wall studs, with ends over firm
bearing and staggered, using nails, screws, or staples.
1. Place water-resistive barrier horizontally over wall sheathing, weather lapping edges and
ends.
2. At shearwall block all panel edges.
3.06 SITE APPLIED WOOD TREATMENT
A. Apply preservative treatment compatible with factory applied treatment at site-sawn cuts,
complying with manufacturer's instructions.
B. Allow preservative to dry prior to erecting members.
3.07 TOLERANCES
A. Framing Members: 1/4 inch from true position, maximum.
B. Variation from Plane (Other than Floors): 1/4 inch in 10 feet maximum, and 1/4 inch in 30 feet
maximum.
3.08 CLEANING
A. Waste Disposal: Comply with the requirements of Section 01-7419 - Construction Waste
Management and Disposal.
1. Comply with applicable regulations.
2. Do not burn scrap on project site.
3. Do not burn scraps that have been pressure treated.
END OF SECTION
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SECTION 06-1800
GLUED-LAMINATED CONSTRUCTION

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Glue laminated wood beams and purlins.

B. Steel hardware and attachment brackets.

1.02 REFERENCE STANDARDS

A. AITC A190.1 - American National Standard for Wood Products - Structural Glued Laminated
Timber; 2007.

ASTM A36/A36M - Standard Specification for Carbon Structural Steel; 2014.

C. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron
and Steel Products; 2015.

D. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware; 2016a.

E. ASTM A325 - Standard Specification for Structural Bolts, Steel, Heat Treated, 120/105 ksi
Minimum Tensile Strength; 2014.

F. ASTM A325M - Standard Specification for Structural Bolts, Steel, Heat Treated 830 MPa
Minimum Tensile Strength (Metric); 2014.

G. ASTM A563 - Standard Specification for Carbon and Alloy Steel Nuts; 2007a (Reapproved
2014).

H. ASTM A563M - Standard Specification for Carbon and Alloy Steel Nuts [Metric]; 2007.

1.03 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Shop Drawings: Indicate framing system, sizes and spacing of members, loads and cambers,
bearing and anchor details, bridging and bracing, framed openings .

1.04 QUALITY ASSURANCE
A. Manufacturer/Fabricator Qualifications: Company specializing in manufacture of glue laminated

structural units with three years of documented experience, and certified by AITC in accordance
with AITC A190.1.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Protect members to AITC requirements for individually wrapped.
B. Leave individual wrapping in place until finishing occurs.
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PART 2 PRODUCTS

2.01

2.02

2.03

2.04

©c o w >

MANUFACTURERS

Glued-Laminated Structural Units:

1.
2.

Western Wood Structures, Inc: www.westernwoodstructures.com/#sle.
Substitutions: See Section 01-6000 - Product Requirements.

GLUED-LAMINATED UNITS

Glued-Laminated Units: Fabricate in accordance with AITC 117 Architectural grade.

1. Verify dimensions and site conditions prior to fabrication.

2 Cut and fit members accurately to length to achieve tight joint fit.

3. Fabricate member with camber built in.

4, Do not splice or join members in locations other than those indicated without permission.
5 After end trimming, seal with penetrating sealer in accordance with AITC requirements.
MATERIALS

Lumber: Softwood lumber conforming to RIS grading rules with 12 percent maximum moisture
content before fabrication. Design for the following values, unless indicated otherwise in
Drawings:

Noor~WN =

Bending (Fb): 2400 psi.

Tension Parallel to Grain (Ft): 1500 psi.

Compression Parallel to Grain (Fc): 1650 psi.

Compression Perpendicular to Grain Bottom (Fc1): 650 psi.
Compression Perpendicular to Grain Top (Fc1): 650 psi.
Horizontal Shear (Fv): 165 psi.

Modulus of Elasticity (E): 1,600,000 psi.

Steel Connections and Brackets: ASTM A36/A36M weldable quality, galvanize per ASTM
A123/A123M.

Hardware: Type 1 high strength heavy hex bolts and nuts, hot-dip galvanized to meet
requirements of ASTM A153/A153M, matching washers.

FABRICATION

Fabricate glue laminated structural members in accordance with AITC Architectural grade.

Verify dimensions and site conditions prior to fabrication.

Cut and fit members accurately to length to achieve tight joint fit.

Fabricate member with camber built in.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify that supports are ready to receive units.
B. Verify sufficient end bearing area.
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3.02 ERECTION

A. Lift members using protective straps to prevent visible damage.

B. Set structural members level and plumb, in correct positions or sloped where indicated.

3.03 TOLERANCES

A. Framing Members: 1/2 inch maximum from true position.
END OF SECTION
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SECTION 06-2000
FINISH CARPENTRY

PART 1 GENERAL

1.01

1.02

mo o w »

1.03

1.04

1.05

A.

SECTION INCLUDES
Finish carpentry items.

Wood casings and moldings.

RELATED REQUIREMENTS

Section 01-6116 - Volatile Organic Compound (VOC) Content Restrictions.

Section 06-1000 - Rough Carpentry: Support framing, grounds, and concealed blocking.
Section 06-4100 - Architectural Wood Casework: Shop fabricated custom cabinet work.
Section 07-4623 - Wood Siding.

Section 09-9000 - Paints and Coatings.

REFERENCE STANDARDS
AWI/AWMAC/WI (AWS) - Architectural Woodwork Standards; 2014.

AWMAC/WI (NAAWS) - North American Architectural Woodwork Standards, U.S. Version 3.0;
2016.

AWI/AWMAC (QSI) - Architectural Woodwork Quality Standards lllustrated; Architectural
Woodwork Institute and Architectural Woodwork Manufacturers Association of Canada; 2005,
8th Ed., Version 2.0.

PS 1 - Structural Plywood; 2009.

ADMINISTRATIVE REQUIREMENTS

Coordinate the work with plumbing rough-in, electrical rough-in, and installation of associated
and adjacent components.

DELIVERY, STORAGE, AND HANDLING

Protect work from moisture damage.

PART 2 PRODUCTS

2.01 FINISH CARPENTRY ITEMS
A. Unless otherwise indicated provide products of quality specified by AWI Architectural Woodwork
Quality Standards lllustrated for Premium grade.
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2.02

2.03

2.04

2.05

2.06

Unless otherwise indicated provide products of quality specified by Woodwork Institute Manual
of Millwork for Premium grade.

WOOD-BASED COMPONENTS

Wood fabricated from old growth timber is not permitted.

LUMBER MATERIALS

Softwood Lumber: Doug-Fir KD S4s, clear vertical grade species, maximum moisture content
of 6 percent; with vertical grain, of quality suitable for transparent finish.

1. Grading: In accordance with rules certified by ALSC; www.alsc.org.

2. Location: Interior.

Softwood Lumber: Resawn texture cedar, K.D., grade C and better species, maximum
moisture content of 6 percent; , primed, fingerjointed, 20 foot lengths.

1. Location: Exterior, scheduled for paint finish.

SHEET MATERIALS

Softwood Plywood Exposed to View: Face species as indicated, AC appearance grade, veneer
core; PS 1 Grade A-B; no plugs, glue type as recommended for application.

1. Grading: Certified by the American Plywood Association.

2. Location: Lower level wall finish as indicated on Drawings.

ADHESIVE

Adhesive: Type recommended by laminate manufacturer to suit application .

ACCESSORIES
Lumber for Shimming and Blocking: Softwood lumber of indicated species.

Wood Filler: Solvent base, tinted to match surface finish color.

FABRICATION
Shop assemble work for delivery to site, permitting passage through building openings.

When necessary to cut and fit on site, provide materials with ample allowance for cutting.
Provide trim for scribing and site cutting.

PART 3 EXECUTION

3.01 INSTALLATION
A. Set and secure materials and components in place, plumb and level.
B. Carefully scribe work abutting other components, with maximum gaps of 1/32 inch. Do not use
additional overlay trim to conceal larger gaps.
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3.02 PREPARATION FOR SITE FINISHING

A. Set exposed fasteners. Apply wood filler in exposed fastener indentations. Sand work smooth.

B. Site Finishing: See Section 09-9000.

3.03 TOLERANCES
A. Maximum Variation from True Position: 1/16 inch.

B. Maximum Offset from True Alignment with Abutting Materials: 1/32 inch.

END OF SECTION
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SECTION 06-4100
ARCHITECTURAL WOOD CASEWORK

PART 1 GENERAL

1.01 SECTION INCLUDES
Specially fabricated cabinet units.
Countertops with PVC edge molding.

Hardware.

o o0 W »

Factory finishing.

1.02 RELATED REQUIREMENTS
A. Section 06-1000 - Rough Carpentry: Support framing, grounds, and concealed blocking.
B. Section 09-9900 - Painting and Coating

1.03 REFERENCE STANDARDS
A. AWI/AWMAC/WI (AWS) - Architectural Woodwork Standards; 2014.

B. AWMAC/WI (NAAWS) - North American Architectural Woodwork Standards, U.S. Version 3.0;
2016.

C. BHMA A156.9 - American National Standard for Cabinet Hardware; 2010.
ANSI A135.4 - American National Standard for Basic Hardboard; 2012.

E. ANSI A208.2 - American National Standard for Medium Density Fiberboard for Interior Use;
2009.

AWI/AWMAC/WI (AWS) - Architectural Woodwork Standards; 2014.

G. AWIAWMAC (QSI) - Architectural Woodwork Quality Standards lllustrated; Architectural
Woodwork Institute and Architectural Woodwork Manufacturers Association of Canada; 2005,
8th Ed., Version 2.0.

H. BHMA A156.9 - American National Standard for Cabinet Hardware; Builders Hardware
Manufacturers Association; 2010 (ANSI/BHMA A156.9).

l. NHLA G-101 - Rules for the Measurement & Inspection of Hardwood & Cypress; National
Hardwood Lumber Association; 2011.

J. PS 1 - Structural Plywood; 2009.

K. PS 20 - American Softwood Lumber Standard; National Institute of Standards and Technology
(Department of Commerce); 2010.

1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
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1.05

Shop Drawings: Indicate materials, component profiles and elevations, assembly methods, joint
details, fastening methods, accessory listings, hardware location and schedule of finishes.

Product Data: Provide data for hardware accessories.

QUALITY ASSURANCE

Perform work in accordance with AWI/AWMAC Architectural Woodwork Quality Standards
lllustrated, Custom quality, unless other quality is indicated for specific items.

PART 2 PRODUCTS

2.01

A.

2.02

2.03

CABINETS

Quality Standard: Custom Grade, in accordance with AWI/AWMAC/WI (AWS) or AWMAC/WI
(NAAWS), unless noted otherwise.

LUMBER MATERIALS

Softwood Lumber: NIST PS 20; Graded in accordance with AWI/AWMAC Architectural
Woodwork Quality Standards lllustrated, Grade II/Custom; average moisture content of 5-10
percent; species as indicated on drawings.

Hardwood Lumber: NHLA; Graded in accordance with AWI/AWMAC Architectural Woodwork
Quality Standards lllustrated, Grade 1l/Custom; average moisture content of 5-10 percent;
species as indicated on drawings.

PANEL MATERIALS

Particleboard: ANSI A208.1; medium density industrial type as specified in AWI/AWMAC
Architectural Woodwork Quality Standards lllustrated, composed of wood chips bonded with
interior grade adhesive under heat and pressure; sanded faces; thickness as required; use for
components indicated on drawings.

Medium Density Fiberboard (MDF): ANSI A208.2; type as specified in AWI/AWMAC
Architectural Woodwork Quality Standards lllustrated; composed of wood fibers pressure
bonded with moisture resistant adhesive to suit application; sanded faces; thickness as
required.

Plywood for Non-Decorative Purposes: NIST PS 1, Interior rated adhesives, core of seven (7)
wood plies from listed species unless otherwise indicated, thickness as indicated or as required
by application.

1. Semi-Exposed Surfaces: APA A-B Grade, rotary cut redwood face veneer.

2. Concealed Surfaces: PS 1; APA B-B Grade, rotary cut Douglas fir face veneer.

3. Location: At countertops and base cabinets in all sink and lavatory locations.

Hardboard: AHA A135.4; Pressed wood fiber with resin binder, Class 1 - Tempered, 1/4 inch
thick, smooth two sides (S2S); use for drawer bottoms, dust panels, and other components
indicated on drawings.

Pre-Finished High Density Particle Board (PFHDPB)
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2.04

LAMINATE MATERIALS

A. Provide specific types as indicated.

1. Horizontal Surfaces: HGS, 0.048 inch nominal thickness, through color, color, finish as
indicated.

2. Vertical Surfaces: VGS, 0.028 inch nominal thickness, through color, color, finish as
indicated.

2.05 COUNTERTOPS

A. Plastic Laminate Countertops: Medium density fiberboard substrate covered with HPDL,
conventionally fabricated, with decorative PVC edge.

1. Counter Plastic Edge Banding/Profile: Radius edge with thick applied band, 0.12 inch
thick, 1/8 inch nominal (3 mm) radius edge with thick applied band, shaped; smooth
finish; of width to match component thickness, color as selected from manufacturer's
standards.

2.06 ACCESSORIES

A. Adhesive: Type recommended by fabricator to suit application.

B. Typical Plastic Edge Banding/Profile: Radius edge with thick applied band, 0.12 inch thick, 1/8
inch nominal (3 mm) radius edge with thick applied band shaped; smooth finish; of width to
match component thickness, color as selected from manufacturer's standards.

1. Use at all drawer and door edges.

C. Other Edge Banding/Profile: Impact resistant HPDL or PVC edge banding, square edge with
thin applied band, 1/16 inch thick, square edge with thin applied band, flat shaped; smooth
finish; of width to match component thickness
1. Use at all exposed shelf edges, casework boxes. Ease edge of banding to remove any

sharp edges.

D. Grommets: Standard plastic grommets for cut-outs, in color to match adjacent surface.

2.07 HARDWARE

A. Hardware: BHMA A156.9, types as recommended by fabricator for quality grade specified.

B. Adjustable Shelf Supports: Standard side-mounted system using multiple holes for pin supports
and coordinated self rests, polished chrome finish, for nominal 1 inch spacing adjustments.

C. Drawer and Door Pulls: "U" shaped wire pull, steel with chrome finish, 4 inch centers.

D. Catches: Touch type.

E. Drawer Slides:

1. Type: Full extension.

2. Static Load Capacity: Commercial grade.

3. Manufacturers:

a. Knape & Vogt Manufacturing Company; Light-Duty Drawer Slides:
www.knapeandvogt.com/#sle.

F. Hinges: European style concealed self-closing type, steel with polished finish.

1. Manufacturers:

a. Blum, Inc: www.blum.com/#sle.
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2.08

SITE FINISHING MATERIALS

A. Finishing: Field finished as specified in Section 09-9000.
2.09 FABRICATION
A. Cabinet Style: Flush overlay.
Cabinet Doors and Drawer Fronts: Flush style.

C. Assembly: Shop assemble cabinets for delivery to site in units easily handled and to permit
passage through building openings.

D. Edging: Fit shelves, doors, and exposed edges with specified edging. Do not use more than
one piece for any single length.

E. Plastic Laminate: Apply plastic laminate finish in full uninterrupted sheets consistent with
manufactured sizes. Fit corners and joints hairline; secure with concealed fasteners. Locate
counter butt joints minimum 2 feet from sink cut-outs.

1. Cap exposed plastic laminate finish edges with material of same finish and pattern.

F. Provide cutouts for plumbing fixtures. Verify locations of cutouts from on-site dimensions.

Prime paint cut edges.
210 FACTORY FINISHING
A. Finish work in accordance with AWI/AWMAC Architectural Woodwork Quality Standards
lllustrated, Section 1500, Nitrocellulose Lacquer, Transparent.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify adequacy of backing and support framing.
B. Verify location and sizes of utility rough-in associated with work of this section.
3.02 INSTALLATION

A. Install work in accordance with AWI/AWMAC/WI (AWS) or AWMAC/WI (NAAWS) requirements
for grade indicated.

B. Set and secure custom cabinets in place, assuring that they are rigid, plumb, and level.

C. Use fixture attachments in concealed locations for wall mounted components.

D. Use concealed joint fasteners to align and secure adjoining cabinet units.

E. Carefully scribe casework abutting other components, with maximum gaps of 1/32 inch. Do not
use additional overlay trim for this purpose.

Secure cabinets to floor using appropriate angles and anchorages.

G. Countersink anchorage devices at exposed locations. Conceal with solid wood plugs of species
to match surrounding wood; finish flush with surrounding surfaces.
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3.03 ADJUSTING

A. Adjust installed work.

Adjust moving or operating parts to function smoothly and correctly.

3.04 CLEANING

A. Clean casework, counters, shelves, hardware, fittings, and fixtures.
END OF SECTION
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SECTION 07-2100
THERMAL INSULATION

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Batt insulation and vapor retarder in exterior wall and roof construction.

B. Rigid Cellular Polystyrene Thermal Insulation for filling perimeter window and door shim spaces,
crevices in exterior wall and roof, and at exterior wall headers.

1.02 RELATED REQUIREMENTS

1.03 REFERENCE STANDARDS
A. ASTM C578 - Standard Specification for Rigid, Cellular Polystyrene Thermal Insulation; 2023.

B. ASTM C612 - Standard Specification for Mineral Fiber Block and Board Thermal Insulation;
2025.

C. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials;
2026a.

1.04 FIELD CONDITIONS

A. Do not install insulation adhesives when temperature or weather conditions are detrimental to
successful installation.

1.05 LABELING REQUIREMENTS

A. Building Thermal Envelope Insulation:
1. An R-value identification mark is applied (by manufactrer) to each piece of insulation 12
inches or greater in width.
2. Alternately, the insulation installers have provided a signed, dated and posted
certification listing the type, manufactrer and R-value of installation installed.
B. Insulation Mark Installation:
1. Insulation materials are installed such that the manufactrer's R-value is readily
observable upon inspection.
C. Insulation Product Rating:
1. The thermal resistance (R-value) of insulation has been determined in accordance with

the US FTC R-value rule.

PART 2 PRODUCTS

2.01 MANUFACTURERS

A. Thermal Insulation:
1. CertainTeed Corporation: www.certainteed.com.
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2.02

2.03

2.04

mo o W

2. Johns Manville Corporation: www.jm.com.

3. Knauf Insulation GmbH: www.knaufinsulation.us.

4. Owens Corning Corp: www.owenscorning.com.

5. Substitutions: See Section 016000 - Product Requirements.
APPLICATIONS

Insulation in Wood Framed Walls: Batt insulation with integral vapor retarder.

Insulation behind window and door headers (interior side): Rigid, Cellular Polystyrene Thermal
Insulation.

FOAM BOARD INSULATION MATERIALS

Expanded Polystyrene (EPS) Board Insulation: Comply with ASTM C578.

1. Flame Spread Index (FSI): Class A - 0 to 25, when tested in accordance with ASTM
E84.

Flame Spread Index: 75 or less, when tested in accordance with ASTM E84.

Smoke Developed Index (SDI): 450 or less, when tested in accordance with ASTM E84.
Board Thickness: 1-1/2 inch.

Board Density: 0.7 Ib/cu ft.

Compressive Resistance: 5 psi.

Location: at headers.

NookwN

ACCESSORIES

Tape: Bright aluminum self-adhering type, mesh reinforced, 2 inch wide, at foil face vapor
barrier areas, polyester elsewhere.

Nails or Staples: Steel wire; electroplated or galvanized; type and size to suit application.
Wire: Galvanized steel.
Support tape: Nylon reinforced or as approved by manufacture.

Adhesive: Type recommended by insulation manufacturer for application.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify that substrate, adjacent materials, and insulation materials are dry and that substrates
are ready to receive insulation.
B. Verify substrate surfaces are flat, free of honeycomb, fins, irregularities, or materials or
substances that may impede adhesive bond.
3.02 BOARD INSTALLATION AT EXTERIOR WALLS
A. Install boards horizontally on walls (at headers).
1. Install in running bond pattern.
2. Butt edges and ends tightly to adjacent boards and protrusions.
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B. Cut and fit insulation tightly to protrusions or interruptions to the insulation plane and in gaps /
shimmed spaces.

3.03 PROTECTION

A. Do not permit installed insulation to be damaged prior to its concealment.
END OF SECTION
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SECTION 07-2500
WEATHER BARRIERS

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Water-Resistive Barrier: Under exterior wall cladding, over sheathing or other substrate; not air
tight or vapor retardant.

B. Vapor Retarders: Materials to make exterior walls, joints between exterior walls and roof, and
joints around frames of openings in exterior walls water vapor resistant and air tight.

C. Drainable Housewrap: Over water-resistive barrier.

1.02 RELATED REQUIREMENTS

A. Section 06-1000 - Rough Carpentry: Water-resistive barrier under exterior cladding.

B. Section 07-2100 - Thermal Insulation: Vapor retarder installed in conjunction with batt
insulation.

C. Section 07-5400 - Thermoplastic Membrane Roofing: Vapor retarder installed as part of roofing
system.

D. Section 07-9005 - Joint Sealers: Sealant materials and installation techniques.

1.03 DEFINITIONS

A. Weather Barrier: Assemblies that form either water-resistive barriers, air barriers, or vapor
retarders.

B. Air Barrier: Air tight barrier made of material that is relatively air impermeable but water vapor
permeable, both to the degree specified, with sealed seams and with sealed joints to adjacent
surfaces. Note: For the purposes of this specification, vapor impermeable air barriers are
classified as vapor retarders.

C. Vapor Retarder: Air tight barrier made of material that is relatively water vapor impermeable, to
the degree specified, with sealed seams and with sealed joints to adjacent surfaces.

1. Water Vapor Permeance: For purposes of conversion, 57.2 ng/(Pa s sq m) = 1 perm.

D. Water-Resistive Barrier: Water-shedding barrier made of material that is moisture resistant, to
the degree specified, intended to be installed to shed water without sealed seams.

1.04 REFERENCE STANDARDS

A. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials;
2026a.

B. ASTM E96/E96M - Standard Test Methods for Gravimetric Determination of Water Vapor
Transmission Rate of Materials; 2024a.

C. ASTM E2178 - Standard Test Method for Air Permeance of Building Materials; 2013.
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1.05

1.06

ICC-ES AC38 - Acceptance Criteria for Water-Resistive Barriers; 2016.

SUBMITTALS
See Section 01-3000 - Administrative Requirements, for submittal procedures.
Product Data: Provide data on material characteristics.

Manufacturer's Installation Instructions: Indicate preparation, installation methods, and storage
and handling criteria.

FIELD CONDITIONS

Maintain temperature and humidity recommended by the materials manufacturers before,
during and after installation.

PART 2 PRODUCTS

2.01 WEATHER BARRIER ASSEMBLIES
A. Water-Resistive Barrier: Provide on exterior walls under exterior cladding.
B. Vapor Retarder: On under side of elevated floors over enclosed soffit space use vapor retarder
Type [Class 1].
2.02 WATER-RESISTIVE BARRIER MATERIALS (NEITHER AIR BARRIER OR VAPOR
RETARDER)
A. Drainable Barrier Sheet: Non-woven and non-perforated polypropylene material with 1/16 inch
gap created by spacers providing drainage space.
1. Width: 5 feet, minimum.
2. Water Vapor Permeance: 19 perms, minimum, when tested in accordance with ASTM
E96/E96M Procedure A (desiccant procedure).
3. Ultraviolet and Weathering Resistance: Approved in writing by manufacturer for up to
120 days of weather exposure.
4, Surface Burning Characteristics: Flame spread index of 25 or less, smoke developed
index of 450 or less (Class A), when tested in accordance with ASTM E84.
5. Seam and Perimeter Tape: As recommended by sheet manufacturer.
6. Manufacturers:
a. Tamlyn; Drainable Wrap - TWD5X100: www.tamlyn.com/#sle.
b. Typar Drainable Housewrap.
C. Substitutions: See Section 01-6000 - Product Requirements.
2.03 AIR BARRIER MATERIALS (WATER VAPOR PERMEABLE AND WATER-RESISTIVE)
A. Self-Adhered Water Resistant Air Barrier Membrane:
1. Air Permeance: 0.004 cubic feet per square foot, maximum, when tested in accordance
with ASTM E2178.
2. Water Vapor Permeance: 5 perms, minimum, when tested in accordance with ASTM
E96/E96M Procedure A (desiccant method).
3. Water Vapor Permeance: 29 perms, minimum, when tested in accordance with ASTM
E96/E96M Procedure A (desiccant method).
4, Dry Film Thickness: 28 mils (0.028 inch), minimum.
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5. Criteria for Water Resistance Barriers: Pass, when tested in accordance with ICC - ES

AC38.

6. Water Penetration around Nails: Pass, when tested in accordance with AAMA 711-05
and modified ASTM D 1970.

7. Surface Burning Characteristics: Flame spread index of 25 or less, and smoke
developed index of 50 or less, when tested in accordance with ASTM E84.

8. Manufacturers:

a. Henry Company Blueskin VP 160..
b. Substitutions: See Section 01-6000 - Product Requirements.
9. Location: Entire exterior wall, from foundation to eaves or top of parapet, typical.
2.04 ADHESIVES
A. Approved adhesive-primer: Blueskin Adhesive, roller applied, per manufacture
recommendations. Provide at all areas to recieve weather barrier - entire exterior wall areas.

2.05 ACCESSORIES

2.06 SELF-ADHERING FLASHING

A. Manufacturer and Product:
1. W.R. Grace Construction Products "Perm-A-Barrier".
2. Henry Company, Blueskin SA.
3. Substitutions: See Section 01-6000 - Product Requirements.

B. Materials: Rubberized asphalt and polyethylene. 40 mils thickness.

C. Location: Around all wall openings and where noted on drawings.

PART 3 EXECUTION

3.01 EXAMINATION

A. Verify that surfaces and conditions are ready to accept the work of this section.

3.02 PREPARATION

A. Remove projections, protruding fasteners, and loose or foreign matter that might interfere with
proper installation.

B. Clean and prime substrate surfaces to receive adhesives in accordance with manufacturer's
instructions.
3.03 INSTALLATION
A. Install materials in accordance with manufacturer's instructions.

B. Water-Resistive Barriers: Install continuous barrier over surfaces indicated, with sheets lapped
to shed water but with seams not sealed.

C. Air Barriers: Install continuous air tight barrier over surfaces indicated, with sealed seams and
with sealed joints to adjacent surfaces.
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D. Apply sealants and adhesives within recommended application temperature ranges. Consult
manufacturer if temperature is out of this range.

E. Mechanically Fastened Sheets - On Exterior:

1. Install sheets shingle-fashion to shed water, with seams generally horizontal.

2. Overlap seams as recommended by manufacturer but at least 6 inches.

3. Overlap at outside and inside corners as recommended by manufacturer but at least 12
inches.

4, Attach to framed construction with fasteners extending through sheathing into framing.
Space fasteners at 6 inches on center along each framing member supporting sheathing.

5. For applications specified to be air tight, seal seams, laps, penetrations, tears, and cuts
with self-adhesive tape; use only large-headed, gasketed fasteners recommended by the
manufacturer.

6. Install water-resistive barrier over jamb flashings.

7. Install air barrier and vapor retarder UNDER jamb flashings.

8. Install head flashings under weather barrier.

9. At openings to be filled with frames having nailing flanges, wrap excess sheet into

opening; at head, seal sheet over flange and flashing.

F. Self-Adhered Sheets:

1.

5.

6.

All surfaces to receive membrane must be dry and clean of oil, dust, fronts, bulk water
and other contaminiates that would be detrimental to adhesion of membrane. Approved
adhesive -primer to be applied as recommended by Membrane manufacturer.

Prepare substrate in manner recommended by sheet manufacturer; fill and tape joints in
substrate and between dissimilar materials.

Lap sheets shingle-fashion to shed water and seal laps air tight.

Once sheets are in place, press firmly into substrate with resilient hand roller; ensure that
laps are firmly adhered with no gaps or fishmouths.

Use same material, or other material approved by sheet manufacturer for the purpose, to
seal to adjacent construction and as flashing.

At wide joints, provide extra flexible membrane allowing joint movement.

G. Openings and Penetrations in Exterior Weather Barriers:

1.

Install flashing over sills, covering entire sill frame member, extending at least 5 inches
onto weather barrier and at least 6 inches up jambs; mechanically fasten stretched
edges.

At openings to be filled with frames having nailing flanges, seal head and jamb flanges
using a continuous bead of sealant compressed by flange and cover flanges with sealing
tape at least 4 inches wide; do not seal sill flange.

At openings to be filled with non-flanged frames, seal weather barrier to each side of
opening framing, using flashing at least 9 inches wide, covering entire depth of framing.
At interior face of openings, seal gap between window/door frame and rough framing,
using joint sealant over backer rod.

Service and Other Penetrations: Form flashing around penetrating item and seal to
weather barrier surface.

Refer to Drawings for additional placement requirements, and coordination placement
with metal flashings.

3.04 FIELD QUALITY CONTROL

A. See Section 01-4000 - Quality Requirements, for additional requirements.

B. Coordination of ABAA Tests and Inspections:

1.
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2. Notify ABAA in writing of schedule for air barrier work, and allow adequate time for testing
and inspection.

3. Cooperate with ABAA testing agency.

4. Allow access to air barrier work areas and staging.

5. Do not cover air barrier work until tested, inspected, and accepted.

C. Do not cover installed weather barriers or vapor retarders until inspections have been
completed.

3.05 PROTECTION

A. Do not leave materials exposed to weather longer than recommended by manufacturer.

END OF SECTION
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SECTION 07-3113
ASPHALT SHINGLES

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Asphalt shingle roofing - partial roofing at minor roofing modification and roof penetrations only.
B. Flexible sheet membranes for eave protection, underlayment, and valley protection.
1.02 RELATED REQUIREMENTS
A. Section 01-2300 Alternate - Sheet Metal Roofing in lieu Asphalt Shingles.
B. Section 07-6200 - Sheet Metal Flashing and Trim: Edge and cap flashings.
1.03 REFERENCE STANDARDS
A. ASTM D226/D226M - Standard Specification for Asphalt-Saturated Organic Felt Used in
Roofing and Waterproofing; 2009.
B. ASTM D1970/D1970M - Standard Specification for Self-Adhering Polymer Modified Bituminous
Sheet Materials Used as Steep Roofing Underlayment for Ice Dam Protection; 2025.
C. ASTM D3161/D3161M - Standard Test Method for Wind-Resistance of Steep Slope Roofing
Products (Fan-Induced Method); 2016.
D. ASTM D3462/D3462M - Standard Specification for Asphalt Shingles Made From Glass Felt and
Surfaced with Mineral Granules; 2010a.
E. ASTM D4586/D4586M - Standard Specification for Asphalt Roof Cement, Asbestos-Free; 2007,
with Editorial Revision (2012).
F. NRCA (RM) - The NRCA Roofing Manual; 2018.
1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
Product Data: Provide data indicating material characteristics.
C. Warranty Documentation: Submit manufacturer warranty and ensure that forms have been
completed in Owner's name and registered with manufacturer.
1.05 WARRANTY
A. See Section 01-7800 - Closeout Submittals, for additional warranty requirements.
B. Provide Manufacturer's warrantee per 2.02 below. Warrantor to agree to repair or replace
roofing that leaks or is damaged due to wind or other causes.
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PART 2 PRODUCTS

2.01 MANUFACTURERS

A. Asphalt Shingles:

1.

2.
3.

4.

Match existing color and style as close as possible. Submit actual sample to Architect for
review and approval.

GAF; Timberline Ultra HD: www.gaf.com/sle.

Owens Corning "Duration Designer"; Owens Corning "Landmark Pro"; Owens Corning
Corp: www.owenscorning.com.

Substitutions: See Section 01-6000 - Product Requirements.

B. Algae Resistant Asphalt Shingles:

2.02 ASPHALT SHINGLES

A. Asphalt Shingles: Asphalt-coated glass felt, mineral granule surfaced, complying with ASTM
D3462/D3462M.

N A WN =

Fire Resistance: Class A.

Wind Resistance: Class F, when tested in accordance with ASTM D3161/D3161M.
Warranted Wind Speed: 130 mph, 15 years.

Algae Resistant.

40-Year Warrantee.

Self-sealing type.

Style: Square.

Color: Architect to choose from manufacturer's standard color chart.

2.03 SHEET MATERIALS

A. Underlayment: Synthetic non-asphaltic sheet, intended by manufacturer for mechanically
fastened roofing underlayment without sealed seams.

1.
2.
3.

4.

Type: Woven polypropylene with anti-slip polyolefin coating on both sides.

Low Temperature Flexibility: Passing test specified in ASTM D1970/D1970M.
Performance: Meet or exceed requirements for ASTM D226/D226M, Type Il asphalt-
saturated organic felt.

Fasteners: As specified by manufacturer and building code qualification report or
approval, if any.

Manufacturers:

a. GAF "Deck-Armor" or equivalant to shingle manufacturer.

b. Substitutions: See Section 01-6000 - Product Requirements.

Location: Typical under shingles, as roof deck protection. See below for eaves, valleys,
wall junctures, etc.

B. Underlayment: Self-adhering rubber-modified asphalt sheet complying with ASTM
D1970/D1970M; 22 mil total thickness; with strippable release film and woven polypropylene
sheet top surface.

1. Self Sealability: Passing nail sealability test specified in ASTM D1970/D1970M.

2. Manufacturers:
a. GAF "Weatherwatch" mineral serfaced leak barrier", or equavalent to shingle

manufacturer.

b. Substitutions: See Section 01-6000 - Product Requirements.

3. Location: Typical at eaves, valleys, wall junctures, etc., and other locations as noted in
Drawings.
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2.04

B.
C.

Flexible Flashing: Self-adhering polymer-modified asphalt sheet complying with ASTM
D1970/D1970M; 40 mil total thickness; with strippable treated release paper and polyethylene
sheet top surface.

Provide OSHA approved tie-off roof anchors. Seal per manufacturer's recommendations.
Provide allowance of 8; confirm spacing and location.

Ridge Vent with Insect Screen: Provide manufacturer's recommended ridge vent detail with
insect screen.
ACCESSORIES

Nails: Standard round wire shingle type, of stainless steel, 10 wire gage, 0.1019 inch shank
diameter, 3/8 inch head diameter, of sufficient length to penetrate through roof sheathing or 3/4
inch into roof sheathing or decking.

Plastic Cement: ASTM D4586/D4586M, asphalt roof cement.

Insect screen: roll product, refer to details at soffits.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify existing conditions prior to beginning work.
B. Verify that roof penetrations and plumbing stacks are in place and flashed to deck surface.
C. Verify roof openings are correctly framed.
D. Verify deck surfaces are dry, free of ridges, warps, or voids.
3.02 PREPARATION
A. Seal roof deck joints wider than 1/16 inch as recommended by shingle manufacturer.
B. At areas where eave protection membrane is to be adhered to substrate, fill knot holes and
surface cracks with latex filler.
C. Broom clean deck surfaces before installing underlayment or eave protection.
Install eave edge flashings tight with fascia boards. Weather lap joints 2 inches and seal with
plastic cement. Secure flange with nails spaced 6 inches on center.
3.03 INSTALLATION - EAVE PROTECTION MEMBRANE
A. Install eave protection membrane from eave edge to minimum 2 ft up-slope beyond interior face
of exterior wall.
B. Install eave protection membrane in accordance with manufacturer's instructions and NRCA
(RM) applicable requirements.
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3.04

INSTALLATION - UNDERLAYMENT

A. Underlayment At Roof Slopes Up to 4:12: Install two layers of underlayment over area not
protected by eave protection, with ends and edges weather lapped minimum 4 inches, stagger
end laps of each consecutive layer, and nail in place.

B. Items projecting through or mounted on roof: Weather lap and seal watertight with plastic
cement.

3.05 INSTALLATION - METAL FLASHING AND ACCESSORIES

A. Install flashings in accordance with manufacturer's instructions and NRCA (RM) applicable
requirements.

B. Weather lap joints minimum 2 inches and seal weather tight with plastic cement.

C. Secure in place with nails at 12 inches on center. Conceal fastenings.

Items Projecting Through or Mounted on Roofing: Flash and seal weather tight with plastic
cement.
3.06 INSTALLATION - SHINGLES

A. Install shingles in accordance with manufacturer's instructions manufacturer's instructions and
NRCA (RM) applicable requirements.

1. Fasten individual shingles using 2 nails per shingle, or as required by code, whichever is
greater.
2. Fasten strip shingles using 4 nails per strip, or as required by code, whichever is greater.

B. Place shingles in straight coursing pattern with 5-5/8 inch weather exposure to produce double
thickness over full roof area. Provide double course of shingles at eaves.

C. Project first course of shingles 3/4 inch beyond fascia boards.

Extend shingles 1/2 inch beyond face of gable edge fascia boards.

E. Cap hips with individual shingles, maintaining 5 inch weather exposure. Place to avoid exposed
nails.

F. After installation, place one daub of plastic cement, one inch diameter under each individual
shingle tab exposed to weather, to prevent lifting.

G. Coordinate installation of roof mounted components or work projecting through roof with
weather tight placement of counterflashings.

H. Complete installation to provide weather tight service.

3.07 PROTECTION

A. Do not permit traffic over finished roof surface.

END OF SECTION
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SECTION 07-4646
FIBER-CEMENT SIDING

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Fiber-cement siding.

1.02 RELATED REQUIREMENTS
Section 06-1000 - Rough Carpentry
Section 07-2500 - Weather Barriers: Weather barrier under siding.

Section 07-6200 - Sheet Metal Flashing and Trim

©c o w >

Section 07-9005 - Joint Sealers.

1.03 REFERENCE STANDARDS
A. ASTM C1186 - Standard Specification for Flat Fiber Cement Sheets; 2008 (Reapproved 2012).

1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Submit manufacturer's data sheets on each product to be used, including:
1. Manufacturer's requirements for related materials to be installed by others.
2. Preparation instructions and recommendations.
3. Storage and handling requirements and recommendations.
4, Installation methods, including nail patterns.

Test Report: Applicable model code authority evaluation report (e.g. ICC-ES).
Installer's Qualification Statement.

Maintenance Instructions: Periodic inspection recommendations and maintenance procedures.

mom o 0o

Warranty: Submit copy of manufacturer’'s warranty, made out in Owner’s name, showing that it
has been registered with manufacturer.

1.05 QUALITY ASSURANCE

A. Installer Qualifications: Company specializing in performing work of the type specified in this
section with minimum three years of experience.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Store products under waterproof cover and elevated above grade, on a flat surface.
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PART 2 PRODUCTS

2.01

2.02

FIBER-CEMENT SIDING

Lap Siding: Individual horizontal boards made of cement and cellulose fiber formed under high
pressure with integral surface texture, complying to ASTM C1186, Type A, Grade II; with
machined edges, for nail attachment.
Style: Standard lap style.
Texture: Simulated cedar grain.
Length: 12 ft, nominal.
Width (Height): 6-1/2 inches, and match existing.
Thickness: 5/16 inch, nominal.
Finish: Unfinished.
Manufacturers:
a. James Hardie Building Products, Inc : www.jameshardie.com.
1) HZ10 system required for this region.
b. Substitutions: See Section 01-6000 - Product Requirements.

Noor~WN =

Panel Siding: Vertically oriented panels made of cement and cellulose fiber formed under high
pressure with integral surface texture, complying with ASTM C1186, Type A, Grade II; with
machined edges, for nail attachment.

1. Texture: Smooth.

2. Length (Height): <> inches, nominal.
3. Width: 48 inches.

4, Thickness: 5/16 inch, nominal.

5. Finish: Factory applied primer.

6. Warranty: 50 year limited; transferable.
ACCESSORIES

Trim: Same material and texture as siding.

Fiber-Cement Siding Metal Trim: Extruded aluminum alloy 6063-T5 temper.
1. Dimension and Layout: As indicated on drawings.
2. Finish: Clear anodized.

Fasteners: Galvanized or corrosion resistant; length as required to penetrate sheathing and
stud a minimum of 1-1/4 inch.

Sheet Metal Flashing: 8 inch wide metal flashing under butt joints of siding, per manufacturers
recommendations.

Joint Sealer: As specified in Section 07-9005.

PART 3 EXECUTION

3.01 EXAMINATION
A. Examine substrate, clean and repair as required to eliminate conditions that would be
detrimental to proper installation.
Verify that weather barrier has been installed over substrate completely and correctly.
C. Do not begin until unacceptable conditions have been corrected.
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D. If substrate preparation is responsibility of another installer, notify Architect of unsatisfactory
preparation before proceeding.
3.02 PREPARATION
A. Install Sheet Metal Flashing:
1. Above door and window trim and casings.
2. Above horizontal trim in field of siding.
3.03 INSTALLATION

A. Install in accordance with manufacturer's instructions and recommendations.
1. Read warranty and comply with terms necessary to maintain warranty coverage.
2. Use trim details indicated on drawings.

3. Touch up field cut edges before installing.
4. Pre-drill nail holes to prevent breakage.

B. Over Wood and Wood-Composite Sheathing: Fasten siding through sheathing into studs.

C. Allow space for thermal movement between both ends of siding panels that butt against trim;
seal joint between panel and trim with specified sealant.

D. Joints in Horizontal Siding: Avoid joints in lap siding except at corners; where joints are
inevitable stagger joints between successive courses. Install 8 inch wide X 8 inch high flashing
behind butt joints in the field (not required at corners). Lap flashing over the previous course of
siding.

E. Joints in Vertical Siding: Install Z-flashing in horizontal joints between successive courses of
vertical siding.

F. Do not install siding less than 6 inches from surface of ground nor closer than 1 inch to roofs,
patios, porches, and other surfaces where water may collect.

G. After installation, seal joints except lap joints of lap siding; seal around penetrations, and paint
exposed cut edges.

H. Finish Painting: Refer to Section 09-9000.

3.04 PROTECTION
A. Protect installed products until Date of Substantial Completion.
B. Touch-up, repair or replace damaged products before Date of Substantial Completion.
END OF SECTION
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SECTION 07-6100
SHEET METAL ROOFING

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Sheet metal roofing, associated flashings, and underlayments.
Tapered panel sheet metal roofing.
C. Counterflashings, flashings, underlayments, and other requirements for complete roofing
system.
1.02 RELATED REQUIREMENTS
A. Section 01-2300 - Alternates- Asphalt Shingles.
Section 07-2500 - Weather Barriers, flashing at openings, gutter trim, etc.
C. Section 07-6200 - Sheet Metal Flashing and Trim: Placement of flashing, gutters, downspouts,
copings, reglets and accessories.
1.03 REFERENCE STANDARDS
A. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2025a.
B. ASTM D1970/D1970M - Standard Specification for Self-Adhering Polymer Modified Bituminous
Sheet Materials Used as Steep Roofing Underlayment for lce Dam Protection; 2025.
C. ASTM E1592 - Structural Performance of Sheet Metal Roof and Siding Systems by Uniform
Static Air Pressure Difference.
D. ASTM E1680 - Rate of Air Leakage Through Exterior Metal Roof Panel Systems.
E. ASTM E1646 - Water Penetration of Exterior Metal Roof Panel Systems by Uniform Static Air
Pressure Difference.
ICC-ES AC188 - Acceptance Criteria for Roof Underlayments; 2012.
G. SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012.
UL 580 - Standard for Tests for Uplift Resistance of Roof Assembilies.
1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Shop Drawings: Indicate material profile, jointing pattern, jointing details, fastening methods,
flashings, terminations, and installation details.
C. Warranty Documentation.
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1.05

1.06

1.07

18.27.3 American Legion Hall 07-6100 - 2

QUALITY ASSURANCE

Perform work in accordance with SMACNA Architectural Sheet Metal Manual requirements and
standard details, except as otherwise noted.

Installer Qualifications: Company specializing in performing sheet metal roof installations with
minimum 5 years of experience.

Metal roofing system must meet the following performance criteria:
1. Wind Uplift: class 90 per UL 580 and ASTM E1592 as required by ASCE 7. Required
load is 90 psf located at the corners of the structure.
a. Panel system shall be ASTM E1592 tested under the supervision of an ANSI or
ISO/IEC accredited laboratory and the laboratory shall issue the test report.
b. Deflection limits: Withstand wind loads with deflections no greater than 1/180 of
the span.
2. FM Rating: Class 1-120 according to FM Approvals Standard 4471.
Air Infiltration: Tested in accordance with ASTM E1680.
a. 0.022 cfm per linear foot of joint at static test pressure differential of 12.00 psf.
4, Water Infiltration Under Static Pressure: Tested with sidelap sealant per ASTM E1646.
a. No leakage through panel joints at 15.00 psf.
5. Water Penetration: No leakage through panel sideseams and endlaps after six hous
when tested according to ASTM E2140 at a static water pressure head of 6.00 inches.
6. Thermal Movements: Accommodate thermal movement without buckling, joint opening,
overstressing components, failure of connections, or other detrimental effects, through
the following temperature changes:
a. 120 degrees F, ambient.
b. 180 degrees F, material surface.

w

DELIVERY, STORAGE, AND HANDLING

Stack material to prevent twisting, bending, or abrasion, and to provide ventilation. Slope metal
sheets to ensure drainage.

Comply with manufacturer's instructions.

WARRANTY
See Section 01-7800 - Closeout Submittals, for additional warranty requirements.

Provide 30 year manufacturer warranty minimumfor coating performance. Warranty shall
include degradation of metal finish.

Metal substrate will not rupture, fail structurally, or perforate.

Installer's and General Contractor's Warranty: Warrant panels, flashings, sealants, fasteners
and accessories against defective materials and/or workmanship, covering repairs required to
maintain roof panels watertight and weatherproof with normal usage for two years following
Project Substantial Completion date.

Weathertight Performance Warranty: Manufacturer's standard warranty in which manufacturer
agrees to repair or replace metal roof panel assemblies that fail to remain weathertight within 20
years.
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PART 2 PRODUCTS

2.01 SHEET MATERIALS
A. Pre-Finished Galvanized Steel Sheet: ASTM A653/A653M, with G90/Z275 zinc coating; 24
gage, 0.0239 inch minimum base metal thickness, shop pre-coated with modified silicone
coating; color as selected.
2.02 MANUFACTURER
A. Custom-Bilt Metals. 800-826-7813, info@custombiltmetals.com
1. Panel Designation: "Titan CB-150", 1-1/2 inch high, mechanical seams.
B. Taylor Metal Products. 800-574-1388, www.Taylormetal.com
1. Panel Designation: "MS-150", typical.
C. AEP Span. 877-742-9131, customercare@aepspan.com
1. Same as above - match.
D. Color: As selected from standard color chart.
E. Substitutions: See Section 01600 - Product Requirements.
2.03 ACCESSORIES
A. Fasteners: Galvanized steel, with soft neoprene washers.
B. Underlayment - Typical: Synthetic non-asphaltic sheet, intended by manufacturer for
mechanically fastened roofing underlayment without sealed seams.
1. Type: Rubberized asphaltWoven polypropylene with anti-slip polyolefin coating on both
sides.
2. Minimum Requirements: Comply with requirements of {\rs\#1} for non-self-adhesive
sheet.
3. Self Sealability: Passing nail sealability test specified in {\rs\#1}.
4. Ultraviolet Resistance and Weatherability: Approved in writing by manufacturer for
exposure to weather for minimum of 6 months.
5. Low Temperature Flexibility: Passing test specified in {\rs\#1}.
6. Fasteners: As specified by manufacturer and building code qualification report or
approval, if any.
7. Products - as approved by metal roofing manufacturer only:
a. Certainteed "Diamond Deck".
b. GAF "Tigerpaw".
C. Substitutions: See Section 01-6000 - Product Requirements.
8. Location: Typical throughout entire roof deck designated to receive metal roofing panels.
Refer to underlayment below for eaves, valleys, hips, roof penetrations, ect.
C. Self-Adhesive Underlayment - Eaves, rake edges, roof/wall junctures, valleys, hips, ridges, and
roof penetrations: High-Temperature Protection Self-Adhering Roofing Underlayment.
1. Type: Rubberized asphalt compound laminated to cross laminated polyethylene film with
slip resistant coating. 40 mil thick.
2. Minimum Requirements: Comply with requirements of ICC-ES ESR#2206 for self-
adhesive sheet.
3. Self Sealability: Passing nail sealability test specified in ASTM D1970/D1970M.
4, Ultraviolet Resistance and Weatherability: Approved in writing by manufacturer for
exposure to weather for minimum of 3 months.
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2.04
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2.05

5. Fasteners: As specified by manufacturer and building code qualification report or
approval, if any.

6. Primer: Provide primer at all locations for self-adhesive membrane locations. Primer to
be roll applied, type as recommended by membrane manufacturer.
7. Products:

a. Blueskin PE200 HT.
b. Carlisle WIP300HT.
C. Palisade SA-HT
d. Substitutions: See Section 01-6000 - Product Requirements.
8. Location: Eaves, rake edges, roof/wall junctures, valleys, hips, ridges, and roof
penetrations.

Fasteners: Stainless steel, with soft neoprene washers.

FABRICATION

Configuration:

1. Standing Seam: Roof panels shall consist of mechanical seam-locking standing seams
1-1/2 inch high, 16 inch on center.

2. Tapered panel: Roof panels shall consist of mechanical seam-locking standing seams 1-
1/2 inch high, 16 inch on center, tapered panels, true to radius point for uniform
appearance.

Form sections true to shape, accurate in size, square, and free from distortion or defects.
Fabricate cleats of same material as sheet, same gage as roofing sheet.

Fabricate starter strips, interlockable with sheet.

Form pieces in single length sheets.

Hem exposed edges on underside 1/2 inch; miter and seam corners.

Form material with standing seams, except where otherwise indicated. At moving joints, use
sealed lapped, bayonet-type or interlocking hooked seams.

FACTORY FINISHING

PVDF (Polyvinylidene Fluoride) Coating: Superior Performance Organic Finish, AAMA 2605;
multiple coat, thermally cured fluoropolymer finish system; color as selected from
manufacturer's standard colors.

Primer Coat: On coated sheets, finish concealed side of sheet with primer compatible with
finish system as recommended by finish system manufacturer.

PART 3 EXECUTION

3.01 EXAMINATION
A. Inspect roof deck to verify deck is clean and smooth, free of depressions, waves, or projections,
properly sloped to drains.
B. Verify deck is dry and free of snow or ice. Verify joints in wood deck are solidly supported and
fastened.
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Verify correct placement of wood nailers and insulation positioning between nailers.

D. Verify roof openings, curbs, pipes, sleeves, ducts, or vents through roof are solidly set, reglets
are in place, and nailing strips located.

E. Verify roofing termination and base flashings are in place, sealed, and secure.

3.02 PREPARATION

A. Install starter and edge strips, and cleats before starting installation.

B. Back paint concealed metal surfaces and surfaces in contact with dissimilar metals with
protective backing paint to a minimum dry film thickness of 15 mil.

C. Place eave edge and gable edge metal flashings tight with fascia boards. Weather lap joints 2
inches and seal with plastic cement. Secure flange with nails spaced 6 inches OC.

3.03 INSTALLATION - ROOFING

A. Apply underlayment over entire roof area.

1. Prime and apply self-adhesive underlayment at all eaves, rake edges, roof/wall junctures,
valleys, hips, ridges, and roof penetrations:

2. Apply typical underlayment in single layer laid perpendicular to slope; weather lap edges
6 inches and nail in place.

B. Cleat and seam all joints.

C. Use plastic cement for joints between metal and bitumen and for joints between metal and felts.
Install in complete accordance with roof panel manufacturer's instructions for assembly and
installation.

3.04 INSTALLATION - STANDING SEAM ROOFING

A. Lay sheets with long dimension perpendicular to eaves. Apply pans beginning at eaves.

B. Lock cleats into seams .

C. At eaves and gable ends, terminate roofing by hooking over edge strip.

D. Fold lower ends of seams at eaves over at 45 degree angle.

E. Form valleys of sheets not exceeding 10 feet in length. Lap joints 6 inches in direction of
drainage.

Extend valley sheet minimum 6 inches under roofing sheets.

G. Seams shall be continuously locked or crimped together by mechanical means during
installation. Seaming tools shall be sourced from manufacturer.

H. Form seams with manufacturer-approved motorized seaming tool; completely engage panel,
clip, and factory-applied sealant in seam.

l. Comply with methods and recommendations of SMACNA Architectural Sheet Metal Manual for
flashing configurations required.

J. Accessories: Install trims, flashings, and roofing specialties according to Drawings and
manufacturer's recommended details.
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K. Sealant Installation: Apply according to approved shop drawings and SMACNA Architectural
Sheet Metal Manual recommendations.
1. Provide airtight and waterproof installation.
3.05 FIELD QUALITY CONTROL

A. See Section 01 4000 - Quality Requirements, for field inspection requirements.

B. Inspection will involve surveillance of work during installation to ascertain compliance with
specified requirements.

3.06 PROTECTION

A. Do not permit traffic over unprotected roof surface.

END OF SECTION
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SECTION 07-6200
SHEET METAL FLASHING AND TRIM

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Fabricated sheet metal items, including flashings, counterflashings, gutters, and downspouts.
B. Sealants for joints within sheet metal fabrications.

1.02 RELATED REQUIREMENTS

A. Section 06-1000 - Rough Carpentry: Wood nailers for sheet metal work.

Section 07-3113 - Asphalt Shingles: Non-metallic flashings associated with shingle roofing.

C. Section 07-9005 - Joint Sealers.

1.03 REFERENCE STANDARDS

A. AAMA 2603 - Voluntary Specification, Performance Requirements and Test Procedures for
Pigmented Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix);
2017a.

B. AAMA 2605 - Voluntary Specification, Performance Requirements and Test Procedures for
Superior Performing Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating
Appendix); 2017a.

C. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2025a.

D. ASTM A666/A666M - Standard Specification for Annealed or Cold-Worked Austenitic Stainless
Steel Sheet, Strip, Plate, and Flat Bar; 2024.

E. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014.

F. ASTM D226/D226M - Standard Specification for Asphalt-Saturated Organic Felt Used in
Roofing and Waterproofing; 2009.

G. ASTM D4586/D4586M - Standard Specification for Asphalt Roof Cement, Asbestos-Free; 2007,
with Editorial Revision (2012).

H. CDA A4050 - Copper in Architecture - Handbook; current edition.

l. SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012.

1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Shop Drawings: Indicate material profile, jointing pattern, jointing details, fastening methods,
flashings, terminations, and installation details.
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1.05

1.06

QUALITY ASSURANCE

Perform work in accordance with SMACNA (ASMM) and CDA A4050 requirements and
standard details, except as otherwise indicated.

Fabricator and Installer Qualifications: Company specializing in sheet metal work with 5 years
of documented experience.

DELIVERY, STORAGE, AND HANDLING

Stack material to prevent twisting, bending, and abrasion, and to provide ventilation. Slope
metal sheets to ensure drainage.

Prevent contact with materials that could cause discoloration or staining.

PART 2 PRODUCTS

2.01 SHEET MATERIALS

A. Pre-Finished Galvanized Steel: ASTM A 653/A 653M, with G90/Z275 zinc coating; minimum
0.02 inch (24 gauge) thick base metal, shop pre-coated with modified silicone coating.

1. Modified Silicone Polyester Coating: Pigmented Organic Coating System, AAMA 2603;
baked enamel finish system.

2. PVDF (Polyvinylidene Fluoride) Coating: Superior Performance Organic Finish, AAMA
2605; multiple coat, thermally cured fluoropolymer finish system; color as scheduled.

B. Stainless Steel: ASTM A666/A666M, Type 304, soft temper, 28 gage (0.0156 inch) thick;
smooth No. 4 finish.

2.02 ACCESSORIES

A. Fasteners: Galvanized steel , with soft neoprene washers.

B. Primer: Zinc chromate type.

C. Protective Backing Paint: Zinc molybdate alkyd.

D. Sealant to be Concealed in Completed Work: Non-curing butyl sealant.

E. Sealant to be Exposed in Completed Work: elastomeric sealant, 100 percent silicone with
minimum movement capability of plus/minus 25 percent and recommended by manufacturer for
substrates to be sealed; clear.

F. Sealant: Type 1 specified in Section 07-9005.

G. Plastic Cement: Type I.

2.03 FABRICATION

A. Form sections true to shape, accurate in size, square, and free from distortion or defects.
Form pieces in longest possible lengths.

C. Hem exposed edges on underside 1/2 inch; miter and seam corners.
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2.04
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Form material with flat lock seams, except where otherwise indicated. At moving joints, use
sealed lapped, bayonet-type or interlocking hooked seams.

Fabricate corners from one piece with minimum 18 inch long legs; seam for rigidity, seal with
sealant.

Fabricate vertical faces with bottom edge formed outward 1/4 inch (6 mm) and hemmed to form
drip.

Fabricate flashings to allow toe to extend 2 inches over roofing edge. Return and brake edges.

GUTTER AND DOWNSPOUT FABRICATION
Gutters: SMACNA (ASMM) Rectangular profile.
Downspouts: Rectangular profile.

Gutters and Downspouts: Size indicated.

Accessories: Profiled to suit gutters and downspouts.

1. Anchorage Devices: In accordance with SMACNA requirements.
2. Gutter Supports: Brackets.

3. Downspout Supports: Brackets.

Downspout Boots: Plastic.

Seal metal joints.

PART 3 EXECUTION

3.01 PREPARATION
A. Install starter and edge strips, and cleats before starting installation.
B. Back paint concealed metal surfaces with protective backing paint to a minimum dry film
thickness of 15 mil.
3.02 INSTALLATION
A. Conform to drawing details.
B. Secure flashings in place using concealed fasteners. Use exposed fasteners only where
permitted.
C. Apply plastic cement compound between metal flashings and felt flashings.
D. Fit flashings tight in place. Make corners square, surfaces true and straight in planes, and lines
accurate to profiles.
E. Seal metal joints watertight.
F. Secure gutters and downspouts in place using concealed fasteners.
G. Slope gutters 1/8 inch per foot minimum.
H. Connect downspouts to downspout boots. Grout connection watertight.
18.27.3 American Legion Hall 07-6200 - 3 SHEET METAL FLASHING AND

Building Remodel July 2026 TRIM



3.03 FIELD QUALITY CONTROL
A. See Section 01-4000 - Quality Requirements, for field inspection requirements.

B. Inspection will involve surveillance of work during installation to ascertain compliance with
specified requirements.

END OF SECTION
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SECTION 07-9005
JOINT SEALERS

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Sealants and joint backing.

1.02 RELATED REQUIREMENTS

A. Section 07-2500 - Weather Barriers: Sealants required in conjunction with air barriers and
vapor retarders:

B. Section 09-2116 - Gypsum Board Assemblies: Acoustic sealant.

1.03 REFERENCE STANDARDS

ASTM C834 - Standard Specification for Latex Sealants; 2014.

ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014.

ASTM C1193 - Standard Guide for Use of Joint Sealants; 2013.

SCAQMD 1168 - South Coast Air Quality Management District Rule No.1168; current edition.

m o o w »

ASTM C 1521 Standard Practice for Evaluating Adhesion of Installed Weatherproofing Joint
Sealants.
1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordinate the work with other sections referencing this section.

1.05 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

1.06 FIELD CONDITIONS

A. Maintain temperature and humidity recommended by the sealant manufacturer during and after
installation.

PART 2 PRODUCTS

2.01 SEALANTS

A. Type 1 - General Purpose Exterior Sealant: Polyurethane; ASTM C920, Grade NS, Class 25
minimum; Uses M, G, and A; single component.
1. Color: color as selected.
2. Product: Sonolastic NP-1 manufactured by BASF.
3. Applications: Use for:
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Control, expansion, and soft joints in masonry.
Joints between concrete and other materials.
Joints between metal frames and other materials.
Joints at wood siding and trim as indicated.
. Other exterior joints for which no other sealant is indicated.
4. Test Data:
a. Movement capability, % - +100 to -50.
b. Tensile strength - 250 psi.
C. Ultimate elongation at break, % - 1000.
d. Hardness, Shore A - passes 25 - 30.

©ao oo

B. Type 2 - General Purpose Interior Sealant: Acrylic emulsion latex; ASTM C834, Type OP,
Grade NF single component, paintable.
1. Color: Match adjacent finished surfaces.
2. Product: Sonalac manufactured by BASF.
3. Applications: Use for:

a. Interior wall and ceiling control joints.
b. Joints between door and window frames and wall surfaces.
C. Other interior joints for which no other type of sealant is indicated.

2.02 ACCESSORIES
A. Primer: Non-staining type, recommended by sealant manufacturer to suit application.

B. Joint Cleaner: Non-corrosive and non-staining type, recommended by sealant manufacturer;
compatible with joint forming materials.

C. Joint Backing: Round foam rod compatible with sealant; ASTM D 1667, closed cell PVC;
oversized 30 to 50 percent larger than joint width.

D. Bond Breaker: Pressure sensitive tape recommended by sealant manufacturer to suit
application.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify that substrate surfaces are ready to receive work.

B. Verify that joint backing and release tapes are compatible with sealant.

3.02 PREPARATION

A. Remove loose materials and foreign matter that could impair adhesion of sealant.

B. Clean and prime joints in accordance with manufacturer's instructions.

C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193.

D. Protect elements surrounding the work of this section from damage or disfigurement.
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3.03 INSTALLATION

A. Perform work in accordance with sealant manufacturer's requirements for preparation of
surfaces and material installation instructions.

Perform installation in accordance with ASTM C1193.

C. Measure joint dimensions and size joint backers to achieve the following, unless otherwise
indicated:
1. Width/depth ratio of 2:1.
2. Neck dimension no greater than 1/3 of the joint width.
3. Surface bond area on each side not less than 75 percent of joint width.

D. Install bond breaker where joint backing is not used.
E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags.

F. Apply sealant within recommended application temperature ranges. Consult manufacturer
when sealant cannot be applied within these temperature ranges.

G. Tool joints concave.

3.04 CLEANING

A. Clean adjacent soiled surfaces.

3.056 PROTECTION

A. Protect sealants until cured.

3.06 SCHEDULE
A. Exterior Joints for Which No Other Sealant Type is Indicated: Type 1.

B. Interior Joints for Which No Other Sealant is Indicated: Type 2; .

END OF SECTION
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SECTION 08-1113
HOLLOW METAL DOORS AND FRAMES

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Hollow metal frames for wood doors.

B. Hollow metal borrowed lites glazing frames.
1.02 RELATED REQUIREMENTS

A. Section 08-7100 - Door Hardware.
1.03 REFERENCE STANDARDS

A. ADA Standards - Americans with Disabilities Act (ADA) Standards for Accessible Design; 2010.

B. ANSI/ICC A117.1 - American National Standard for Accessible and Usable Buildings and
Facilities; International Code Council; 2009.

C. ANSI/SDI A250.8 - Specifications for Standard Steel Doors and Frames (SDI-100); 2014.
ANSI/SDI A250.10 - Test Procedure and Acceptance Criteria for Prime Painted Steel Surfaces
for Steel Doors and Frames; 2011.

E. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2025a.

F. ASTM A1008/A1008M - Standard Specification for Steel, Sheet, Cold-Rolled, Carbon,
Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved Formability,
Solution Hardened, and Bake Hardenable; 2015.

G. ASTM A1011/A1011M - Standard Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon,
Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved Formability, and
Ultra-High Strength; 2014.

H. ICC A117.1 - Accessible and Usable Buildings and Facilities; 2009.

l. NAAMM HMMA 840 - Guide Specifications for Installation and Storage of Hollow Metal Doors
and Frames; 2007.

1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Materials and details of design and construction, hardware locations,
reinforcement type and locations, anchorage and fastening methods, and finishes; and one
copy of referenced standards/guidelines.

C. Shop Drawings: Details of each opening, showing elevations, glazing, frame profiles, and any
indicated finish requirements.
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1.05

DELIVERY, STORAGE, AND HANDLING

Comply with NAAMM HMMA 840 or ANSI/SDI A250.8 (SDI-100) in accordance with specified
requirements.

Protect with resilient packaging; avoid humidity build-up under coverings; prevent corrosion and
adverse effects on factory applied painted finish.

PART 2 PRODUCTS

2.01 MANUFACTURERS

A. Hollow Metal Doors and Frames:

1. Ceco Door, an Assa Abloy Group company: www.assaabloydss.com.

2. Republic Doors: www.republicdoor.com.

3. Steelcraft, an Allegion brand: www.allegion.com/sle.

4 Technical Glass Products; SteelBuilt Window & Door Systems:
www.tgpamerica.com/#sle.

5. Steelcraft: www.steelcraft.com.

6. Substitutions: See Section 01-6000 - Product Requirements.

2.02 DESIGN CRITERIA

A. Requirements for Hollow Metal Doors and Frames:

1. Steel used for fabrication of doors and frames shall comply with one or more of the
following requirements; Galvannealed steel conforming to ASTM A653/A653M, cold-
rolled steel conforming to ASTM A1008/A1008M, or hot-rolled pickled and oiled (HRPO)
steel conforming to ASTM A1011/A1011M, Commercial Steel (CS) Type B for each.

2. Accessibility: Comply with ICC A117.1 and ADA Standards.

3. Finish: Factory primed, for field finishing.

B. Combined Requirements: If a particular door and frame unit is indicated to comply with more
than one type of requirement, comply with the specified requirements for each type; for
instance, an exterior door that is also indicated as being sound-rated must comply with the
requirements specified for exterior doors and for sound-rated doors; where two requirements
conflict, comply with the most stringent.

2.03 HOLLOW METAL FRAMES

A. Comply with standards and/or custom guidelines as indicated for corresponding door in
accordance with applicable door frame requirements.

Frame Finish: Factory primed and field finished.

C. General:

1. Comply with the requirements of grade specified for corresponding door, except:

a. ANSI A250.8 Level 1 Doors: 16 gage frames.
b. Frames for Wood Doors: Comply with frame requirements specified in ANSI
A250.8 for Level 1, 16 gage

2. Finish: Factory primed, for field finishing.

D. Exterior and Interior Door Frames: Full profile/continuously welded type.

1. Galvanizing: Components hot-dipped zinc-iron alloy-coated (galvannealed) in
accordance with ASTM A653/A653M, with A40/ZF120 coating.
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2. Frame Metal Thickness: 16 gage, 0.053 inch, minimum.
3. Weatherstripping: Separate, see Section 08-7100.

E. Frames for Wood Doors: Comply with frame requirements in accordance with corresponding
door.
F. Borrowed Lites Glazing Frames: Construction and face dimensions to match door frames, and

as indicated on drawings.

2.04 FINISHES

A. Primer: Rust-inhibiting, complying with ANSI/SDI A250.10, door manufacturer's standard.

2.05 ACCESSORIES

A. Louvers: Roll formed steel with overlapping frame; finish same as door components ; factory-
installed.
1. Style: Standard straight slat blade.

B. Glazing: Clear sheet glass, 1/4 inch (6 mm) thick, factory installed, tempered.

C. Removable Stops: Formed sheet steel, shape as indicated on drawings, mitered or butted
corners; prepared for countersink style tamper proof screws.

D. Silencers: Resilient rubber, fitted into drilled hole; 3 on strike side of single door, 3 on center
mullion of pairs, and 2 on head of pairs without center mullions.

E. Temporary Frame Spreaders: Provide for factory- or shop-assembled frames.

2.06 FINISHES

A. Primer: Rust-inhibiting, complying with ANSI/SDI A250.10, door manufacturer's standard.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify existing conditions before starting work.
Verify that opening sizes and tolerances are acceptable.

C. Verify that finished walls are in plane to ensure proper door alignment.

3.02 INSTALLATION

A. Install doors and frames in accordance with manufacturer's instructions and related
requirements of specified door and frame standards or custom guidelines indicated.

B. Coordinate frame anchor placement with wall construction.
C. Coordinate installation of hardware.
D. Coordinate installation of glazing.
E. Coordinate installation of electrical connections to electrical hardware items.
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F. Touch up damaged factory finishes.

3.03 TOLERANCES

A. Maximum Diagonal Distortion: 1/16 in measured with straight edge, corner to corner.

3.04 ADJUSTING

A. Adjust for smooth and balanced door movement.

END OF SECTION
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SECTION 08-1416
FLUSH WOOD DOORS

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Flush wood doors; flush and flush glazed configuration; fire-rated, non-rated, acoustical, and
special function.

1.02 RELATED REQUIREMENTS

A. Section 08-1113 - Hollow Metal Doors and Frames.

B. Section 08-7100 - Door Hardware.

C. Section 08-8000 - Glazing.

D. Section 09-9000 - Painting and Coating.

1.03 REFERENCE STANDARDS

A. ICC (IBC) - International Building Code; 2012.

NFPA 80 - Standard for Fire Doors and Other Opening Protectives; 2016.

C. WDMA |.S. 1A - Interior Architectural Wood Flush Doors; 2013.

1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Indicate door core materials and construction; veneer species, type and
characteristics.

C. Samples: Submit two samples of door veneer, 12 by 12 inch in size illustrating wood grain,
stain color, and sheen.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Package, deliver and store doors in accordance with specified quality standard.
Accept doors on site in manufacturer's packaging. Inspect for damage.

C. Protect doors with resilient packaging sealed with heat shrunk plastic. Do not store in damp or
wet areas; or in areas where sunlight might bleach veneer. Seal top and bottom edges with
tinted sealer if stored more than one week. Break seal on site to permit ventilation.
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PART 2 PRODUCTS

2.01 MANUFACTURERS
A. Wood Veneer Faced Doors:
B. Wood Veneer Faced Doors:
1. Graham Wood Doors: www.grahamdoors.com.
2. Eggers Industries: www.eggersindustries.com/#sle.
3. Haley Brothers: www.haleybros.com/#sle.
4, Marshfield Door Systems, Inc: www.marshfielddoors.com.
5. VT Industries, Inc: www.vtindustries.com.
6. Oregon Door: www.oregondoor.com.
7. Lynden Door: www.lyndendoor.com.
8. Substitutions: See Section 01-6000 - Product Requirements.
2.02 DOORS
A. Doors: Refer to drawings for locations and additional requirements.
1. Quality Standard: Custom Grade, Heavy Duty performance, in accordance with WDMA
I.S. 1A.
2. Wood Veneer Faced Doors: 5-ply unless otherwise indicated.
B. Interior Doors: 1-3/4 inches thick unless otherwise indicated; flush construction.
1. Provide solid core doors at each location.
2. Wood veneer facing with factory transparent finish.
2.03 DOOR AND PANEL CORES

A. Non-Rated Solid Core and 20 Minute Rated Doors: Type particleboard core (PC), plies and
faces as indicated.

B. Fire-Rated Doors: Mineral core type, with fire resistant composite core (FD), plies and faces as
indicated above; with core blocking as required to provide adequate anchorage of hardware
without through-bolting.

C. Sound-Rated Doors: Equivalent to type, with particleboard core (PC) construction as required
to achieve STC rating specified; plies and faces as indicated above.

2.04 DOOR FACINGS

A. Veneer Facing for Transparent Finish: Natural birch, veneer grade in accordance with quality
standard indicated, quarter cut, with slip match between leaves of veneer, running match of
spliced veneer leaves assembled on door or panel face.

2.05 ACCESSORIES

A. Metal Louvers:

1. Material and Finish: Roll formed steel; pre-painted finish to color as selected.

B. Glazing Stops: Wood, of same species as door facing, butted corners; prepared for countersink
style tamper proof screws.
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2.06

DOOR CONSTRUCTION

A. Fabricate doors in accordance with door quality standard specified.
B. Cores Constructed with stiles and rails:
1. Provide solid blocks at lock edge for hardware reinforcement.
2. Provide solid blocking for other throughbolted hardware.
C. Factory machine doors for hardware other than surface-mounted hardware, in accordance with
hardware requirements and dimensions.
D. Factory fit doors for frame opening dimensions identified on shop drawings, with edge
clearances in accordance with specified quality standard.
2.07 FACTORY FINISHING - WOOD VENEER DOORS
A. Finish work in accordance with WDMA |.S. 1A for grade specified and as follows:
B. Factory finish doors in accordance with specified quality standard:
1. Transparent Finish: Transparent conversion varnish, Premium quality, high gloss sheen.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that opening sizes and tolerances are acceptable.
B. Do not install doors in frame openings that are not plumb or are out-of-tolerance for size or
alignment.
3.02 INSTALLATION
A. Install doors in accordance with manufacturer's instructions and specified quality standard.
1. Install fire-rated doors in accordance with NFPA 80 requirements.
B. Factory-Finished Doors: Do not field cut or trim; if fit or clearance is not correct, replace door.
C. Use machine tools to cut or drill for hardware.
D. Coordinate installation of doors with installation of frames and hardware.
E. Coordinate installation of glazing.
3.03 TOLERANCES
A. Maximum Diagonal Distortion (Warp): 1/8 inch measured with straight edge or taut string,
corner to corner, over an imaginary 36 by 84 inches surface area.
B. Maximum Vertical Distortion (Bow): 1/8 inch measured with straight edge or taut string, top to
bottom, over an imaginary 36 by 84 inches surface area.
C. Maximum Width Distortion (Cup): 1/8 inch measured with straight edge or taut string, edge to
edge, over an imaginary 36 by 84 inches surface area.
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3.04 ADJUSTING

A. Adjust doors for smooth and balanced door movement.

B. Adjust closers for full closure.

3.056 SCHEDULE

A. Refer to Door Schedule in Drawings.

END OF SECTION
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SECTION 08-4313
ALUMINUM-FRAMED STOREFRONTS

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Aluminum-framed storefront, with vision glass.
B. Aluminum doors and frames.
C. Weatherstripping.
D. Door hardware.
1.02 RELATED REQUIREMENTS
A. Section 08-8000 - Glazing: Glass and glazing accessories.
1.03 REFERENCE STANDARDS
A. AAMA 501.2 - Quality Assurance and Diagnostic Water Leakage Field Check of Installed
Storefronts, Curtain Walls, and Sloped Glazing Systems; 2015.
B. AAMA 503 - Voluntary Specification for Field Testing of Newly Installed Storefronts, Curtain
Walls and Sloped Glazing Systems; 2014.
C. AAMA 611 - Specification for Anodized Architectural Aluminum; 2026.
ASCE 7 - Minimum Design Loads for Buildings and Other Structures; 2010, with 2013
Supplements and Errata.
E. ASTM B221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods,
Wire, Profiles, and Tubes; 2014.
F. ASTM B221M - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods,
Wire, Profiles, and Tubes [Metric]; 2013.
G. ASTM E283/E283M - Standard Test Method for Determining Rate of Air Leakage Through
Exterior Windows, Skylights, Curtain Walls, and Doors Under Specified Pressure Differences
Across the Specimen; 2019.
H. ASTM E330/E330M - Standard Test Method for Structural Performance of Exterior Windows,
Doors, Skylights and Curtain Walls by Uniform Static Air Pressure Difference; 2014.
l. FLA (PAD) - Florida Building Code Online - Product Approval Directory; database at
www.floridabuilding.org.
1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements for submittal procedures.
B. Product Data: Provide component dimensions, describe components within assembly,
anchorage and fasteners, glass and infill, door hardware, and internal drainage details.
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C. Shop Drawings: Indicate system dimensions, framed opening requirements and tolerances,
affected related work, expansion and contraction joint location and details, and field welding
required.

D. Hardware Schedule: Complete itemization of each item of hardware to be provided for each
door, cross-referenced to door identification numbers in Contract Documents.

E. Field Quality Control Submittals: Report of field testing for water penetration and air leakage.
1.05 QUALITY ASSURANCE

1.06 WARRANTY
A. See Section 01-7800 - Closeout Submittals for additional warranty requirements.
Correct defective Work within a five year period after Date of Substantial Completion.
C. Provide five year manufacturer warranty against failure of glass seal on insulating glass units,
including interpane dusting or misting. Include provision for replacement of failed units.

PART 2 PRODUCTS

2.01 MANUFACTURERS

A. Aluminum-Framed Storefronts:
1. Arcadia, Inc: www.arcadiainc.com/#sle.
2. Kawneer North America: www.kawneer.com/#sle.
3. Substitutions: See Section 01-6000 - Product Requirements.
2.02 BASIS OF DESIGN -- FRAMING FOR INSULATING GLAZING

A. Center-Set Style, Wind-Borne-Debris Resistance Tested:
1. Vertical Mullion Dimensions: 2 inches wide by 4-1/2 inches deep.

B. Center-Set Style, Thermally-Broken:
1. Vertical Mullion Dimensions: 2 inches wide by 4-1/2 inches deep.
2.03 BASIS OF DESIGN -- FRAMING FOR MONOLITHIC GLAZING
A. Center-Set Style, Wind-Borne-Debris Resistance Tested:
1. Vertical Mullion Dimensions: 2 inches wide by 4-1/2 inches deep.
2.04 BASIS OF DESIGN -- SWINGING DOORS

A. Medium Stile, Monolithic Glazing:
1. Thickness: 1-3/4 inches.

B. Medium Stile, Insulating Glazing, Thermally-Broken:
1. Thickness: 1-3/4 inches.

18.27.3 American Legion Hall 08-4313 - 2 ALUMINUM-FRAMED
Building Remodel July 2026 STOREFRONTS



2.05 ALUMINUM-FRAMED STOREFRONT

A. Aluminum-Framed Storefront: Factory fabricated, factory finished aluminum framing members
with infill, and related flashings, anchorage and attachment devices.

1.

2.
3.

Finish: Class | natural anodized.

a. Factory finish all surfaces that will be exposed in completed assemblies.

Finish Color: As selected by Architect from manufacturer's standard line.

Fabrication: Joints and corners flush, hairline, and weatherproof, accurately fitted and
secured; prepared to receive anchors and hardware; fasteners and attachments
concealed from view; reinforced as required for imposed loads.

Construction: Eliminate noises caused by wind and thermal movement, prevent vibration
harmonics, and prevent "stack effect" in internal spaces.

System Internal Drainage: Drain to the exterior by means of a weep drainage network
any water entering joints, condensation occurring in glazing channel, and migrating
moisture occurring within system.

Expansion/Contraction: Provide for expansion and contraction within system
components caused by cycling temperature range of 170 degrees F over a 12 hour
period without causing detrimental effect to system components, anchorages, and other
building elements.

Movement: Allow for movement between storefront and adjacent construction, without
damage to components or deterioration of seals.

Perimeter Clearance: Minimize space between framing members and adjacent
construction while allowing expected movement.

B. Performance Requirements

1.

Wind Loads: Design and size components to withstand the specified load requirements

without damage or permanent set, when tested in accordance with ASTM E330/E330M,

using loads 1.5 times the design wind loads and 10 second duration of maximum load.

a. Member Deflection: Limit member deflection to flexure limit of glass in any
direction, with full recovery of glazing materials.

Wind-Borne-Debris Resistance: Identical full-size glazed assembly without auxiliary

protection, having Florida Building Code FLA (PAD) approval for Large and Small Missile

impact and pressure cycling at design wind pressure.

Air Leakage: 0.06 cfm/sq ft maximum leakage of storefront wall area when tested in

accordance with ASTM E283/E283M at 1.57 psf pressure difference.

2.06 COMPONENTS

A. Aluminum Framing Members: Tubular aluminum sections, thermally broken with interior section
insulated from exterior, drainage holes and internal weep drainage system.

1.

Glazing Stops: Flush.

B. Swing Doors: Glazed aluminum.

aprON=

Thickness: 1-3/4 inches.

Top Rail: 4 inches wide.

Vertical Stiles: 4-1/2 inches wide.
Bottom Rail: 10 inches wide.
Finish: Same as storefront.

2.07 MATERIALS

A. Extruded Aluminum: ASTM B221 (ASTM B221M).

B. Fasteners: Stainless steel.
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H.

Glazing Gaskets: Type to suit application to achieve weather, moisture, and air infiltration
requirements.

FINISHES

Class | Natural Anodized Finish: AAMA 611 AA-M12C22A41 Clear anodic coating not less than
0.7 mils thick.

HARDWARE

For each door, include weatherstripping, sill sweep strip, and threshold.

Weatherstripping: Wool pile, continuous and replaceable; provide on all doors.

Sill Sweep Strips: Resilient seal type, retracting, of neoprene; provide on all doors.

Threshold: Extruded aluminum, one piece per door opening, ribbed surface; provide on all
doors.

Pivots: Center type; top and bottom.
Push/Pull Set: Standard configuration push/pull handles.

Exit Devices: Panic type.
1. Key cylinder exterior, refer to Section 08-7100.
2. Lever handle exterior.

Door Closers: Concealed overhead.

PART 3 EXECUTION

3.01 INSTALLATION

A. Install wall system in accordance with manufacturer's instructions.

B. Attach to structure to permit sufficient adjustment to accommodate construction tolerances and
other irregularities.

C. Provide alignment attachments and shims to permanently fasten system to building structure.
Align assembly plumb and level, free of warp or twist. Maintain assembly dimensional
tolerances, aligning with adjacent work.

E. Provide thermal isolation where components penetrate or disrupt building insulation.

Install sill flashings. Turn up ends and edges; seal to adjacent work to form water tight dam.

G. Where fasteners penetrate sill flashings, make watertight by seating and sealing fastener heads
to sill flashing.

H. Pack fibrous insulation in shim spaces at perimeter of assembly to maintain continuity of
thermal barrier.

l. Set thresholds in bed of sealant and secure.

J. Install hardware using templates provided.
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K. Install glass and infill panels using glazing method required to achieve performance criteria; see
Section 08-8000.

L. Touch-up minor damage to factory applied finish; replace components that cannot be
satisfactorily repaired.

3.02 TOLERANCES

A. Maximum Variation from Plumb: 0.06 inch per 3 feet non-cumulative or 0.06 inch per 10 feet,
whichever is less.

B. Maximum Misalignment of Two Adjoining Members Abutting in Plane: 1/32 inch.

3.03 FIELD QUALITY CONTROL

A. Water-Spray Test: Provide water spray quality test of installed storefront components in
accordance with AAMA 501.2 during construction process and before installation of interior

finishes.
1. Perform a minimum of two tests in each designated area as indicated on drawings.
2. Conduct tests in each area prior to 10 percent and 50 percent completion of this work.

3.04 ADJUSTING

A. Adjust operating hardware and sash for smooth operation.

3.056 CLEANING

A. Remove protective material from pre-finished aluminum surfaces.

3.06 PROTECTION

A. Protect installed products from damage until Date of Substantial Completion.

END OF SECTION
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SECTION 08-5313
VINYL WINDOWS

PART 1 GENERAL

1.01 SECTION INCLUDES
A. PVC framed, factory-glazed windows.
B. Factory glazed .

1.02 RELATED REQUIREMENTS

A. Section 07-2500 - Weather Barriers: Sealing frames to weather barrier installed on adjacent
construction.

B. Section 07-9005 - Joint Sealers: Perimeter sealant and back-up materials.

1.03 REFERENCE STANDARDS

A. AAMA 1503 - Voluntary Test Method for Thermal Transmittance and Condensation Resistance
of Windows, Doors and Glazed Wall Sections; 2009.

B. AAMA 1801 - Voluntary Specification for the Acoustical Rating of Exterior Windows, Doors,
Skylights and Glazed Wall Sections; 2013.

C. AAMA/WDMA/CSA 101/1.S.2/A440 - North American Fenestration Standard/Specification for
windows, doors, and skylights; 2011.

D. ASTM E90 - Standard Test Method for Laboratory Measurement of Airborne Sound
Transmission Loss of Building Partitions and Elements; 2009.

E. ASTM E413 - Classification for Rating Sound Insulation; 2010.
ASTM E1332 - Standard Classification for Rating Outdoor-Indoor Sound Attenuation; 2010a.

G. ASTM E1423 - Standard Practice for Determining the Steady State Thermal Transmittance of
Fenestration Systems; 2014.

H. ASTM E1425 - Standard Practice for Determining the Acoustical Performance of Windows,
Doors, Skylight, and Glazed Wall Systems; 2014.

l. ASTM E1996 - Standard Specification for Performance of Exterior Windows, Curtain Walls,
Doors, and Impact Protective Systems Impacted by Windborne Debris in Hurricanes; 2014.

J. ASTM E2112 - Standard Practice for Installation of Exterior Windows, Doors and Skylights;
2007.

K. Miami (APD) - Approved Products Directory; Miami-Dade County; database at
www.miamidade.gov/development/product-control.asp.

L. NFRC 100 - Procedure for Determining Fenestration Product U-factors; 2014.
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1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide component dimensions, anchors, fasteners, glass, and internal
drainage.
C. Shop Drawings: Indicate opening dimensions, framed opening tolerances, air and vapor seal

with adjacent construction, component anchorage and locations, anchor methods, shim
methods and materials, hardware, affected related work, and installation requirements.

D. Grade Substantiation: Prior to submitting shop drawings or starting fabrication, submit one of
the following showing compliance with specified grade:
1. Evidence of AAMA Certification.
2. Evidence of WDMA Certification.
3. Evidence of CSA Certification.
4. Test report(s) by independent testing agency itemizing compliance and acceptable to
authorities having jurisdiction.

E. Test Reports: Prior to submitting shop drawings or starting fabrication, submit test report(s) by
independent testing agency showing compliance with performance requirements in excess of
those prescribed by specified grade.

Manufacturer's Qualification Statement.
G. Installer's Qualification Statement.

Warranty: Submit manufacturer warranty and ensure that forms have been completed in
Owner's name and registered with manufacturer.

1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing products specified in this
section, with not less than three years of documented experience.

B. Installer Qualifications: Company specializing in performing of type specified and with at least
three years documented experience.

C. Design and size members to withstand dead loads caused by pressure and suction of wind.

D. Thermal Movement: Design sections to permit thermal expansion and contraction of plastic as

compared to glass, infill, or perimeter opening construction.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Protect finished surfaces with wrapping. Do not use adhesive papers or sprayed coatings that
bond when exposed to sunlight or weather.

B. Jig, brace, and box the window frame assemblies for transport to minimize flexing of members
or joints.
1.07 FIELD CONDITIONS
A. Do not install sealants when ambient temperature is less than 40 degrees F.

B. Maintain this minimum temperature during and after installation of sealants.
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1.08 WARRANTY

A. See Section 01-7800 - Closeout Submittals, for additional warranty requirements.

B. Provide ten year manufacturer warranty for insulated glass units from seal failure, interpane
dusting or misting, and replacement of same. Include coverage for degradation of color finish.

PART 2 PRODUCTS

2.01 MANUFACTURERS

A. PVC Windows:

Ok wN =

Summit.

Best Built.

Insulate.

Alpine 8000.

Milgard.

Substitutions: See Section 01-6000 - Product Requirements.

2.02 DESCRIPTION

A. Vinyl Windows: Factory fabricated frame and sash members of extruded, hollow, ultra-violet-
resistant, polyvinyl chloride (PVC) with integral color; with factory-installed glazing, hardware,
related flashings, anchorage and attachment devices.

1. Configuration: As indicated on drawings.

2. Color: White.

3. Size to fit openings with minimum clearance around perimeter of assembly providing
necessary space for perimeter seals.

4. Framing Members: Fusion welded corners and joints, with internal reinforcement where
required for structural rigidity; concealed fasteners.

5. System Internal Drainage: Drain to exterior side by means of weep drainage network any
water entering joints, condensation within glazing channel, or other migrating moisture
within system.

6. Glazing Stops, Trim, Flashings, and Accessory Pieces: Formed of rigid PVC, fitting
tightly into frame assembly.

7. Mounting Flange: Integral to frame assembly, providing weather stop at entire perimeter
of frame.

B. Performance Requirements: Provide products that comply with the following:
1. Grade: AAMA/WDMA/CSA 101/1.S.2/A440 requirements for specific window type:
a. Performance Class (PC): R.
b. Performance Grade (PG): Equivalent to or greater than specified design pressure

2. Performance Validation: Windows shall comply with AAMA/WDMA/CSA 101/1.S.2/A440
performance requirements as indicated by having AAMA, WDMA, or CSA certified label,
or an independent test report for indicated products itemizing compliance and acceptable
by authorities having jurisdiction.

3. Design Pressure: In accordance with applicable codes.

4, Wind-Borne-Debris Resistance: Identical full-size glazed assembly without auxiliary
protection, tested by independent agency and passed in accordance with ASTM E1996
for Wind Zone 4 - Additional Protection for Large and Small Missile impact and pressure
cycling at design wind pressure.

5. Thermal Transmittance: U-factor of 0.35, maximum, that includes window glazing and
frame system based on average window size required for project and determined in
accordance with AAMA 1503, ASTM E1423, or NFRC 100.
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2.03

2.04

6. Acoustical Performance: STC rating of 30, when tested in accordance with ASTM E90,
ASTM E1425, or AAMA 1801 and ratings derived from ASTM E413 and ASTM E1332,
respectively.

COMPONENTS

Glazing: Insulated double pane, tempered glass, clear, low-E coated, argon filled, with glass
thicknesses as recommended by manufacturer for specified wind conditions. Provide tempered
glass at sliding doors. Provide tempered glass at windows as required by Code due to location.
1. Overall IG Unit thickness: 1 inch, typical doors and windows.

Windows, Sliding Doors: Extruded, hollow, tubular, ultra-violet resistant polyvinyl chloride
(PVC) with integral color; factory fabricated; with vision glass, related flashings, anchorage and
attachment devices.

1. Performance Requirements: AAMA/WDMA/CSA 101/1.S.2/A440 R15.

2. Configuration: Fixed, non-operable and single hung.

Frames: Standard profile; flush glass stops of screw fastened type.

FABRICATION

Fabricate framing, mullions and sash members with fusion welded corners and joints, in a rigid
jig. Supplement frame sections with internal reinforcement where required for structural rigidity.

Form snap-in glass stops, closure molds, weather stops, and flashings of extruded PVC for tight
fit into window frame section.

Arrange fasteners to be concealed from view.

Permit internal drainage weep holes and channels to migrate moisture to exterior. Provide
internal drainage of glazing spaces to exterior through weep holes.

Factory glaze window units.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify wall openings and adjoining air and vapor seal materials are ready to receive this work.
3.02 INSTALLATION
A. Install window unit assemblies in accordance with manufacturers instructions and applicable
building codes.
Install windows in accordance with ASTM E2112.
C. Attach window frame and shims to perimeter opening to accommodate construction tolerances
and other irregularities as necessary.
D. Align window plumb and level, free of warp or twist, and maintain dimensional tolerances and
alignment with adjacent work.
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E. Provide thermal isolation where components penetrate or disrupt building insulation. Pack
fibrous insulation in shim spaces at perimeter of assembly to maintain continuity of thermal
barrier.

3.03 CLEANING

A. Remove protective material from pre-finished surfaces.

B. Wash surfaces by method recommended and acceptable to window manufacturer; rinse and
wipe surfaces clean.

C. Remove excess glazing sealant by moderate use of mineral spirits or other solvent acceptable
to sealant manufacturer and appropriate for application indicated.

END OF SECTION
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SECTION 08-7100
DOOR HARDWARE

PART 1 GENERAL

1.01

1.02

1.03

o

® mm o
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SECTION INCLUDES

Hardware for wood doors.

Electrically operated and controlled hardware.

Lock cylinders for doors that hardware is specified in other sections.
Thresholds.

Weatherstripping, seals and door gaskets.

RELATED REQUIREMENTS
Section 08-1416 - Flush Wood Doors.

Section 08-4313 - Aluminum-Framed Storefronts: Hardware for doors in storefront, including:
Integral weatherstripping.

Hinges.

Exit devices.

Closers.

Push bars and pull handles.

Thresholds.

Installation of lock cylinders provided under this section.

NoOR~ON =

REFERENCE STANDARDS

ANSI/ICC A117.1 - American National Standard for Accessible and Usable Buildings and
Facilities; International Code Council; 2009.

BHMA A156.1 - American National Standard for Butts and Hinges; 2013.

BHMA A156.2 - American National Standard for Bored and Preassembled Locks & Latches;
2011.

BHMA A156.4 - American National Standard for Door Controls - Closers; 2013.
BHMA A156.6 - American National Standard for Architectural Door Trim; 2010.
BHMA A156.7 - American National Standard for Template Hinge Dimensions; 2014.

BHMA A156.8 - American National Standard for Door Controls - Overhead Stops and Holders;
2010.

BHMA A156.13 - American National Standard for Mortise Locks & Latches Series 1000; 2012.
BHMA A156.17 - American National Standard for Self Closing Hinges & Pivots; 2014.
BHMA A156.18 - American National Standard for Materials and Finishes; 2012.
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BHMA A156.21 - American National Standard for Thresholds; 2014.

L. BHMA A156.22 - American National Standard for Door Gasketing and Edge Seal Systems,
Builders Hardware Manufacturers Association; 2012.

M. BHMA A156.115 - American National Standard for Hardware Preparation in Steel Doors and
Steel Frames; 2014.

N. BHMA A156.115W - Hardware Preparation in Wood Doors with Wood or Steel Frames; 2006.

0. DHI (LOCS) - Recommended Locations for Architectural Hardware for Standard Steel Doors
and Frames; 2004.

P. DHI WDHS.3 - Recommended Locations for Architectural Hardware for Flush Wood Doors;
1993; also in WDHS-1/WDHS-5 Series, 1996.

NFPA 80 - Standard for Fire Doors and Other Opening Protectives; 2016.

R. NFPA 101 - Life Safety Code; 2015.

UL (DIR) - Online Certifications Directory; current listings at database.ul.com.
1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordinate the manufacture, fabrication, and installation of products that door hardware will be

installed upon.
1.05 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Manufacturer's catalog literature for each type of hardware, marked to clearly
show products to be furnished for this project.

C. Shop Drawings:

1. Indicate locations and mounting heights of each type of hardware, schedules, catalog
cuts, electrical characteristics and connection requirements .
2. Submit manufacturer's parts lists and templates.

D. Hardware Schedule: Detailed listing of each item of hardware to be installed on each door. Use
door numbering scheme as included in the Contract Documents. Identify electrically operated
items and include power requirements.

E. Keying Schedule: Submit for approval of Owner.

1.06 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the products specified in

this section with minimum three years of documented experience.
1.07 DELIVERY, STORAGE, AND HANDLING

A. Package hardware items individually; label and identify each package with door opening code to
match hardware schedule.
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PART 2 PRODUCTS

A. Allegion Brands, lves: www.allegion.com/us.
B. Assa Abloy Brands, Corbin Russwin: www.assaabloydss.com.
2.02 DOOR HARDWARE - GENERAL

A. Provide hardware specified or required to make doors fully functional, compliant with applicable
codes, and secure to the extent indicated.

Provide items of a single type of the same model by the same manufacturer.

C. Provide products that comply with the following:

1. Applicable provisions of federal, state, and local codes.

2. Fire-Rated Doors: NFPA 80.

3. Hardware on Fire-Rated Doors, Except Hinges: Listed and classified by UL (DIR) as
suitable for the purpose specified and indicated.

4. Hardware for Smoke and Draft Control Doors (Indicated as "S" on Drawings): Provide
hardware that enables door assembly to comply with air leakage requirements of the
applicable code.

5. Products Requiring Electrical Connection: Listed and classified by UL (DIR) as suitable
for the purpose specified and indicated.

D. Function: Lock and latch function numbers and descriptions of manufactures series as listed in
hardware schedule.

E. Electrically Operated and/or Controlled Hardware: Provide all power supplies, power transfer
hinges, relays, and interfaces required for proper operation; provide wiring between hardware
and control components and to building power connection.

F. Finishes: Provide door hardware of the same finish unless otherwise indicated.

1. Primary Interior Finish: Satin chrome plated over nickel on brass or bronze, 626 (approx
uS26D).

a. Location: Interior doors.

2. Primary Exterior Finish: Stainless steel, satin, 630.
a. Location: Exterior doors.

3. Finish Definitions: BHMA A156.18.

4, Exceptions:

a. Where base metal is specified to be different, provide finish that is an appearance
equivalent according to BHMA A156.18.
b. Hinges for Fire-Rated Doors: Steel base metal with painted finish.
2.03 HINGES

A. Hinges - Basis of Design: FBB179 or FBB199, Stanley.

Self Closing Hinges: Comply with BHMA A156.17.

C. Hinges: Provide hinges on every swinging door.

1. Provide five-knuckle full mortise butt hinges unless otherwise indicated.

2 Provide ball-bearing hinges at all doors having closers.

3. Provide hinges in the quantities indicated.

4, Provide non-removable pins on exterior outswinging doors.

5 Where electrified hardware is mounted in door leaf, provide power transfer hinges.
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Butt Hinges: Comply with BHMA A156.1 and BHMA A156.7; standard weight, unless otherwise
indicated.

E. Quantity of Hinges Per Door:
1. Doors up to 60 inches High: Two hinges.
2. Doors From 60 inches High up to 90 inches High: Three hinges.
3. Doors 90 inches High up to 120 inches High: Four hinges.
4, Doors 42 inches Wide up to 90 inches High: Four Hinges.
F. Manufacturers - Hinges:
1. Assa Abloy Brands; McKinney: www.assaabloydss.com.
2. Ives Architectural Hardware.
3. Bommer Industries, Inc: www.bommer.com.
4. C. R. Laurence Company, Inc: www.crl-arch.com/sle.
5. Hager Companies: www.hagerco.com.
6. Stanley Black & Decker: www.stanleyblackanddecker.com.
2.04 LOCKS AND LATCHES
A. Locks: Provide a lock for every door, unless specifically indicated as not requiring locking.
1. Hardware Sets indicate locking functions required for each door.
2. If no hardware set is indicated for a swinging door provide an office lockset.
3. Trim: Provide lever handle or pull trim on outside of all locks unless specifically stated to
have no outside trim.
4, Lock Cylinders: Provide key access on outside of all locks unless specifically stated to
have no locking or no outside trim.
B. Lock Cylinders: Manufacturer’s standard tumbler type, six-pin standard core.
1. Provide cams and/or tailpieces as required for locking devices required.
C. Keying: Grand master keyed.
Latches: Provide a latch for every door that is not required to lock, unless specifically indicated
"push/pull" or "not required to latch".
2.05 CYLINDRICAL LOCKSETS
A. Cylindrical Locksets - Basis of Design: Schlage ND Series; Lever Style: Rhodes.
B. Locking Functions: As defined in BHMA A156.2, and as follows.
1. Privacy: F76, emergency tool unlocks.
2 Office: F81, key not required to lock, remains locked upon exit.
3 Classroom: F84, key required to lock.
4 Intruder Classroom: F110, keyed both sides.
5. Communicating: F80 or F113.
6. Hotel: F93.
7 Store Room Function: F86, key required to lock, may not be left unlocked.
C. Manufacturers - Cylindrical Locksets:
1. Schlage, an Allegion brand: www.allegion.com/us.
2. Substitutions: See Section 01-6000 - Product Requirements.
2.06 MORTISE LOCKSETS
A. Mortise Locksets - Basis of Design: Schlage L Series.
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B. Locking Functions: As defined in BHMA A156.13, and as follows:
1. Privacy: F19, or FO2 with retraction of deadbolt by use of inside lever/knob.
a. Occupied indicator for single user toilet rooms, shower rooms.
2.07 STOPS AND HOLDERS
A. Stops: Complying with BHMA A156.8; provide a stop for every swinging door, unless otherwise
indicated.

1. Provide wall stops, unless otherwise indicated.

2. If wall stops are not practical, due to configuration of room or furnishings, provide
overhead stop.

3. Stop is not required if positive stop feature is specified for door closer; positive stop
feature of door closer is not an acceptable substitute for a stop unless specifically so
stated.

B. Kick Down Holder: lves FS 452.
C. Wall Stops: lves WS406/407CCV, concave wall bumper.
D. Door Guard: Ives 481 Change Door Guard.
E. Manufacturers - Wall and Floor Stops/Holders:
1. Assa Abloy Brands, McKinney: www.assaabloydss.com.
2. Ives.
a. 407-1/2 Wall Stops.
b. FS 452 Holdopen.
3. Substitutions: See Section 01-6000 - Product Requirements.
2.08 GASKETING, THRESHOLDS AND DOOR PROTECTION
A. Gasketing and Thresholds - Basis of Design: Pemko.
B. Gaskets: Complying with BHMA A156.22.

1. On each door in smoke partition, provide smoke gaskets; top, sides, and meeting stile of
pairs. If fire/smoke partitions are not indicated on drawings, provide smoke gaskets on
each door identified as a "smoke door" and 20-minute rated fire doors.

a. Pemko S88D.

2. On each exterior door, provide weatherstripping gaskets, unless otherwise indicated; top,
sides, and meeting stiles of pairs.

a. Where exterior door is also required to have fire or smoke rating, provide gaskets
functioning as both smoke and weather seals.
b. Pemko 303 AV.

3. On each exterior door, provide door bottom sweep, unless otherwise indicated; 216AV
Pemko.

4, On each exterior door, provide door top; 346AV Pemko.

5. On doors indicated as "sound-rated", "acoustical", or with an STC rating, provide sound-
rated gaskets and automatic door bottom; make gaskets completely continuous, do not
cut or notch gaskets for installation.

a. Door Bottom Seal: 4301 ARL, Pemko.
b. Threshold/carpet Seperator: 174A Pemko.
C. Sound Seal: S88D, Pemko.

C. Thresholds: Complying with BHMA A156.21.

1. At each exterior door, provide a threshold unless otherwise indicated, 6 inch wide typical,
unless detailed otherwise.
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2. Field cut threshold to frame for tight fit.
3. Pemko 1716 A.

D. Fasteners At Exterior Locations: Non-corroding.
2.09 BARN DOOR HARDWARE
A. Barn Door Hardware:Track, hanger fasteners, guides, and pulls; size track and hangers
according to manufacturer's recommendations for weight of doors.
B. Manufacturers:
1. Basis-of-Design Sliding Door Hardware Manufacturer: Krownlab, Inc., Portland, Oregon;
www.krownlab.com. www.krownlab.com; support@krownlab.com; telephone +1 503-292-
6998; facsimile +1 503-206-7236.
2. Barn Door Lock: Inox, Unison Hardware, Inc., https://www.inoxproducts.com.
a. PD96 series. See Hardware Set for function.
C. Barn Door:
1. Ivar Hardware System, face mount, single panel door track, offsets, safety stops, trolley,
floor guide, track closure, wheel, door pulls (2), etc., for complete operational system.
a. Finish: prefinished black stainless steel.
2. Lock: Mortise lockset, self-larching, self-locking mortise lockset and strikeplate, for
complete operational system.
210 PROTECTION PLATES AND ARCHITECTURAL TRIM
A. Protection Plates:
1. Kickplate: Provide on push side of every door with closer, except aluminum storefront
and glass entry doors.
B. Drip Guard: Provide projecting drip guard over all exterior doors unless they are under a
projecting roof or canopy.
1. Assa Abloy Pemko Door Top 346.
C. Manufacturers - Protection Plates and Architectural Trim:
1. Assa Abloy Brands, McKinney: www.assaabloydss.com.
2. Ives.
3. Substitutions: See Section 01-6000 - Product Requirements.
2.1 GENERAL REQUIREMENTS FOR DOOR HARDWARE PRODUCTS
A. Provide products that comply with the following:
1. Applicable provisions of Federal, State, and local codes.
212 KEYING
A. Door Locks: Master keyed.
B. Supply keys in the following quantities:
1. 2 master keys.
2. 5 grand master keys.
3. 3 change keys for each lock.
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PART 3 EXECUTION

3.01 EXAMINATION

A. Verify that doors and frames are ready to receive work; labeled, fire-rated doors and frames are
present and properly installed, and dimensions are as indicated on shop drawings.

B. Verify that electric power is available to power operated devices and of the correct
characteristics.

3.02 INSTALLATION
Install hardware in accordance with manufacturer's instructions and applicable codes.
Use templates provided by hardware item manufacturer.

Install hardware on fire-rated doors and frames in accordance with code and NFPA 80.

© o w >

Mounting heights for hardware from finished floor to center line of hardware item. As indicated

in following list; unless noted otherwise in Door Hardware Sets Schedule or on drawings.

1. For steel doors: Comply with DHI (LOCS) "Recommended Locations for Architectural
Hardware for Standard Steel Doors and Frames".

2. For Wood Doors: Comply with DHI WDHS.3 "Recommended Locations for Architectural
Hardware for Flush Wood Doors".

3. Locksets: 38 inch.

4. Push/Pulls: 42 inch.

5. Dead Locks: 42 inch.

E. Set exterior door thresholds with full-width bead of elastomeric sealant on each point of contact
with floor providing a continuous weather seal; anchor thresholds with stainless steel
countersunk screws.

3.03 BARN DOOR INSTALLATION

A. Wood or Other Solid Panel Doors: Provide holes, routing and/or cutouts in panels to receive
hardware, fittings, and accessory fittings. Ensure adequate blocking within the core of the door
panel, or comply with DHI WDHS.5 "Recommended Hardware Reinforcement Locations for
Mineral Core Wood Flush Doors."

1. Comply with specialty door hardware manufacturer's written recommendations for
locations and other dimensions for holes and cutouts in glass panels.
2. Set specialty door hardware items level, plumb, and true to line and location. Adjust and

reinforce attachment substrates as necessary for proper installation and operation.

3.04 ADJUSTING

A. Adjust work under provisions of Section 01-7000 - Execution and Closeout Requirements.

3.06 CLEANING

A. Clean adjacent surfaces soiled by hardware installation. Clean finished hardware per
manufacturer's instructions after final adjustments has been made. Replace items that cannot
be cleaned to manufacturer's level of finish quality at no additional cost.
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3.06

PROTECTION

A. Protect finished Work under provisions of Section 01-7000 - Execution and Closeout
Requirements.
B. Do not permit adjacent work to damage hardware or finish.
HARDWARE SETS
4.01 HARDWARE SETS - GENERAL
A. These Hardware Sets indicate requirements for single doors of that type, with conditional
requirements for pairs and other situations.
B. Pairs of Swinging Doors: Provide one of each specified item on each leaf unless specifically
stated otherwise. Treat pairs as two active leaves unless otherwise indicated.
C. HW-CYL: Doors whose hardware is specified in other sections but which must be keyed to
building system:
1. Lock Cylinder, Mortise, keyed to building system.
4.02 SWING DOORS -- NOT REQUIRING KEY LOCKING
A. HW-02S: Storefront Door & Frame, Non-Fire-Rated, Always Unlocked:
1. Hold Opens.
2. Levers with dummy trim, always operable.
3. Remainder of Hardware per 08-4313.
4.03 SLIDING/BARN DOORS - LOCKING
A. HW-SL-25: Barn Door:
1. Track
2. Stops.
3. Trolley.
4, Guidepost.
5. Floor Stops.
6. Mortise lockset: Secure Communinicating (PD9695)
4.04 SWING DOORS -- KEY REQUIRED TO LOCK, MAY BE LEFT UNLOCKED
A. HW-20: Classroom Lock, Non-Fire-Rated:
1. Lockset, Classroom.
2. Pair: One leaf inactive, with manual flush bolts.
3. Hinges.
4. Wall stop.
B. HW-27: Storefront Door and Frame, Non-Fire-Rated:
1. Cylinder lock.
2. Hold Open.
3. Remainder of Hardware per 08-4313.
C. HW-28: Storefront Door and Frame, Non-Fire-Rated, Access Control:
1. Cylinder lock.
2. Motorized Panic Device.
18.27.3 American Legion Hall 08-7100 - 8

DOOR HARDWARE

Building Remodel July 2026



3. Hold Opens.

4. Card Reader.

5. Door Position Switch.

6. Request to Exit.

7. Power Transfer.

8. Power Supply

9. Remainder of Hardware per 08-4313.
Note: Door, one leaf, to provide hardware for Staff/authorized personnel to gain access
with card reader when locked. Staff may "dog-down" panic devices if desired.

END OF SECTION
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SECTION 08-8000
GLAZING

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Glass.
Select Mirrors.
C. Glazing compounds and accessories.
1.02 RELATED REQUIREMENTS
A. Section 05-7311 - Decorative Metal and Glazed Metal Railings: infill 1/2 inch laminated safety
glass specified.
B. Section 07-9005 - Joint Sealers: Sealant and back-up material.
C. Section 08-1113 - Hollow Metal Doors and Frames: Glazed lites in doors and borrowed lites.
D. Section 08-1416 - Flush Wood Doors: Glazed lites in doors.
E. Section 08-4313 - Aluminum-Framed Storefronts: Glazing furnished by storefront manufacturer.
1.03 REFERENCE STANDARDS
A. ASTM C1036 - Standard Specification for Flat Glass; 2011.
B. 2\(?1T2M C1048 - Standard Specification for Heat-Strengthened and Fully Tempered Flat Glass;
C. ASTM E1300 - Standard Practice for Determining Load Resistance of Glass in Buildings;
2012a.
D. ASTM E2190 - Standard Specification for Insulating Glass Unit Performance and Evaluation;
2010.
1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Product Data on Glass Types: Provide structural, physical and environmental characteristics,
size limitations, special handling or installation requirements.
C. Product Data on Glazing Compounds: Provide chemical, functional, and environmental
characteristics, limitations, special application requirements. Identify available colors.
1.05 FIELD CONDITIONS
A. Do not install glazing when ambient temperature is less than 50 degrees F.
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1.06 WARRANTY
A. See Section 01-7800 - Closeout Submittals, for additional warranty requirements.

B. Sealed Insulating Glass Units: Provide a five (5) year warranty to include coverage for seal
failure, interpane dusting or misting, including replacement of failed units.

PART 2 PRODUCTS

2.01 INSULATING GLASS UNITS

A. Type 1G-1 - Sealed Insulating Glass Units: Vision glass, double glazed.

1. Application: All exterior glazing unless otherwise indicated.

2. Outboard Lite: Fully tempered float glass, 1/4 inch thick, minimum.
a. Tint: Clear.
b. Coating: Low-E (passive type), on #2 surface.
C. U-value: 0.35 max.
d. Solar Heat Gain Coefficient (SHGC): .40 max.

3. Inboard Lite: Fully tempered float glass, 1/4 inch thick, minimum.
a. Tint: Clear.

4, Total Thickness: 1 inch.
a. Argon filled.
b. 1/2 inch air space.

2.02 GLAZING UNITS

A. Type E-1 - Single Exterior Vision Glazing:
1. Application: Hollow Metal Doors only.
2. Type: Fully tempered float glass.
3. Tint: Clear.
4. Thickness: 1/4 inch.

B. Type S-1 - Single Vision Glazing:
1. Application: All interior glazing unless otherwise indicated.
2. Type: Fully tempered float glass.
3. Tint: Clear.
4 Thickness: 1/4 inch.

2.03 EXTERIOR GLAZING ASSEMBLIES

A. Performance Criteria: Select type and thickness of glass to withstand dead and live loads
caused by positive and negative wind pressure acting normal to plane of glass.
1. Use the procedure specified in ASTM E1300 to determine glass type and thickness.

2. Limit glass deflection to 1/200 or flexure limit of glass, whichever is less, with full recovery
of glazing materials.
3. Glass thicknesses listed are minimum.

2.04 GLASS MATERIALS

A. Float Glass Manufacturers:
1. PPG Industries, Inc: www.ppgideascapes.com.
2. American-Saint Gobain Corp.

3. Libbey-Owens-Ford Glass Co.
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2.05

2.06

2.07

4. Pittsburg Plate Glass Co.

5. Viracon.

6. Cardinal Glass Industries.

7. Technical Glass Products.

8. Substitutions: Refer to Section 01-6000 - Product Requirements.

Float Glass: Provide float glass based glazing unless noted otherwise.

1. Annealed Type: ASTM C1036, Type | - Transparent Flat, Class 1 - Clear, Quality-Q3.

2. Heat-Strengthened and Fully Tempered Types: ASTM C1048, Kind HS and Kind FT.

3. Tinted Types: ASTM C1036, Class 2 - Tinted, color and performance characteristics as
indicated.

4. Thicknesses: As indicated; for exterior glazing comply with requirements indicated for

wind load design regardless of thickness indicated.

SEALED INSULATING GLASS UNITS

Sealed Insulating Glass Units: Types as indicated.

1. Durability: Certified by an independent testing agency to comply with ASTM E2190.
2. Edge Spacers: Aluminum, bent and soldered corners.

3. Edge Seal: Glass to elastomer with supplementary silicone sealant.

4 Purge interpane space with dry hermetic air.

GLAZING COMPOUNDS
Butyl Sealant: Single component; ASTM C920, Grade NS, Class 12-1/2, Uses M and A, Shore
A hardness of 10 to 20; black color.

GLAZING ACCESSORIES

Setting Blocks: Neoprene, 80 to 90 Shore A durometer hardness; ASTM C864 Option II.
Length of 0.1 inch for each square foot of glazing or minimum 4 inch x width of glazing rabbet
space minus 1/16 inch x height to suit glazing method and pane weight and area.

Glazing Tape, Back Bedding Mastic Type: Preformed, butyl-based, 100 percent solids
compound with integral resilient spacer rod applicable to application indicated; hardness range
of 5 to 30 cured Shore A durometer; coiled on release paper; black color.

Glazing Gaskets: Resilient silicone extruded shape to suit glazing channel retaining slot; ASTM
C864 Option IlI; matching color.

PART 3 EXECUTION

3.01 EXAMINATION

A. Verify that openings for glazing are correctly sized and within tolerance.

B. Verify that surfaces of glazing channels or recesses are clean, free of obstructions that may

impede moisture movement, weeps are clear, and ready to receive glazing.

3.02 PREPARATION

A. Clean contact surfaces with solvent and wipe dry.

B. Seal porous glazing channels or recesses with substrate compatible primer or sealer.
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Prime surfaces scheduled to receive sealant.

D. Install sealants in accordance with ASTM C1193 and GANA Sealant Manual.
E. Install sealants in accordance with manufacturer's instructions.
3.03 INSTALLATION - EXTERIOR/INTERIOR DRY METHOD (GASKET GLAZING)
A. Place setting blocks at 1/4 points with edge block no more than 6 inch from corners.
B. Rest glazing on setting blocks and push against fixed stop with sufficient pressure on gasket to
attain full contact.
C. Install removable stops without displacing glazing gasket; exert pressure for full continuous
contact.
3.04 INSTALLATION - INTERIOR DRY METHOD (TAPE AND TAPE)
A. Cut glazing tape to length and set against permanent stops, projecting 1/16 inch above sight
line.
B. Place setting blocks at 1/4 points with edge block no more than 6 inch from corners.
C. Rest glazing on setting blocks and push against tape for full contact at perimeter of pane or unit.
D. Place glazing tape on free perimeter of glazing in same manner described above.
E. Install removable stop without displacement of tape. Exert pressure on tape for full continuous
contact.
F. Knife trim protruding tape.
3.05 FIELD QUALITY CONTROL
A. Glass and Glazing product manufacturers to provide field surveillance of the installation of their
products.
B. Monitor and report installation procedures and unacceptable conditions.
3.06 CLEANING
A. Remove glazing materials from finish surfaces.
Remove labels after Work is complete.
C. Clean glass and adjacent surfaces.
3.07 PROTECTION
A. After installation, mark pane with an 'X' by using removable plastic tape or paste; do not mark
heat absorbing or reflective glass units.
END OF SECTION
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SECTION 09-2116
GYPSUM BOARD ASSEMBLIES

PART 1 GENERAL

1.01

m o o o »

1.02

oS o w >

1.03

G.

SECTION INCLUDES

Acoustic insulation.

Gypsum wallboard.

Joint treatment and accessories.

Prime paint on walls and ceilings to receive textured finish.

Textured finish system.

RELATED REQUIREMENTS

Section 06-1000 - Rough Carpentry: Building framing and sheathing.

Section 06-1000 - Rough Carpentry: Wood blocking product and execution requirements.
Section 07-9005 - Joint Sealers: Acoustic sealant.

Section 09-5100 - Gypsum board ceiling, installed to drywall suspension system.

REFERENCE STANDARDS

ASTM C475/C475M - Standard Specification for Joint Compound and Joint Tape for Finishing
Gypsum Board; 2015.

ASTM C557 - Standard Specification for Adhesives for Fastening Gypsum Wallboard to Wood
Framing; 2003 (Reapproved 2026).

ASTM C840 - Standard Specification for Application and Finishing of Gypsum Board; 2013.

ASTM C1002 - Standard Specification for Steel Self-Piercing Tapping Screws for Application of
Gypsum Panel Products or Metal Plaster Bases to Wood Studs or Steel Studs; 2014.

ASTM C1396/C1396M - Standard Specification for Gypsum Board; 2017.

ASTM D3273 - Standard Test Method for Resistance to Growth of Mold on the Surface of
Interior Coatings in an Environmental Chamber; 2016.

GA-216 - Application and Finishing of Gypsum Board; 2013.

PART 2 PRODUCTS

2.01 GYPSUM BOARD ASSEMBLIES
A. Provide completed assemblies complying with ASTM C840 and GA-216.
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2.02

2.03

BOARD MATERIALS

Manufacturers - Gypsum-Based Board:

1. American Gypsum: www.americangypsum.com.
2. CertainTeed Corporation: www.certainteed.com.
3. Georgia-Pacific Gypsum: www.gpgypsum.com.

4, Substitutions: See Section 01-6000 - Product Requirements.

Gypsum Wallboard: Paper-faced gypsum panels as defined in ASTM C1396/C1396M; sizes to
minimize joints in place; ends square cut.

1. Application: Use for vertical surfaces and ceilings, unless otherwise indicated.
2. Mold Resistance: Score of 10, when tested in accordance with ASTM D3273.
a. Mold resistant board is required at all locations.

3. Thickness:
a. Vertical Surfaces: 5/8 inch.
b. Ceilings: 5/8 inch.
4, Mold Resistant Paper Faced Products:
a. CertainTeed Corporation; ProRoc Brand Moisture & Mold Resistant Gypsum
Board.

Ceiling Board: Special sag resistant gypsum ceiling board as defined in ASTM C1396/C1396M;
sizes to minimize joints in place; ends square cut.

1. Application: Ceilings, unless otherwise indicated.

2. Thickness: 5/8 inch.

3. Edges: Tapered.

ACCESSORIES

Joint Materials: ASTM C475/C475M and as recommended by gypsum board manufacturer for
project conditions.

1. Tape: 2 inch wide, creased paper tape for joints and corners, except as otherwise
indicated.
2. Ready-mixed vinyl-based joint compound.

Textured Finish Materials: Latex-based compound; plain.

Screws for Fastening of Gypsum Panel Products to Cold-Formed Steel Studs Less than 0.033
inch in Thickness and Wood Members: ASTM C1002; self-piercing tapping screws, corrosion
resistant.

Anchorage to Substrate: Tie wire, nails, screws, and other metal supports, of type and size to
suit application; to rigidly secure materials in place.

Adhesive for Attachment to Wood, ASTM C557 and Metal:

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify that project conditions are appropriate for work of this section to commence.
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3.02

ACOUSTIC ACCESSORIES INSTALLATION

A. Acoustic Insulation: Place tightly within spaces, around cut openings, behind and around
electrical and mechanical items within partitions, and tight to items passing through partitions.
B. Acoustic Sealant: Install in accordance with manufacturer's instructions.
1. Place one bead continuously on substrate before installation of perimeter framing
members.
2. Place continuous bead at perimeter of each layer of gypsum board.
3 Seal around all penetrations by conduit, pipe, ducts, and rough-in boxes, except where
firestopping is provided.
3.03 BOARD INSTALLATION
A. Comply with ASTM C840, GA-216, and manufacturer's instructions. Install to minimize butt end
joints, especially in highly visible locations.
B. Single-Layer Non-Rated: Install gypsum board in most economical direction, with ends and
edges occurring over firm bearing.
C. Installation on Wood Framing: For rated assemblies, comply with requirements of listing
authority. For non-rated assemblies, install as follows:
1. Single-Layer Applications: Adhesive application.
3.04 INSTALLATION OF TRIM AND ACCESSORIES
A. Control Joints: Place control joints consistent with lines of building spaces and as indicated.
1. Not more than 30 feet apart on walls and ceilings over 50 feet long.
B. Corner Beads: Install at external corners, using longest practical lengths.
C. Edge Trim: Install at locations where gypsum board abuts dissimilar materials.
3.05 JOINT TREATMENT
A. Paper Faced Gypsum Board: Use paper joint tape, bedded with ready-mixed vinyl-based joint
compound and finished with ready-mixed vinyl-based joint compound.
B. Finish gypsum board in accordance with levels defined in ASTM C840, as follows:
1. Level 4: Walls and ceilings to receive paint finish or wall coverings, unless otherwise
indicated.
C. Tape, fill, and sand exposed joints, edges, and corners to produce smooth surface ready to
receive finishes.
1. Feather coats of joint compound so that camber is maximum 1/32 inch.
2. Taping, filling, and sanding is not required at surfaces behind adhesive applied ceramic
tile and fixed cabinetry.
3.06 TOLERANCES
A. Maximum Variation of Finished Gypsum Board Surface from True Flatness: 1/8 inch in 10 feet
in any direction.
END OF SECTION
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SECTION 09-6500
RESILIENT FLOORING

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Resilient sheet flooring.
Resilient base.

C. Installation accessories.

1.02 RELATED REQUIREMENTS

1.03 REFERENCE STANDARDS

A. ASTM F970 - Standard Test Method for Measuring Recovery Properties of Floor Coverings
after Static Loading; 2017.

B. ASTM F2034 - Standard Specification for Sheet Linoleum Floor Covering; 2018.

1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide data on specified products, describing physical and performance
characteristics; including sizes, patterns and colors available; and installation instructions.

C. Selection Samples: Submit manufacturer's complete set of color samples for Architect's initial

selection.
D. Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1. See Section 01-6000 - Product Requirements, for additional provisions.

1.05 FIELD CONDITIONS
A. Maintain temperature in storage area between 55 degrees F and 90 degrees F.

B. Store materials for not less than 48 hours prior to installation in area of installation at a
temperature of 70 degrees F to achieve temperature stability. Thereafter, maintain conditions
above 55 degrees F.

PART 2 PRODUCTS

2.01 SHEET FLOORING

A. Vinyl Sheet Safety Flooring Type Type RS-1: Color and pattern throughout wear layer
thickness, with backing, and:
1. Total Thickness: 0.10 inch minimum.
2. Sheet Width: 72 inch minimum.
3. Static Load Resistance: 1000 psi minimum, when tested as specified in ASTM F970.
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Static Coefficient of Friction: 0.90 dry, 1.0 wet, per ASTM D2047.
Dynamic Coefficient of Friction: 0.60 wet, per ASTM/NFSI B101.3.
Indentation: Equal or less than 0.10mm.

Heat welded seams with color matched rod.

Integral coved base with cap strip, as scheduled.

Color: As indicated on drawings.

0. Manufacturers:

a. Altro; Product Altro Classic 25.

b. Gerflor Tarasafe Ultra.

C. Or approved. See Section 01 6000 - Product Requirements.

SO0 No O

B. Vinyl Welding Rod: Solid vinyl bead produced by manufacturer of vinyl flooring for heat welding
seams, in color matching field color.
2.02 RESILIENT BASE
A. Resilient Base: ASTM F1861, Type TS rubber, vulcanized thermoset; top set Style B, Cove.
1. Height: 4 inch.
2. Thickness: 0.125 inch.
3. Finish: Satin.
4, Color: Color as selected from manufacturer's standards.
5. Accessories: Premolded external corners and internal corners.
6. Manufacturers:
a. Burke Flooring: www.burkemercer.com.
b. Johnsonite, a Tarkett Company: www.johnsonite.com.
C. Roppe Corp: www.roppe.com.
2.03 ACCESSORIES
A. Subfloor Filler: White premix latex; type recommended by adhesive material manufacturer.
B. Primers, Adhesives, and Seam Sealer: Waterproof; types recommended by flooring
manufacturer.
1. Provide only products having lower volatile organic compound (VOC) content than
required by the more stringent of the South Coast Air Quality Management District Rule
No.1168 and the Bay Area Air Quality Management District Regulation 8, Rule 51.
C. Moldings, Transition and Edge Strips: Same material as flooring.
D. Filler for Coved Base: Plastic.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that surfaces are flat to tolerances acceptable to flooring manufacturer, free of cracks that
might telegraph through flooring, clean, dry, and free of curing compounds, surface hardeners,
and other chemicals that might interfere with bonding of flooring to substrate.
B. Verify that wall surfaces are smooth and flat within the tolerances specified for that type of work,
are dust-free, and are ready to receive resilient base.
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3.02 PREPARATION
A. Prepare floor substrates as recommended by flooring and adhesive manufacturers.

B. Remove sub-floor ridges and bumps. Fill minor low spots, cracks, joints, holes, and other
defects with sub-floor filler to achieve smooth, flat, hard surface.

C. Prohibit traffic until filler is fully cured.

3.03 INSTALLATION - GENERAL

Starting installation constitutes acceptance of sub-floor conditions.

Install in accordance with manufacturer's written instructions.

Spread only enough adhesive to permit installation of materials before initial set.
Fit joints and butt seams tightly.

Set flooring in place, press with heavy roller to attain full adhesion.

mmoow >

Where type of floor finish, pattern, or color are different on opposite sides of door, terminate
flooring under centerline of door.

G. Install edge strips at unprotected or exposed edges, where flooring terminates, and where
indicated.

H. Scribe flooring to walls, columns, cabinets, floor outlets, and other appurtenances to produce
tight joints.
3.04 INSTALLATION - SHEET FLOORING

A. Lay flooring with joints and seams parallel to longer room dimensions, to produce minimum
number of seams. Lay out seams to avoid widths less than 1/3 of roll width; match patterns at
seams.

Seams are prohibited in bathrooms, kitchens, toilet rooms, and custodial closets.

Seal seams by heat welding where indicated.

Double cut sheet at seams.

Lay flooring with tightly butted seams, without any seam sealer unless otherwise indicated.

Finish seams in sheet vinyl Type 2 by heat welding.

®© " m o o w

Coved Base: Install as detailed on drawings, using coved base filler as backing at floor to wall
junction. Extend sheet flooring vertically to height indicated, and cover top edge with metal cap
strip.

3.056 INSTALLATION - RESILIENT BASE

A. Fit joints tightly and make vertical. Maintain minimum dimension of 18 inches between joints.

B. Miter internal corners. At external corners, use premolded units. At exposed ends, use
premolded units.
C. Install base on solid backing. Bond tightly to wall and floor surfaces.
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3.06 CLEANING

A. Remove excess adhesive from floor, base, and wall surfaces without damage.

B. Clean in accordance with manufacturer's written instructions.

3.07 PROTECTION

A. Prohibit traffic on resilient flooring for 48 hours after installation.
END OF SECTION
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SECTION 09-6813
TILE CARPETING

PART 1 GENERAL

1.01

A.

1.02

1.03

SECTION INCLUDES

Carpet tile, fully adhered.

RELATED REQUIREMENTS

Section 03-3000 - Cast-in-Place Concrete: Restrictions on curing compounds for concrete
slabs and floors to receive adhesive-applied flooring.

REFERENCE STANDARDS

ASTM F710 - Standard Practice for Preparing Concrete Floors to Receive Resilient Flooring;
2019.

CRI 104 - Standard for Installation of Commercial Carpet; 2015.

SUBMITTALS
See Section 01-3000 - Administrative Requirements, for submittal procedures.

Product Data: Provide data on specified products, describing physical and performance
characteristics; sizes, patterns, colors available, and method of installation.

Maintenance Materials: Furnish the following for Owner's use in maintenance of project.

1. See Section 01-6000 - Product Requirements, for additional provisions.
2. Extra Carpet Tiles: Quantity equal to 5 percent of total installed of each color and pattern
installed.

PART 2 PRODUCTS

2.01 MANUFACTURERS
A. Tile Carpeting :
1. Milliken & Company: www.milliken.com/#sle.
2. J & J Flooring - Textile Composite Flooring.
3. Patcraft - Walkoff Matt Tile (Basis of Design).
4 Substitutions: See Section 01-6000 - Product Requirements.
2.02 MATERIALS
A. Walk-Off Tile Carpeting (WOT):
1. Manufacturer:
a. Patcraft (Basis of Design)
b. Milliken
C. J&J
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d. Substitutions: See Section01-6000-Product Requirements.
2 Manufactured in one color dye lot.
3 Dye method: Solution Dyed.
4, Tufted yarn weight: 32 oz.
5. Model: Beyond The Door.
6 Color: refer to Interior Finish Schedule.
7 Size: 24 x 24 inches.
8. Thickness: .205 inch.
9. Density: 8,597.
10.  Maximum Electrostatic Charge: 3.5 Kv. at 20 percent relative humidity.
11.  Primary Backing Material: Polyester Felt Cushion.
12.  Foot Traffic Recommendation TARR: Severe.
13.  Adhesive per Marufacturer.

B. Substitutions: Section 01-6000 - Product Requirements.

2.03 ACCESSORIES
A. Sub-Floor Filler: White premix latex; type recommended by flooring material manufacturer.

B. Adhesives:

1. Compatible with materials being adhered; maximum VOC content of 50 g/L; CRI (GLP)
certified; in lieu of labeled product, independent test report showing compliance is
acceptable.

2. Recommended by carpet tile manufacturer; releasable type.

PART 3 EXECUTION

3.01 EXAMINATION

A. Verify that sub-floor surfaces are smooth and flat within tolerances specified for that type of
work and are ready to receive carpet tile.

B. Verify that required floor-mounted utilities are in correct location.

3.02 PREPARATION
A. Prepare floor substrates as recommended by flooring and adhesive manufacturers.

B. Remove sub-floor ridges and bumps. Fill minor or local low spots, cracks, joints, holes, and
other defects with sub-floor filler.

C. Apply, trowel, and float filler to achieve smooth, flat, hard surface. Prohibit traffic until filler is
cured.

D. Vacuum clean substrate.

3.03 INSTALLATION
A. Starting installation constitutes acceptance of sub-floor conditions.
Install carpet tile in accordance with manufacturer's instructions.

C. Blend carpet from different cartons to ensure minimal variation in color match.
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Cut carpet tile clean. Fit carpet tight to intersection with vertical surfaces without gaps.
Installation Method: per Architect

Layout pattern / change of style / color To Be Determined by Architect.

® m m o

Complete installation of edge strips, concealing exposed edges.

3.04 CLEANING
A. Remove excess adhesive without damage, from floor, base, and wall surfaces.

B. Clean and vacuum carpet surfaces.

END OF SECTION
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SECTION 09-9000
PAINTS AND COATINGS

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Surface preparation.
Field application of .
C. Scope: Finish all interior and exterior surfaces exposed to view, unless fully factory-finished
1. Mechanical and Electrical:
a. , paint all , unless otherwise indicated.
b. , paint shop-primed items.
C. On the roof and outdoors, paint all equipment that is exposed to weather or to
view, including that which is factory-finished.
D. Do Not Paint or Finish the Following Items:
1. Items fully factory-finished unless specifically so indicated; materials and products having
factory-applied primers are not considered factory finished.
2. Items indicated to receive other finishes.
3. Items indicated to remain unfinished.
4, Fire rating labels, equipment serial number and capacity labels, and operating parts of
equipment.
5. Floors, unless specifically so indicated.
6. Glass.
7. Acoustical materials, unless specifically so indicated.
8. Concealed pipes, ducts, and conduits.
1.02 RELATED REQUIREMENTS
1.03 DEFINITIONS
A. Conform to ASTM D16 for interpretation of terms used in this section.
1.04 REFERENCE STANDARDS
A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for
Architectural Coatings; U.S. Environmental Protection Agency; current edition.
B. ASTM D16 - Standard Terminology for Paint, Related Coatings, Materials, and Applications;
2014.
C. ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of Wood and
Wood-Base Materials; 2007.
1.05 SUBMITTALS
A. See Section - Administrative Requirements, for submittal procedures.
B. Product Data: Provide data on all finishing products, including VOC content.
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Samples: Submit paper chip samples, in size illustrating range of colors available for each
surface finishing product scheduled.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability.

B. Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and
instructions for mixing and reducing.

C. Paint Materials: Store at minimum ambient temperature of and a maximum of , in ventilated
area, and as required by manufacturer's instructions.

1.07 FIELD CONDITIONS

A. Do not apply materials when surface and ambient temperatures are outside the temperature
ranges required by the paint product manufacturer.

B. Follow manufacturer's recommended procedures for producing best results, including testing of
substrates, moisture in substrates, and humidity and temperature limitations.

C. Provide lighting level of measured mid-height at substrate surface.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Provide all paint and coating products used in any individual system from the same
manufacturer; no exceptions.

B. Paints:

1. Benjamin Moore & Co: www.benjaminmoore.com/#sle.

2. Sherwin-Williams.

C. Transparent Finishes:

1.

D. Stains:

1.

E. Primer Sealers: Same manufacturer as top coats.

1. Same as above.

F. Substitutions:

2.02 PAINTS AND COATINGS - GENERAL

A. Paints and Coatings: Ready mixed, unless intended to be a field-catalyzed coating.

1. Provide paints and coatings of a soft paste consistency, capable of being readily and
uniformly dispersed to a homogeneous coating, with good flow and brushing properties,
and capable of drying or curing free of streaks or sags.

2. Supply each coating material in quantity required to complete entire project's work from a
single production run.
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3. Do not reduce, thin, or dilute coatings or add materials to coatings unless such procedure
is specifically described in manufacturer's product instructions.

B. Primers: Where the manufacturer offers options on primers for a particular substrate, use
primer categorized as "best" by the manufacturer.
C. Volatile Organic Compound (VOC) Content:

1. Provide coatings that comply with the most stringent requirements specified in the
following:

a. 40 CFR 59, Subpart D--National Volatile Organic Compound Emission Standards
for Architectural Coatings.

2. Determination of VOC Content: Testing and calculation in accordance with 40 CFR 59,
Subpart D (EPA Method 24), exclusive of colorants added to a tint base and water added
at project site; or other method acceptable to authorities having jurisdiction.

2.03 PAINT SYSTEMS - EXTERIOR
A. Paint WE-OP-3L - Wood, Opaque, Latex, 3 Coat - unfinished wood trim, soffits:
1. Semi-gloss: Two coats of latex enamel.
B. Paint WE-OP-2L - Wood, Opaque, Latex, 2 Coat - Preprimed Siding & Trim:

1. One coat of latex primer sealer - touch up as needed on bare surfaces, end cuts, etc.

2. Semi-gloss: Two coat of latex enamel; Moorcraft Super Spec Latex House & Trim No.
170, applied at dry film thickness of not less than 1.1 mils per coat.

C. Ferrous Metals, Unprimed, Alkyd, 3 Coat:

1. Semi-gloss: Two coats of alkyd enamel.
D. Ferrous Metals, Primed, Alkyd, 2 Coat:

1. Semi-gloss: Two coats of alkyd enamel.

2.04 PAINT SYSTEMS - INTERIOR:

A. Wood, Opaque, Latex, 3 Coat:

1. One coat of primer sealer.

2. Semi-gloss: Two coats of latex enamel.
B. Wood, Transparent, Varnish, No Stain:

1. One coat .

2. Location: A-C plywood wainscote.
C. Wood, Transparent, Varnish, Stain:
1. of stain.
2. One coat sealer.
3. Gloss: of varnish.
D. Ferrous Metals, Unprimed, Latex, 3 Coat:

1. One coat of latex primer.

2. Gloss: Two coats of latex enamel.
E. Ferrous Metals, Primed, Latex, 2 Coat:

1. Touch-up with .

2. Gloss: Two coats of latex enamel.
F. Gypsum Board/Plaster, Latex, 3 Coat:

1. One coat of primer sealer.
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2.05

C.

2. Eggshell: Two coats of latex enamel.

ACCESSORY MATERIALS

Accessory Materials: Provide all primers, sealers, cleaning agents, cleaning cloths, sanding
materials, and clean-up materials required to achieve the finishes specified whether specifically
indicated or not; commercial quality.

Patching Material: filler.

Fastener Head Cover Material: filler.

PART 3 EXECUTION

3.01 EXAMINATION

A. Verify that surfaces are ready to receive work as instructed by the product manufacturer.

B. Examine surfaces scheduled to be finished prior to commencement of work. Report any
condition that may potentially affect proper application.

C. Test shop-applied primer for compatibility with subsequent cover materials.

Measure moisture content of surfaces using an electronic moisture meter. Do not apply finishes
unless moisture content of surfaces are below the following maximums:
1. Exterior Wood: percent, measured in accordance with ASTM D4442.

3.02 PREPARATION

A. Clean surfaces thoroughly and correct defects prior to coating application.

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best
result for the substrate under the project conditions.

C. Remove surface appurtenances, including electrical plates, hardware, light fixture trim,
escutcheons, and fittings, prior to preparing surfaces or finishing.

D. Seal surfaces that might cause bleed through or staining of topcoat.

E. Gypsum Board Surfaces to be Painted: Fill minor defects with filler compound. Spot prime
defects after repair.

F. Corroded Steel and Iron Surfaces to be Painted: Prepare using at least SSPC-PC 2 (hand tool
cleaning) or SSPC-SP 3 (power tool cleaning) followed by SSPC-SP 1 (solvent cleaning).

G. Uncorroded Uncoated Steel and Iron Surfaces to be Painted: Remove grease, mill scale, weld
splatter, dirt, and rust. Where heavy coatings of scale are evident, remove by wire brushing or
sandblasting; clean by washing with solvent. Apply a treatment of phosphoric acid solution,
ensuring weld joints, bolts, and nuts are similarly cleaned. Prime paint entire surface; spot
prime after repairs.

H. Shop-Primed Steel Surfaces to be Finish Painted: Sand and scrape to remove loose primer
and rust. Feather edges to make touch-up patches inconspicuous. Clean surfaces with
solvent. Prime bare steel surfaces.
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Interior Wood Surfaces to Receive Opaque Finish: Wipe off dust and grit prior to priming. Seal
knots, pitch streaks, and sappy sections with sealer. Fill nail holes and cracks after primer has
dried; sand between coats. Back prime concealed surfaces before installation.

J. Interior Wood Surfaces to Receive Transparent Finish: Wipe off dust and grit prior to sealing,
seal knots, pitch streaks, and sappy sections with sealer. Fill nail holes and cracks after sealer
has dried; sand lightly between coats. Prime concealed surfaces with gloss varnish reduced 25
percent with thinner.

K. Exterior Wood Surfaces to Receive Opaque Finish: Remove dust, grit, and foreign matter.
Seal knots, pitch streaks, and sappy sections. Fill nail holes with tinted exterior calking
compound after prime coat has been applied. Back prime concealed surfaces before
installation.

L. Exterior Wood to Receive Transparent Finish: Remove dust, grit, and foreign matter; seal
knots, pitch streaks, and sappy sections with sealer. Fill nail holes with tinted exterior calking
compound after sealer has been applied. Prime concealed surfaces.

M. Glue-Laminated Beams: Prior to finishing, wash surfaces with solvent, remove grease and dirt.

N. Metal Doors to be Painted: Prime metal door top and bottom edge surfaces.

3.03 APPLICATION

A. Remove unfinished louvers, grilles, covers, and access panels on mechanical and electrical
components and paint separately.

B. Exterior Wood to Receive Opaque Finish: If final painting must be delayed more than 2 weeks
after installation of woodwork, apply primer within 2 weeks and final coating within 4 weeks.

C. Apply products in accordance with manufacturer's instructions.

Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is
applied.

E. Apply each coat to uniform appearance.

Sand surfaces lightly between coats to achieve required finish.

G. Vacuum clean surfaces of loose particles. Use tack cloth to remove dust and particles just prior
to applying next coat.

H. Wood to Receive Transparent Finishes: Tint fillers to match wood. Work fillers into the grain
before set. Wipe excess from surface.

l. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed
prior to finishing.

3.04 CLEANING
A. Collect waste material that could constitute a fire hazard, place in closed metal containers, and
remove daily from site.
3.05 PROTECTION
A. Touch-up damaged coatings after Substantial Completion.
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END OF SECTION

18.27.3 American Legion Hall 09-9000 - 6

NTS AND COATIN
Building Remodel July 2026 PAINTS COATINGS



SECTION 10-1400
SIGNAGE

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Exterior Building identification signage.
1.02 REFERENCE STANDARDS

1.03 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Manufacturer's printed product literature for each type of sign, indicating sign
styles, font, foreground and background colors, locations, overall dimensions of each sign.

1.04 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the products specified in
this section with minimum three years of documented experience.

PART 2 PRODUCTS

2.01 MANUFACTURERS

A. Flat Signs:

Best Sign Systems, Inc: www.bestsigns.com/#sle.

Cosco Industries (ADA signs); ADA Series 1: www.coscoarchitecturalsigns.com/#sle.
Inpro: www.inprocorp.com/#sle.

Mohawk Sign Systems, Inc: www.mohawksign.com/#sle.

Gemini Signs.

Substitutions: See Section 01-6000 - Product Requirements.

Ok wh =

2.02 SIGNAGE APPLICATIONS

A. Building Identification Signs:

1. Use individual metal letters.
2. Use individual cast metal letters, prefinished.
3. Mount on outside wall in location indicated on drawings.

2.03 SIGN TYPES

A. Color and Font: Unless otherwise indicated:
1. Character Font: Helvetica, Arial, or other sans serif font.
2. Character Case: Upper case only.
3. Background Color: As scheduled.
4. Character Color: Contrasting color.
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2.04 DIMENSIONAL LETTERS

A. Metal Letters:
1. Metal: Aluminum casting.
2. Letter Height: 4 inch (building address numbers), 12 inches building .
3. Text and Typeface:
a. Character Font: Helvetica, Arial, or other sans serif font.
b. Character Case: Upper case only.
C. Building signage: "AMERICAN LEGION HALL", 12 inch high.
d. Building address: "421", 4 inch high.

4. Finish: As selected by Architect from manufacturer's full range.
5. Product: Cast Metal.
6. Mounting: As indicated on drawings.

a. Double rail mount, color to be same as wall color (not letter color), to conceal - at
large letters only

PART 3 EXECUTION

3.01 EXAMINATION

A. Verify that substrate surfaces are ready to receive work.

3.02 INSTALLATION
A. Install in accordance with manufacturer's instructions.
Install neatly, with horizontal edges level.

C. Protect from damage until Substantial Completion; repair or replace damaged items.

END OF SECTION
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SECTION 10-2600
WALL AND DOOR PROTECTION

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Corner guards.

B. Protective wall covering.

1.02 REFERENCE STANDARDS

A. ASTM D256 - Standard Test Methods for Determining the 1zod Pendulum Impact Resistance of
Plastics; 2010 (Reapproved 2018).

B. ASTM D543 - Standard Practices for Evaluating the Resistance of Plastics to Chemical
Reagents; 2014.

C. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials;
2026a.

D. ASTM F476 - Standard Test Methods for Security of Swinging Door Assemblies; 2014.

1.03 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Indicate physical dimensions, features, wall mounting brackets with mounted
measurements, anchorage details, and rough-in measurements.

1.04 DELIVERY, STORAGE, AND HANDLING

A. Deliver wall and door protection items in original, undamaged protective packaging. Label items
to designate installation locations.

B. Protect work from moisture damage.
C. Protect work from UV light damage.

Do not deliver products to project site until areas for storage and installation are fully enclosed,
and interior temperature and humidity are in compliance with manufacturer's recommendations
for each type of item.

PART 2 PRODUCTS

2.01 MANUFACTURERS

A. Corner Guards:
1. Construction Specialties, Inc; Heavy Duty Corner Guards: www.c-sgroup.com/#sle.
2. Inpro: www.inprocorp.com/#sle.

3. Substitutions: See Section 01-6000 - Product Requirements.
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2.02

2.03

2.04

A.

Protective Wall Covering:
1. Altro Puraguard.
2. Substitutions: See Section 01-6000 - Product Requirements.

PERFORMANCE CRITERIA

Impact Strength: Unless otherwise noted, provide protection products and assemblies that
have been successfully tested for compliance with applicable provisions of ASTM D256 and/or
ASTM F476.

Chemical and Stain Resistance: Unless otherwise noted, provide protection products and

assemblies with chemical and stain resistance complying with applicable provisions of ASTM
D543.

PRODUCT TYPES

Corner Guards - Surface Mounted:

1. Material: Type 304 stainless steel, No. 4 finish, 16 gauge.

2. Width of Wings: 2-1/2 inch typical, and End Wall wrap around style.

3. Corner: Square.

4, Color: As selected from manufacturer's standard colors.

5. Length: One piece.

6. Style 8PH Series, typical, S8PH End Wall - Basis of Design.

Protective Wall Covering:

1. Material: Hygienic PVC cladding.

2. Thickness: 0.080 inch.

3. Surface Burning Characteristics: Provide assemblies with flame spread index of 25 or
less and smoke developed index of 450 or less, when tested in accordance with ASTM
E84.

4. Color: As indicated on drawings, from manufactures's standard colors.

5. Pattern: None.

6. Texture: smooth.

7. Accessories: Provide manufacturer's standard trim and moldings, as indicated in the
drawings. Material and color as indicated on drawings.
a. Inside Corner Trim: Standard angle
b. Outside Corner Trim: Standard angle.

8. Mounting: Adhesive.

FABRICATION

Fabricate components with tight joints, corners and seams.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify that rough openings, concealed blocking, and anchors are correctly sized and located.
Verify that substrate surfaces for adhered items are clean and smooth.
C. Start of installation constitutes acceptance of project conditions.
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3.02 INSTALLATION

A. Install components in accordance with manufacturer's instructions, level and plumb, secured
rigidly in position to supporting construction.

Position corner guard 4 inches above finished floor to 48 inches high.

C. Position protective wall covering no less than 1 inch above finished floor to allow for floor level

variation.

1. Full-Height Installation: Establish a plumb line located at edge of starting point of first
sheet to ensure following sheets will be installed plumb.

2. Apply adhesive with 1/8 inch V-notch trowel to an area of wall surface that can be
completed within cure time of the adhesive.

3. Install trim pieces as required for a complete installation. Allow tolerance for thermal
movement.

4. Use a roller to ensure maximum contact with adhesive.

3.03 TOLERANCES
A. Maximum Variation From Required Height: 1/4 inch.

B. Maximum Variation From Level or Plane For Visible Length: 1/4 inch.

3.04 CLEANING

A. Clean wall and door protection items of excess adhesive, dust, dirt, and other contaminants.

END OF SECTION
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SECTION 11-4000
FOODSERVICE EQUIPMENT

PART 1 GENERAL

1.01

1.02

1.03

mo o

1.04

A.

SECTION INCLUDES
Foodservice equipment as described. Refer to KITCHEN EQUIPMENT LIST found in Drawings.

Connections to utilities.

RELATED REQUIREMENTS

Section 07-9200 - Joint Sealants: Sealing joints between equipment and adjacent walls, floors,
and ceilings.

Section 11-4001 - Custom Fabricated Foodservice Equipment.

Section 26-0100 - Electrical characteristics and wiring connections.

REFERENCE STANDARDS

ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2025a.

FM (AG) - FM Approval Guide; current edition.
ITS (DIR) - Directory of Listed Products; current edition.
NSF 2 - Food Equipment; 2019.

SMACNA (KVS) - Kitchen Ventilation Systems and Food Service Equipment Fabrication and
Installation Guidelines; 2001.

UL (DIR) - Online Certifications Directory; current listings at database.ul.com.

ADMINISTRATIVE REQUIREMENTS

Preinstallation Meeting: Convene one week before starting work of this section.

PART 2 PRODUCTS

2.01 MANUFACTURERS
A. Foodservice Equipment:
1. Refer to Curtis Restaurant Equipment product data sheets found at the end of this
section for manufacturers and materials and equipment. This equipment is the Basis of
Design.
2. Substitutions: See Section 01-6000 - Product Requirements.
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2.02

2.03

2.04

A.

REGULATORY REQUIREMENTS
Comply with applicable codes for utility requirements.

Products Requiring Electrical Connection: Listed and classified by FM (AG), ITS (DIR), UL
(DIR), or testing agency acceptable to local authorities having jurisdiction as suitable for the
purpose specified and indicated.

EQUIPMENT

Equipment Schedule: Refer to KITCHEN EQUIPMENT SCHEDULE in Drawings, and
Architectural and MEP Drawings.

Installation Accessories: Provide rough-in hardware, supports and connections, attachment
devices, closure trim, and accessories as required for complete installation.

ITEMIZED EQUIPMENT
See KITCHEN EQUIPMENT SCHEDULE in DRAWINGS.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify ventilation outlets, service connections, and supports are correct and in required location.
B. Verify that electric power is available and of the correct characteristics.
3.02 INSTALLATION
A. Install items in accordance with manufacturers' instructions.
B. Insulate to prevent electrolysis between dissimilar metals.
3.03 ADJUSTING
A. Adjust equipment and apparatus to ensure proper working order and conditions.
B. Remove and replace equipment creating excessive noise or vibration.
3.04 CLEANING
A. Remove masking or protective covering from stainless steel and other finished surfaces.
Wash and clean equipment.
C. Polish glass, plastic, hardware, accessories, fixtures, and fittings.
3.05 PROTECTION
A. Remove protective coverings from prefinished work.
B. Protect finished work from damage.
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3.06 SCHEDULE

A. See Equipment product data sheets and desciptions following this section. Also refer to
KITCHEN EQUIPMENT SCHEDULE in the Drawings.

END OF SECTION
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SECTION 11-4001
CUSTOM FABRICATED FOODSERVICE EQUIPMENT

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Custom fabricated stainless steel units, including:
1. Serving counters - Alternate Bid.
2. Tables.
1.02 RELATED REQUIREMENTS

A. Section 11-4000 - Foodservice Equipment: General requirements covering all food service
equipment work; manufactured equipment items.

1.03 REFERENCE STANDARDS

ASME B16.18 - Cast Copper Alloy Solder Joint Pressure Fittings; 2018.

ASME B16.22 - Wrought Copper and Copper Alloy Solder-Joint Pressure Fittings; 2018.
ASME B16.26 - Cast Copper Alloy Fittings for Flared Copper Tubes; 2018.

© o w >

ASTM A240/A240M - Standard Specification for Chromium and Chromium-Nickel Stainless
Steel Plate, Sheet, and Strip for Pressure Vessels and for General Applications; 2015b.

E. ASTM A269/A269M - Standard Specification for Seamless and Welded Austenitic Stainless
Steel Tubing for General Service; 2015a (Reapproved 2019).

F. ASTM A270/A270M - Standard Specification for Seamless and Welded Austenitic and
Ferritic/Austenitic Stainless Steel Sanitary Tubing; 2015 (Reapproved 2019).

G. ASTM A276/A276M - Standard Specification for Stainless Steel Bars and Shapes; 2017.

ASTM A666/A666M - Standard Specification for Annealed or Cold-Worked Austenitic Stainless
Steel Sheet, Strip, Plate, and Flat Bar; 2024.

l. ASTM B32 - Standard Specification for Solder Metal; 2008 (Reapproved 2014).

J. ASTM B88 - Standard Specification for Seamless Copper Water Tube; 2016.

K. AWS A5.8M/A5.8 - Specification for Filler Metals for Brazing and Braze Welding; 2011
(Amended 2012).

1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Submit manufacturer's data sheets on each manufactured product to be used,
including:
1. Preparation instructions and recommendations.

2. Storage and handling requirements and recommendations.
3. Installation methods.
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1.05

4. Configuration, sizes, materials, finishes, locations, utility connections and locations.

Shop Drawings: Submit floor plans, elevations, cross-sections, and construction details for
fabricated units specified, including:

1. Layout and anchorage of equipment and accessories, including clearances for
maintenance and operation and required electrical or plumbing connections.

2. Size, type, and location of equipment drain lines and floor drains.

3. Special conditions, including required slab depressions, cores, wall openings, blockouts,
ceiling pockets, access panels, and above ceiling hanger assemblies.

4. Wiring, piping, and schematic diagrams.

QUALITY ASSURANCE

Manufacturer/Fabricator Qualifications: Company specializing in manufacture of commercial
food services equipment with minimum three years documented experience and NSF certified
for type of equipment specified.

PART 2 PRODUCTS

2.01 MATERIALS
A. Stainless Steel: 18-8 percent chromium-nickel composition, minimum; alloy Type 302, 304, or
316; No. 4 - Brushed finish on exposed surfaces.
1. Sheets: ASTM A240/A240M or ASTM A666/A666M.
2. Tubing: ASTM A269/A269M or ASTM A270/A270M; of true roundness with seams and
welds ground smooth.
3. Bars: ASTM A276/A276M.
B. Copper Tubing: ASTM B88; Type L, hard drawn.
1. Fittings: ASME B16.18, ASME B16.22, or ASME B16.26.
2. Solder: ASTM B32, lead-free.
3. Brazing Alloy: AWS A5.8M/A5.8 silver solder.
C. Sound Deadening Material: Bituminous paint or other water resistant mastic.
D. Manufactured Components:
1. Finish Hardware: Manufacturer's standard; stainless steel with polished finish.
E. Bolts, Screws, and Rivets: Stainless steel; do not use on exposed surfaces unless specifically
indicated or unavoidable.
1. Bolt and Screw Caps: Provide lock washer and chromium-plated brass/bronze acorn nut
to cap visible or exposed threads on inside of fixtures.
F. Anchoring Devices: Stainless steel, of type appropriate for use; provide seismic anchorage as
specified in SMACNA (KVS).
2.02 CUSTOM FABRICATED UNITS - GENERAL REQUIREMENTS
A. See drawings for dimensions and configurations; ensure proper fit by taking field measurements
prior to fabrication.
B. Provide fully shop assembled units conforming to SMACNA (KVS) and NSF 2, unless indicated
otherwise, and provide stainless steel components unless indicated otherwise.
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2.03

Counter and Table Tops: Stainless steel, 14 gage, 0.0747 inch thick, minimum; with

underbracing as recommended by SMACNA (KVS), and bullnose edges and 45-degree back

and end splashes, unless otherwise indicated.

1. 45 Degree Back and End Splashes: 12 inches high, coved at 5/8 inch radius, turned
back 2 inches at the top at 45 degree angle, turned down 1 inch.

2. Wall Clips: 4 inch long 14 gage, stainless steel "zee" clips; anchored to wall at 36 inches
on center.

FABRICATION

Joints, Bends, and Edges: Make each joint close fitting, especially butt and contact joints.

1. Make brake bends free of open-texture or orange peel appearance.

2. Make sheared edges free of burrs, projections, and fins.

3. Neatly finish mitered and bullnosed corners with under edge of material ground to

uniform condition, without overlapping materials or cracks.

Welding: Make each welded joint smooth, ductile, and watertight, without gaps, holes, or
discoloration or marring of surface adjacent to welds.

1. Use welding processes and filler metal compatible with material being welded. Do not
use carbon arc welding on surfaces that will be exposed to view in finished work.
2. Grind exposed welds flush with adjacent material; finish and polish to match adjacent
surface.
a. Avoid excessive heating of metal and metal discoloration.
b. When grinding, use iron-free abrasives, wheels, and belts that have not been used
on carbon-steel.
C. Remove pits, runs, sputter, cracks, low spots, voids, buckles, and other
imperfections.
d. Remove grain of rough grinding by several successively finer polishings until
specified finish is attained.
3. When welding sheet, penetrate entire thickness for entire length of joint; make joints flat,

continuous and homogeneous with sheet metal without reliance on straps under seams,
filling with solder, or spot welding.

4, When stainless steel is joined to dissimilar materials, use stainless steel for fastening
devices and welding material.

5. Protection Against Corrosion: Eliminate possibility of corrosion wherever welding occurs
on stainless steel, and minimize possibility of carbide precipitation in welding bolts and
Screws.

6. When welding galvanized steel, thoroughly clean and repair damaged galvanizing and
coat welds with polyurethane coating.

7. Where bolts or screws are welded to underside of tops or trim, finish and undepress the
exposed side of welds.

8. Coat welds and discolorations that are not exposed to view in finished work with metallic-

based paint to prevent the possibility of progressive corrosion of joints, unless welds are
ground and polished smooth.

Brazing of Copper Tubing to Brass and Bronze Fittings: Use silver solder, and do not braze
stainless steel.

PART 3 EXECUTION

3.01 EXAMINATION
A. Do not begin installation until substrates have been properly prepared.
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Verify correct locations of utility connections, floor drains, ventilation connections, and supports.

C. If substrate preparation is the responsibility of another installer, notify Architect of unsatisfactory
preparation before proceeding.
3.02 INSTALLATION
A. Install in accordance with fabricator's instructions and recommendations, plumb and level and in
proper locations, ready for utility connections.
B. Lay out work in advance to prevent damage to building, piping, wiring, or equipment; cut, fit, and
patch where necessary; coordinate work with others.
C. Do not cut or fit units in the field; if adjustments are necessary due to inadequate field
measurement prior to fabrication, take unit back to shop and perform modifications there.
D. Do not field weld unless absolutely necessary; weld and grind field joints in accordance with
specified fabrication procedures.
E. Securely anchor and attach non-mobile or adjustable-leg equipment to walls, floors, or bases
with stainless steel bolts.
F. Follow SMACNA (SRM) seismic restraint recommendations for project location.
3.03 ADJUSTING
A. Adjust new and existing equipment to ensure proper operation.
3.04 CLEANING
A. Remove masking or protective covering from stainless steel and other finished surfaces.
3.05 PROTECTION
A. Protect installed products until completion of project.
B. Touch-up, repair or replace damaged products before Date of Substantial Completion.
END OF SECTION
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SECTION 22-0500
PLUMBING MATERIALS AND METHODS

PART 1 - GENERAL

1.01

1.02

DESCRIPTION

The provisions of the General Requirements, Supplementary Requirements, and Division 1
apply to the plumbing work specified in this Division.

The requirements of this Section apply to the plumbing systems specified in these
Specifications and in other Division 22 sections.

Provide all items, articles, materials, equipment, operations and/or methods listed, mentioned,
shown and/or scheduled on the Drawings and/or in these Specifications, including all labor,
supervision, services, permits, fees, and incidentals necessary and required to provide a
complete and operable facility with complete systems as shown, specified, and required by
applicable codes.

The work shall include, but not be limited to, the following systems:

Water, sanitary sewer, and storm sewer service to point of connection on site.

Service and distribution piping including valves, supports, insulation, etc.

Complete plumbing systems, including fixtures, trim, equipment, etc.

Rough-in and final connection of plumbing equipment and fixtures furnished under other
Divisions of this Specification.

Piping to and connection of equipment or fixtures furnished outside of these
Specifications and Contract but described on the Drawings.

Special systems as specified herein.

@ o hAwN=

Advise subcontractor, suppliers, and vendors involved in the work specified in this Section of
the applicable requirements.

QUALITY ASSURANCE

All work and materials shall conform to all applicable local and state codes and all federal, state
and other applicable laws and regulations. All clarifications and modifications which have been
cleared with appropriate authorities are listed under the applicable sections. All electrical
products shall bear the label of a recognized testing laboratory such as UL or CSA.

Whenever the requirements of the Specifications or Drawings exceed those of the applicable
code or standard, the requirements of the Specifications and Drawings shall govern.

Codes and Standards: Comply with the provisions of the following referenced codes, standards
and specifications:

Federal Specifications (FS)

American National Standards Institute (ANSI)

National Electrical Manufacturer's Association (NEMA)

National Fire Protection Association (NFPA)

Underwriters Laboratories, Inc. (UL)

Factory Mutual (FM)

International Building Code (IBC) with State and Local Amendments
International Mechanical Code (IMC) with State and Local Amendments
Uniform Plumbing Code (UPC) with State and Local Amendments
10.  American Society for Testing and Materials (ASTM)

11.  Americans with Disabilities Act (ADA)

12.  International Fire Code (IFC) with State and Local Amendments

13.  Energy Policy Act (EPAct)

14.  Manufacturers Standardization Society (MSS)

15.  National Sanitation Foundation (NSF)
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1.03

1.04

1.05

16.  American Gas Association (AGA)

Each piece of equipment furnished shall meet all detailed requirements of the Drawings and
Specifications and shall be suitable for the installation shown. Equipment not meeting all
requirements will not be acceptable, even though specified by name. Where two or more units
of the same class of equipment are furnished, use product of the same manufacturer;
component parts of the entire system need not be products of same manufacturer. Furnish all
materials and equipment, new and free from defect and of size, make, type and quality herein
specified or approved by the Architect. All materials shall be installed in a neat and professional
manner.

All apparatus shall be built and installed to deliver its full rated capacity at the efficiency for
which it was designed.

The Drawings and Specifications are complementary. What is called for by one shall be as
though called for by both.

Drawings: Do not scale drawings for roughing-in measurements, nor use as shop drawings.
Make field measurements and prepare shop drawings. See Article 3.01 for more requirements.
Coordinate work with shop drawings of other specification divisions.

Field Wiring: It is the intent of these specifications that all systems shall be complete and
operable. Refer to all drawings and specifications, especially the electrical drawings, to
determine voltage, phase, circuit ampacity and number of connections provided. Provide all
necessary field wiring and devices from the point of connection indicated on the electrical
drawings. All equipment shall be installed in compliance with the Electrical Code and the
equipment’s UL listing. Bring to the attention of the Architect in writing, all conflicts,
incompatibilities, and/or discrepancies prior to bid or as soon as discovered.

WORK OF OTHER CONTRACTS

Work under this contract shall be conducted in a manner to allow for the future installations of
such equipment or items listed in other sections of this Specification.

WORK OF OTHER DIVISIONS

Work under this Division shall be conducted in a manner to cooperate with the installation of
such equipment or items as specified in other Divisions.

HVAC piping systems, fuel piping systems, fire suppression piping systems, and control devices
and control wiring relating to the heating and air conditioning systems are specified under other
Divisions of these Specifications except for provisions or items specifically noted on the
Drawings or specified herein.

Consult all Drawings and Specifications in this project and become familiar with all equipment to
be installed. Coordinate all aspects of the construction with the other trades on the job to
ensure that all work and materials required to provide a complete and operational facility are
included in the bid.

All sections of Division 22 are interrelated and shall be considered in their entirety when
interpreting any material, method, or direction listed in any section of Division 22. Individual
sections are not written for specific subcontractors or suppliers but for the General Contractor.
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES (SUBMITTALS)

Submit in accordance with Division 1 full technical and descriptive shop drawing data on
proposed materials and equipment as detailed in each section.

The Contractor shall verify that all equipment submitted can be delivered and installed within the
time constraints of the construction period.
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1.06

1.07

1.08

Include the manufacturer, type, style, catalog number, complete specification, certified
dimensions, and description of physical appearance for each item and option submitted.
Reproduction of catalog data sheets shall be clean and legible to show all details, including
gauge of metal used.

Include only information on exact equipment to be installed, not general catalogs of the
manufacturer. Where sheets show proposed equipment as well as other equipment, identify
proposed equipment with rubber stamp arrow or similar concise method.

Submit with each copy a transmittal letter verifying that all included equipment submittals have
been carefully considered for quality, dimensions, function, and have been coordinated with the
Drawings and Specifications. Guarantee that proposed materials will meet or exceed the
quality and function of those specified.

Include field wiring diagrams and connection diagrams for all control and/or low voltage
systems, including floor plans.

Submittal Review: The submittal review process is a means to provide quality control. The
action noted to be taken (or where conflicts with the contract documents are not noted) shall not
be interpreted by the Contractor as automatic "change orders." Approval of the data for
substitution and shop drawings shall not eliminate the Contractor’s responsibility for compliance
with Drawings or Specifications, nor shall it eliminate the responsibility for freedom from errors
of any sort in the data discovered prior to or after the review process. Deviations,
discrepancies, and conflicts between the submittals and the Contract Documents shall be called
to the Architect's attention in writing at the time of transmittal of the data.

Submittals shall be in the form of PDF documents. Arrange submittals numerically with
specification sections identified in tabs. All required sections shall be submitted at one time.
Partial submittals will be rejected without review.

PRODUCT SUBSTITUTION

Materials other than those specified may be approved for this project providing a written request
is submitted to the Architect prior to bid in accordance with Instructions to Bidders. Requests
shall include complete specifications, dimensions, manufacturer and catalog number for each
item for which approval is desired. If, in the opinion of the Architect, the material is not complete
or if it is not an acceptable substitute, he may reject it. The Architect's evaluation will be based
solely on the material submitted.

CHANGE ORDERS

All supplemental cost proposals by the Contractor shall be accompanied by a complete itemized
breakdown of labor and materials without exception. At the Architect's request, the Contractor's
estimating sheets for the supplemental cost proposals shall be made available to the Architect.
Labor must be separated and allocated for each item of work.

RECORD DOCUMENTS
Project Record (As-Installed) Drawings:

1. Maintain a set of record drawings on the job site as directed in Division 1.
2. Keep Drawings clean, undamaged, and up to date.
3 Record and accurately indicate the following:
a. Depths, sizes, and locations of all buried and concealed piping and all cleanouts,
whether concealed or exposed, dimensioned from permanent building features.
b. Locations of all valves with assigned tag numbers.
C. Changes, additions, and revisions due to change orders, obstructions, etc.
Eradicate extraneous information.
d. Locations of tracer wire terminal points.
e. Model numbers of installed equipment.
4. Make Drawings available when requested by Architect for review.
5. Submit as part of the required Project Closeout documents. Final submittal will be in the
form of reproducible drawings.
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1.09

A

C.

6. Quality of entire set of project record drawings to match the quality of the contract
documents; quality to be judged by Architect. Computer-aided design drafting (CADD)
shall be used to complete project record drawings. Use standards set in contract
documents. Note field modifications, all addenda and change order items on project
record drawings. [f deficiencies are found in either the quality or the accuracy of the
drawings, they will be returned unapproved. Additional review of subsequent
submissions shall be at the Contractor’s expense.

Operating and Maintenance Manuals: Submit Operating and Maintenance Instructions,
including manufacturer's service data, wiring diagrams, and parts lists and vendors for all
serviceable items of equipment, valve charts, balancing data, final control diagrams showing
final set points, duct and piping pressure test reports, equipment startup records, and any
additional equipment added by change order. Provide any performance curves, data, and model
numbers from submittals. Comply with provisions of Division one where applicable to the
mechanical work. Submittal shall be in the form of a PDF file per specification section. Arrange
submittals numerically with equipment type or classification identified in tabs. Manufactures
O&M manuals shall be provided as a single PDF file that can be hyper-linked by Owner for
reference. O&M manuals that are a series of PDF files will not be accepted.

WARRANTY

Furnish, prior to application for final payment, three copies of written and signed guarantee
effective a period of one year from date of completion and acceptance of entire project; agree to
correct, repair and/or replace defective materials and/or equipment or the results of defective
workmanship without additional expense to the Owner. Where no response satisfactory to the
Owner has occurred within three working days from the written report of a warranty covered
defect, the Contractor shall agree to pay for the cost of repair of the reported defect by a
Contractor of the Owner's choice.

Where the manufacturer's guarantee exceeds one year, the longer guarantee shall govern and
include the Contractor's labor.

Warranty period shall begin once all phases of construction are complete.

PART 2 - PRODUCTS

2.01

A

B.

C.

D.

2.02

A

GENERAL

General: Provide all new materials and equipment, identical to apparatus or equipment in
successful operation for a minimum of two years. Provide materials of comparable quality
omitted here but necessary to complete the work. Maximum allowable variation from stated
capacities, minus 5% to plus 10% as approved in each case.

Compatibility: Provide products which are compatible with other portions of the work and
provide products with the proper or correct power and fuel-burning characteristics, and similar
adaptations for the project.

Efficiency: Service (Domestic) Water Heating Equipment shall comply with ASHRAE Standard
90.1-2022 and the State Energy code. Where equipment efficiencies are indicated, the use of
alternate or substitute manufacturer’s equipment with lower efficiencies is not permitted.

Storage and Handling:

1. Delivery: Deliver to project site with manufacturer's labels intact and legible.

2. Handling: Avoid damage.

3. Storage: Inside protected from weather, dirt and construction dust. Where necessary to
store outside, elevate well above grade and enclose with durable, waterproof wrapping.

ACCESS PANELS

Manufacturers: Inryco/Milcor, Bilco, EImdor, Karp, Potter-Roemer or accepted substitute.
Inryco/Milcor Style DW, K, or M panels as required by construction.
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2.03

2.04

Construction: Flush style, fire rated in fire rated partitions and ceilings. Provide flush key
cylinder locks on all access panels less than 8' above the floor in public spaces. Turn keys over
to Owners at project completion. Screwdriver latches on all others. Stainless steel construction
when installed in locker room shower ceilings or restroom walls.

VALVES

General: Provide factory fabricated valves of the type, body material, temperature and pressure
class, and service indicated. Bronze gate, globe and check valves shall comply with MSS-SP-
80. Ball valves shall comply with MSS-SP-110. Iron gate and globe valves shall comply with
MSS-SP-70. Iron check valves shall comply with MSS-SP-71. Butterfly valves shall comply
with MSS-SP-67. Valve size same as connecting pipe size.

Acceptable Manufacturers: Milwaukee, Crane, Grinnell, Nibco, Hammond, Stockham, Legend,
Watts, and Walworth. Grooved end valves Victaulic, Gruvlock, or accepted substitute. NIBCO
numbers are given except as noted. Where possible, provide valves from a single manufacturer.

Valve styles: Domestic hot and cold water.

1. Ball: Lead free certified, two-piece, bronze body, full port, 600 psi WOG, Fig. T/S-585-70.
2. Check: Lead free certified, bronze body, swing check, 200 psi WOG, T/S-413B (bronze
disc) or T/S-413Y (Teflon disc).

Insulated Valves: Install extended-stem valves in all piping specified as insulated, and arrange
in the proper manner to receive insulation.

Selection of Valve Ends (Pipe Connections): Select and install valves with ends matching the
types of pipe/tube connections.

HANGERS AND SUPPORTS

General: Provide factory-fabricated horizontal piping hangers, clamps, hanger rod, inserts,
supports, etc., of the indicated MSS type and size. The Manufacturers Standardization Society
(MSS) of the Valve and Fittings Industry Practice SP-58 and SP-69 are referenced in this
section.

Manufacturers: B-Line, Carpenter & Paterson, Grinnell, Michigan, Superstrut, Tolco, Erico, or
accepted substitute. Grinnell figure numbers in parentheses where applicable (or other
manufacturers as noted).

Corrosion Protection: Provide materials which are zinc plated or factory painted to prevent
corrosion. Prevent electrolysis in the support of copper tubing by the use of copper hangers
and supports. Copper plated hangers along are not sufficient. See Part 3 for additional
direction.

Seismic Requirements: Provide seismic restraints in accordance with OSSC Section 1613.
Design restraint systems in accordance with “Seismic Restraint Manual: Guidelines for
Mechanical Systems," Second Edition, 1998, SMACNA, or “A Practical Guide to Seismic
Restraint” ASHRAE RP-812, 1999.

Horizontal Piping Hangers and Supports:

Adjustable Clevis Hanger: MSS Type 1 (Fig. 260).

Adjustable Band Hanger: MSS Type 7 (Fig. 97), fabricated from steel.

Adjustable Swivel-Band Hanger: MSS Type 10 (Fig. 70).

Clamp: MSS Type 4 (Fig. 212, 216).

Double-Bolt Clamp: MSS Type 3 (Fig. 295A, 295H), including pipe spacers.
Adjustable Saddle-Support: MSS Type 36 (Fig. 258) and MSS Type 37 (Fig. 259),
including saddle, pipe and reducer. Fabricate base-support from steel pipe and include
cast-iron flange or welded-steel plate.

7. Channel Support System: Galvanized, 12 gauge channel and bracket support systems,
single or double channel as indicated on the Drawings or as required by piping and
equipment weights. Grinnell "Power Strut" channel. Acceptable Manufacturers: Super
Strut, Globestrut, Bee, Kindorf or Unistrut.
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F.

G.

H.

2.05

A

B.

Vertical Pipe Clamps:

1. Two-Bolt Riser Clamp: MSS Type 8 (Fig. 261).
2. Four-Bolt Riser Clamp: MSS Type 42 include pipe spacers at inner bolt-holes.

Hanger Attachment:

Hanger Rod: Rolled threads, zinc plated. Right hand threaded.
Turnbuckles: MSS Type 13 (Fig. 230).

Weldless Eye-Nut: MSS Type 17 (Fig. 290).

Malleable Eye-Socket: MSS Type 16 (Fig. 110R).

Clevises: MSS Type 14 (Fig. 299).

b=

Building Attachments:

1. Concrete Inserts: MSS Type 18 (Fig. 282), steel or Grinnell Power-Strut PS349
continuous channel. Acceptable Manufacturers: Michigan Hanger, Globestrut, Unistrut,
Super Strut.

2. Clamps: MSS Type 19 (Fig. 285, 281), Type 20, 21 (Fig. 225, 226, 131), Type 23 (Fig.
86, 87, 88), Type 25 (Fig. 227), Type 27 through 30 where applicable.

IDENTIFICATION MARKERS
Pipe Markers:

1. Adhesive pipe markers of width, letter size and background color conforming to ANSI
A13.1.

2. Acceptable Manufacturers: Brady B946 with arrow banding tape or similar Seaton,
Zeston, MSI.

Nameplates:

1. Engraved nameplates, 1/16" thick, laminated 2-ply plastic, bottom ply white, outer ply
black, letters formed by exposing bottom ply.
2. Size: 2" by 4" nameplates with 1/4" high letters.

PART 3 - EXECUTION

3.01

A

B.

C.

D.

LAYOUT AND COORDINATION

Site Examination: Before starting work, carefully examine site and all contract Drawings.
Become thoroughly familiar with conditions governing work on this project. Verify all indicated
elevations, building measurements, roughing-in dimensions and equipment locations before
proceeding with any of the work.

Utility Locations: The location of existing utilities, wires, conduits, pipes, ducts, or other service
facilities are shown in a general way only on the Drawings and are taken from existing records.
Ascertain whether any additional facilities other than those shown on the plans may be present
and determine the exact location and elevations of all utilities prior to commencing installation.

Sleeves, Inserts, Cast-in-Place Work: Provide sleeves, inserts, anchoring devices, cast-in-
place work, etc. which must be set in concrete sequenced at the proper time for the project
schedule.

Coordination:

1. The drawings are based on equipment of a certain manufacturer and may be identified as
such. Where alternate manufacturers or approved substitutes are incorporated into the
work, any required design changes are the responsibility of the Contractor. Such
changes may include changes in utility or system connection sizes, location, or
orientation, service clearances, structural support or acoustic considerations.
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3.02

3.03

2. Prepare accurate AutoCAD shop drawings showing the actual physical dimensions
required for the installation for piping and plumbing devices. Submit drawings prior to
purchase/fabrication/installation of any of the elements involved in the coordination.
Provide drawing files to other trades for coordination.

3. Cooperate with other trades in furnishing material and information for sleeves, bucks,
chases, mountings, backing, foundations and wiring required for installation of
mechanical items.

4. Coordinate all work with other trades and determine in advance where interfacing of the
mechanical work and other work are required to be connected together. Provide all
materials and equipment to make those connections. Submit shop drawings showing
required connections where special conditions exist.

Discrepancies: Report immediately any error, conflict or discrepancy in Plans, Specifications
and/or existing conditions. Do not proceed with any questionable items of work until clarification
of same has been made. Should rearrangement or re-routing of piping be necessary, provide
for approval the simplest layout possible for that particular portion of the work.

UTILITY COORDINATION

Utility Coordination: Coordinate all aspects of the incoming plumbing utility services indicated
with the City Engineer, serving utility, and the off-street Improvements Contractor.
Requirements of the utility company which exceed the provisions made on the Drawings or
covered by these Specifications shall take precedence. Provisions made on the Drawings or
Specifications in excess of the utility company's requirements shall take precedence. No
additional compensation will be allowed the Contractor for connection fees or additional work or
equipment not covered in the Drawings or Specifications which are a result of policies of the
serving utilities.

GENERAL INSTALLATION

Locating and Positioning Equipment: Observe all Codes, Regulations and good common
practice in locating and installing mechanical equipment and material so that completed
installation presents the least possible hazard. Maintain adequate clearances for repair and
service to all equipment and comply with Code requirements.

Arrangement: Arrange piping parallel with primary lines of the building construction, and with a
minimum of 7' overhead clearance in all areas where possible. Unless indicated otherwise,
conceal all piping. Locate operating and control equipment properly to provide easy access,
and arrange entire mechanical work with adequate access for operation and maintenance.
Give right-of-way to piping which must slope for drainage. Set all equipment level or as
recommended by manufacturer. Under no conditions shall beams, girders, footings or columns
be cut for mechanical items. Casting of pipes into concrete is prohibited unless so shown on
Drawings.

Drip Pans: Provide drip pans under all domestic hot water heaters and all above ceiling in-line
pumps and cooling coils or as noted on drawings. Locate pan immediately below piping and
equipment, and extend a minimum of 6" on each side and lengthwise 18" beyond equipment
being protected. Fabricate pans 2" deep, of reinforced 20 gauge galvanized sheet metal with
watertight seams and rolled or hemmed edges. Provide 3/4" drainage piping, properly
discharged to over floor drain or as shown on the Drawings. Comply with Mechanical Code for
overflow protection and pipe sizing.

Access Panels: Provide access panels with proper backing reinforcement for all equipment,
dielectric unions, valves and items requiring service and installed above ceilings, behind walls,
orin furring, complete with correct frame for type of building construction involved. Exact size,
number and location of access panels are not necessarily shown on Drawings. Use no panel
smaller than 12" by 12" for simple manual access or smaller than 16" x 20" where personnel
must pass through.

Adjusting: Adjust and calibrate all automatic mechanical equipment, mixing valves, flush
valves, float devices, etc. Adjust flow rates at each piece of equipment or fixture.
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F. Building Vapor Barrier: Wherever the building insulation vapor barrier is penetrated by piping,
hangers, conduits, etc., provide clear self-adhesive tape recommended by the insulation
manufacturer around the penetrations.

3.04 VALVE INSTALLATION

A. General: Comply with the following requirements:

1. Install valves where required for proper operation of piping and isolation of equipment,
including valves in branch lines where necessary to isolate sections of piping, and where
shown on the drawings. Install valves at low points in piping systems that must be
drained for service or freeze protection.

2. Locate valves in accessible spaces (or behind access panels) and so that separate
support can be provided when necessary.

3. Install valves with stems pointed up, in the vertical position where possible, but in no case
with stems pointed downward from a horizontal plane.

B. Insulated Valves: Install extended-stem valves in all piping specified as insulated, and arrange
in the proper manner to receive insulation.

C. Valve Access: Provide access panels to all valves installed behind walls, in furring or otherwise
inaccessible.

3.05 INSTALLATION OF HANGERS AND SUPPORTS

A General: Proceed with the installation of hangers, supports and anchors only after the required
building structural work has been completed in areas where the work is to be installed. Correct
inadequacies including (but not limited to) the proper placement of inserts, anchors and other
building structural attachments.

1. Install hangers, supports, clamps, and attachments to support piping and equipment
properly from the building structure. Use no wire or perforated metal to support piping,
and no supports from other piping or equipment. For exposed continuous pipe runs,
install hangers and supports of the same type and style as installed for adjacent similar
piping.

2. Prevent electrolysis in the support of copper tubing by the use of at least 2 layers of UPC
listed 10 mil tape at all bearing surfaces or strut clamp cushion. Copper plated hangers
alone are not sufficient.

3. Arrange supports to prevent eccentric loading of joists and joist girders. Locate supports
at panel points only.

B. Provisions for Movement:

1. Install hangers and supports to allow controlled movement of piping systems and to
permit freedom of movement between pipe anchors, and to facilitate the action of
expansion joints, expansion loops, expansion bends and similar units. Install specified
seismic restraints to restrict excessive movement.

2. Install hangers and supports so that equipment and piping live and dead loading and
stresses from movement will not be transmitted to connected equipment.

3. Install hangers and supports to provide the indicated pipe slopes, and so that maximum
pipe deflections allowed by ANSI B31 are not exceeded. Comply with the following
installation requirements:

a. Clamps: Attach clamps, including spacers (if any), to piping outside the insulated
piping support. Do not exceed pipe stresses allowed by ANSI B31.

b. Insulated Pipe Supports: Insulated pipe supports shall be supplied and installed
on all insulated pipe and tubing.

C. Load Rating: All insulated pipe supports shall be load rated by the manufacturer
based upon testing and analysis in conformance with ASME B31.1, MSS SP-58,
MSS SP-69 and MSS SP-89.

d. Support Type: Manufacturer's recommendations, hanger style and load shall
determine support type.
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e. Insulated Piping Supports: Where insulated piping with continuous vapor barrier or
where exposed to view in finished areas is specified, install hard maple wood
insulation shields (Elcen Fig. 216) or steel pipe covering protection shields (MSS
type 39) at each hanger.

C. Pipe Support:

1. Vertical Spacing: Support at base, at equivalent of every floor height (maximum 10' as
required by Code) and just below roof line.
2. fS?lrewed or Welded Steel or Copper Piping: Maximum hanger spacing shall be as
ollows:
Steel Copper
1-1/4" and smaller 7' span 6' span
1-1/2" pipe 9' span 6' span
2" pipe 10' span 10" span
2-1/2" & larger 12' span 10' span
3. Cast Iron Soil Pipe:
a. Hubless and Compression Joint: At every other joint except when developed
length exceeds 4', then at each joint.
b. Additional Support: Provide at each horizontal branch and/or at concentrated
loads to maintain alignment and prevent sagging.
4. Install additional hangers or supports at concentrated loads such as pumps, valves, etc.
to maintain alignment and prevent sagging.
5. Support Rod: Hanger support rods sized as follows:
Pipe and Tube Size Rod Size
Inches mm Inches mm
1/2” to 4” 12.7t0 101.6 3/8” 9.5
5710 8” 127.0 to 203.2 1/2” 12.7
10" to 12” 254.0 to 304.8 5/8” 15.9
6. Provide manufactures approved channel continuously below all horizontal PEX or other

plastic pipe where hung from structure.
D. Adjust hangers and supports to bring piping to proper levels and elevations.

Provide all necessary structural attachments such as anchors, beam clamps, hanger flanges
and brackets in accordance with MSS SP-69. Attachments to beams wherever possible.
Supports suspended from other piping, equipment, metal decking, etc., are not acceptable.

F. Horizontal banks of piping may be supported on common steel channel member spaced not
more than the shortest allowable span required on the individual pipe. Maintain piping at its
relative lateral position using clamps or clips. Allow lines subject to thermal expansion to roll
axially or slide. Size channel struts for piping weights.

G. Installation of drilled-in concrete anchors shall comply with the manufacturer’s instructions for
working load, depth of embedment, and spacing between anchors and from the edge of the
slab. Use only wedge style anchors.

H. Seismic Restraints, Equipment Attachments, and Supports: Install restraints where
recommended in SMACNA "Seismic Restraint Manual." Show analysis of supporting structure,
anchorages, and restraints in accordance with OSSC Chapter 16 and reference ASCE
standard. Seismic restraint system components shall be approved by the California Office of
Statewide Health Planning and Development (OSHPD). Acceptable Manufacturers:
Amber/Booth, Mason Industries, Tolco, or approved. Contractor shall submit calculations and
shop drawings, sealed and signed by a Professional Engineer, showing seismic restraint design
for all equipment, piping and ductwork required to be braced. Seismic importance factor is 1.0.
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3.06

3.07

3.08

3.09

3.10

PLUMBING SYSTEM IDENTIFICATION

Piping System: Indicate each pipe system by its generic name (abbreviated) as
shown/scheduled/specified; except vent and drainage piping. Comply with ANSI A13.1 for
marker locations, letter sizes, and colors. Include arrows to show direction of flow and "Electric
]'cl'raced" signs to identify heat cable wrapped piping. Locate pipe labels in accessible areas as
ollows:

Near each valve, meter, gauge, or control device.

Near equipment such as pumps, heat exchangers, water heaters, etc.

At piping branch connections.

At penetrations (each side) of walls, ceilings, and floors.

At access panels and doors.

At 25 foot maximum intervals. Provide a minimum of 1 label above each room where lift
out ceiling is installed. Reduce intervals in congested areas such as mechanical rooms.

SUThWN =

Equipment: Provide engraved plastic-laminate signs at locations of major equipment such as
heat exchangers, pumps, etc. ldentify equipment in field same as on drawings. Permanently
mount in an appropriate and effective location.

Operation Tags: Where needed for proper and adequate information on operation and
maintenance of mechanical systems, provide tags of plasticized card stock, either pre-printed or
hand printed to convey the message; example: "DO NOT CLOSE THIS VALVE EXCEPT
WHEN THE PUMP IS OFF."

EQUIPMENT CONNECTIONS

Provide complete plumbing connections for all items of equipment requiring such connections,
including incidental piping, fittings, trim and labor necessary for a finished working installation.

Verify the rough-in and finish requirements for all equipment provided under other Divisions of
the work and requiring plumbing connections with equipment supplier and installer prior to
rough-in. Minimum branch pipe size for fixtures shall be 1/2".

PROTECTION

Protect all work and materials against loss or damage. Close all pipe openings with caps or
plugs. At final completion, thoroughly clean and deliver all work and equipment in an
unblemished new condition. Keep all motors and bearings in watertight and dustproof covers
during entire course of installation.

Protect floors, walls, framing and sheathing where pipe cutting and threading operations are
conducted with plastic sheeting under plywood sheets. Extend plastic sheeting beyond the
plywood. Clean-up metal cuttings, oil, etc., daily or as necessary to prevent debris from being
tracked beyond the protected area. Damages, as determined by the Architect, due to the pipe
cutting/threading operation shall be repaired by the responsible trade.

CUTTING AND PATCHING

General: Comply with the requirements of Division 1 for the cutting and patching of other work
to accommodate the installation of mechanical work. Do all necessary cutting and patching of
existing building and yard surfaces required for completion of the mechanical work. Patch to
match finish and color of adjacent surfaces. Coordinate work in remodel and new areas to
avoid cutting of new finished surfaces.

MECHANICAL PAINTING
Minimum Requirements: All mechanical equipment, piping, insulation, etc., exposed in finished

areas, storage rooms and other locations except mechanical equipment rooms will be painted
per 0990 00.
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3.11

PLUMBING WORK CLOSEOUT

General: Refer to the Division 1 sections for general closeout requirements. Calibrate all
equipment requiring same. Complete each system as shown or specified herein and place in
operation except where only roughing-in or partial systems are called for. Each system shall be
tested and left in proper operation free of leaks, obstructions, or contamination.

Record Drawings: Submit record set of drawings required in Division 1 as previously specified
in this Section.

Closeout Equipment/Systems Operations: Sequence operations properly so that work of
project will not be damaged or endangered. Coordinate with seasonal requirements. Operate
each item of equipment and each system in a test run of appropriate duration with the Architect
present, and with the Owner's operating personnel present, to demonstrate sustained,
satisfactory performance. Adjust and correct operations as required for proper performance.
Clean and lubricate each system, and replace dirty filters, excessively worn parts and similar
expendable items of the work.

Operating Instructions: Conduct a walk-through instruction seminar for the Owner's personnel
who are to be involved in the continued operation and maintenance of plumbing equipment and
systems. Provide written instructions outlining and explaining the identification system,
operational diagrams, emergency and alarm provisions, sequencing requirements, seasonal
provisions, security, safety, efficiency and similar features of the systems.

END OF SECTION
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SECTION 22-0700
PLUMBING INSULATION

PART 1 - GENERAL

1.01 DESCRIPTION

A. The requirements of this section apply to the insulation of plumbing systems specified
elsewhere in these specifications.

B. The requirements of Section 220500, Common Plumbing Materials and Methods, also apply to
this section.

1.02 QUALITY ASSURANCE

A Minimum Insulation Thickness and Thermal Performance: Comply with Chapter 13 provisions
of the State of Oregon Structural Specialty Code.

B. Composite (Insulation, Jacket or Facing and Adhesives) Fire and Smoke Hazard Ratings: Not
to exceed a flame spread of 25 or smoke development of 50 and containing less than 0.1% by
weight deca-PDE fire retardant.

C. Component Ratings of Accessories (Adhesives, Mastics, Cements, Tapes, Finishing Cloth for

Fittings): Same as "B" requirements above and permanently treated. No water soluble
treatments.

1.03 SUBMITTALS
A Submit catalog data and performance characteristics for each product specified.
1.04 PRODUCT DELIVERY, STORAGE AND HANDLING
A. General: In addition to the requirements specified in Section 220500, the following apply:

1. Deliver insulation, coverings, cements, adhesives and coatings to the site in factory-
fabricated containers with the manufacturer's stamp or label affixed showing fire hazard
ratings of the products. Store insulation in original wrappings and protect from weather
and construction traffic.

2. Protect insulation against dirt, water, chemical and mechanical damage. Do not install
damaged insulation. Remove such insulation from project site.

PART 2 - PRODUCTS

2.01 ACCEPTABLE MANUFACTURERS

A. Insulation Manufacturers: Johns Manville, Owens-Corning, Knauf, Certain Teed, Armstrong,
Pabco, Imcoa or Nomaco. Johns Manville products are listed unless indicated otherwise.

B. Adhesive Manufacturers: Foster, 3M, Insul-Coustic, Borden, Kingco or Armstrong.

2.02 PIPING INSULATION

A Interior and Exterior Piping Systems 32 to 180 Deg. F: Glass fiber preformed pipe insulation
with a minimum K-value of 0.23 at 75 deg. F, a minimum density of 3.5 pounds per cubic foot
within all-service vapor barrier jacket, vinyl or pre-sized finish and pressure sensitive seal
containing less than 0.1% by weight deca-PDE fire retardant.
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B.

2.03

A

B.

C.

Pipe Temperatures Minus 30 to 180 Deg. F: Flexible, preformed, pre-slit, self-sealing
elastomeric pipe insulation up to 2-1/8" ID, thermal conductivity of 0.27 BTU/hr. sq. ft./in. at 75
deg. F and vapor transmission rating of 0.2 perms/inch. On cold surfaces, apply in thickness
necessary to prevent condensation on the surface at 85 deg. F and 70% RH. Armstrong
"Armaflex 2000" or, in concealed locations, Imcoa or Nomaco also approved.

INSULATION ACCESSORIES

Insulation Compounds and Materials: Provide rivets, staples, bands, tapes, adhesives,
cements, coatings, sealers, welded studs, etc., as recommended by the manufacturer for the
insulation and conditions specified. No staples allowed on cold water piping systems.

PVC Protective Jacketing and Valve and Pipe Fitting Covers: Johns Manville Zeston 2000,
Proto LoSmoke, or Ceel-Co Ceel-Tite 100 Series with precut fitting fiberglass insulation or
approved.

Jacket Lap Sealing Adhesives: Foster Drion 85-75 contact cement or approved substitute.

PART 3 - EXECUTION

3.01 PIPING INSULATION

A. General: Do not insulate underground piping except at joints and fittings on preinsulated piping
unless indicated otherwise. At Contractor’s option and in accordance with Part 2 of this section,
elastomeric insulation may be installed on domestic water piping in thicknesses equivalent to
the glass fiber insulation. Installation shall comply with the manufacturer’s recommendation
with joints and seams completely sealed.

B. Domestic Water Piping:

1. Insulate with glass fiber pipe covering, 1” thick for cold water piping and for 1" and
smaller hot water piping; 1-1/2" for 1-1/4" and larger hot water piping.

2. Insulate hot water return piping same as cold water piping.

3. Insulate all water piping exposed to outside weather and freezing temperatures with 1”
thickness of glass fiber pipe covering with weather-proof metal jacket. Apply insulation
after heat cable is installed.

4. For PEX pipe installations delete requirements for insulation on cold water lines and non-
circulated hot water lines. Circulated hot water and hot water recirculation lines to be
insulated.

C. Pipe Fittings:

1. Insulate and finish all fittings including valve bodies, bonnets, unions, flanges and
expansion joints with precut fiberglass insulation and preformed PVC covers sealed to
adjacent insulation jacket for continuous vapor barrier covering over all fittings.

2. Provide removable/reusable insulation covers on 4" and larger valves, unions, flanges,
pump casings, strainers and similar fittings or equipment requiring periodic service.

D. Protective Covering: Install continuous protective PVC or metal covering on all piping and
fittings in mechanical rooms, accessible tunnels, attic spaces, accessible ceilings, etc., where
insulation may be subject to damage. Install with rivets or cement seams and joints.

E. Insulated Piping: Comply with the following.

1. Attach clamps and spacers to piping.

a. Piping Operating above Ambient Air Temperature: Clamp may project through
insulation.

b. Piping Operating below Ambient Air Temperature: Use thermal-hanger shield
insert with clamp sized to match OD of insert.

c. Do not exceed pipe stress limits according to ASME B31.9.

2. Install MSS SP-58, Type 39 or Type 40 protection saddles, if insulation without vapor
barrier is indicated. Fill interior voids with insulation that matches adjoining insulation.
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a. Thermal-hanger shield inserts may be used. Include steel weight-distribution plate
for pipe NPS 4 (DN100) and larger if pipe is installed on rollers.

3. Shield Dimensions for Pipe: Not less than the following.
a. NPS 1/4 to NPS 3-1/2 (DN8 to DN90): 12 inches (305 mm) long and 0.048 inch
(1.22 mm) thick.
b. NPS 4 (DN100): 12 inches (305 mm) long and 0.06 inch (1.52 mm) thick.
c. NPS 5 and NPS 6 (DN125 and DN150): 18 inches (457 mm) long and 0.06 inch
(1.52 mm) thick.
d. NPS 8 and NPS 14 (DN200 and DN350): 24 inches (610 mm) long and 0.075 inch
(1.91 mm) thick.
e. NPS 16 and NPS 24 (DN400 and DN600): 24 inches (610 mm) long and 0.105
inch (2.67 mm) thick.
4, Pipes NPS 8 (DN200) and Larger: Include wood inserts.
5. Insert Material: Length at least as long as protective shield.
6. Thermal-Hanger Shields: Install with insulation same thickness as piping insulation.
F. Piping Insulation Lap Seams and Butt Joints: Install insulation jacket in accordance with

manufacturer's recommendation and without staples on cold water lines. Where jacket joint
and lap seams have not adhered, remove affected section of insulation and reinstall or apply lap
sealing adhesive in accordance with manufacturer's instructions.

END OF SECTION
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SECTION 22-1000
PLUMBING PIPING

PART 1 - GENERAL

1.01

A

B.

1.02

w

C.

D.

T

1.03

A

1.04

A

DESCRIPTION

Provide pipe, pipe fittings, piping specialties, pumps and related items required for complete
piping system.

Related Work: The requirements of Section 220500, Common Plumbing Materials and
Methods, also apply to this section.

QUALITY ASSURANCE

General: ASTM, and ANSI Standards are indicated. In addition, special standards are
referenced where neither ASTM nor ANSI Standards are applicable.

Labeling: All piping shall be continuously and legibly labeled on each length as required by
codes and standards and including as a minimum, country of origin, manufacturer’s
identification marking, wall thickness designation, and applicable standards and approvals.
Fittings shall be labeled as required by the referenced standard. Tubular fixture traps shall be
stamped with manufacturer’s mark and material thickness.

Potable Water Valves: Potable water piping materials not limited to faucets, mixing valves, or
pressure reducing valves. Valves shall meet NSF Standard 61, Section 9, for drinking water
faucets and shall be brass construction. Brass components which contact water within the
faucet shall be from brass which contains no more than 3 percent lead by dry weight.

Concealed Plastic Piping: No concealed plastic piping inside the building unless approved by
Code or Governing Authorities.

Definitions: Where piping fluid is not indicated in the following paragraphs, provide similar

piping materials for similar fluids (i.e., "make-up water" = "domestic water"; "wet stand pipe" =
"fire sprinkler pipe"; "drainage piping" = "sanitary/storm sewer piping").

Plumbing System Disinfection shall be performed by an experienced, qualified, chemical
treatment agency.

STORAGE AND HANDLING

Provide factory-applied end caps on each length of pipe and tube. Maintain end caps through
shipping, storage and handling as required to prevent pipe-end damage and eliminate dirt and
moisture from inside of pipe and tube. Protect flanges and fittings from moisture and dirt by
inside storage and enclosure, or by packaging with durable, waterproof wrapping.
SUBMITTALS

Submit catalog data for each product specified.

PART 2 - PRODUCTS

2.01 PIPING MATERIALS
A. Copper Pipe and Tube:
1. Application:
a. Domestic water.
b. Priming lines.
2. Pipe: ASTM B88. Produced by American manufacturer only. Foreign produced piping is
not allowed.
a. Above Ground Domestic Water: Type L hard temper copper with soldered joints.
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3.

b. Underground Domestic Water and Priming Lines: Type L soft annealed with no
joints or type K hard tempered copper with silver soldered joints.
Fittings: Wrought copper solder-joint fittings, ANSI / ASME B16.22.

B. Cast Iron DWYV Pipe:

1.

Application: 1-1/2" and larger.

a. Sanitary waste
b. Plumbing vent
C. Rain drain

Pipe: Hubless cast iron soil pipe, CISPI 301-05/ASTM A 888-05. Produced by American

manufacturer only. Foreign produced piping is not allowed.

Fittings: Hubless cast iron fittings: CISPI 301-05/ASTM A 888-05.

Couplings:

a. Standard Duty: No-hub couplings meeting CISPI 310 and incorporating ASTM C
564 gasket, type 301 SS corrugated shield and type 301 SS clamping bands. Two
clamping bands on 1-1/2” thru 4” pipe and four bands on 6” thru 10” pipe.

b. Heavy Duty: No-hub couplings meeting ASTM C 1540, and FM 1680. ASTM C 564
neoprene gasket, type 304 SS corrugated shield and type 304 SS clamping bands.
Four bands on 1-1/2” thru 4” pipe and 6 bands on 5” thru 10” pipe.

C. Couplings to Dissimilar Pipe in Concealed Locations: Fernco "LowFlex" or
approved substitute.

Manufacturers: Cast iron pipe and fittings — AB&I, Charlotte Pipe, Tyler Pipe, or

approved. All pipe shall be labeled by the manufacturer.

C. Plastic Pipe — Drain, Waste, Vent (DWV):

1.

Application:
a. Sanitary waste
b. Plumbing vent
C. Rain drain
ipe:
a. Poly(vinyl chloride) (ASTM D1784) (PVC) solid core plastic drain, waste and vent

pipe (ASTM D2665 and D1785) and fittings (ASTM D2665) (DWV).
Fittings: Provide fittings of the type indicated, matching piping manufacture. Where not
otherwise indicated, provide fittings produced and recommended for the service indicated
by the piping manufacturer.

D. Plastic Pipe:

1.

Application:

a. Below grade domestic water.

b. Above grade where concealed domestic water when continuously supported per
specification.

C. Priming lines if covered and protected from damage and light.

d. Not allowed within 18” of flush valve roughin.

Pipe:

a. Cross-linked polyethylene (PEX) tubing manufactured by PEX-a or Engel Method

for Water Service: Tested/listed to ASTM E84, ASTM F876 and F877, and CSA
B137.5 listed certified to NSF standards 14 and 61. Rated for 100 PSI at 180° F.
UPONOR, AQUAPEX or approved.
Fittings: ASTM F1960 cold expansion fittings. Provide fittings of the type matching
piping manufacture and recommended by the piping manufacturer for the service
indicated.

2.02 MISCELLANEOUS PIPING MATERIALS

A. Insulating (Dielectric) Fittings: Do not use, see Section 3.3, D.

B. Soldering and Brazing Materials: Provide soldering materials as determined by the installer to
comply with installation requirements.

1.
2.

Tin-Antimony Solder: ASTM B32, Grade 95TA.
Lead-Free Solder: ASTM B32, Grade HB. Harris "Bridgit" approved.
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3. Silver Solder: ASTM B32, Grade 96.5TS.
4. Flux: Water soluble paste flux.
5. Brazing filler rod: BCuP rod to suit conditions.

C. Sleeve Seal: Rubber-link pipe wall and casing closure. Thunderline Link-Seal. For fire rated
wall, floor or ceiling penetrations, 3-M "CP-25" caulk, "No. 303" putty and/or "PSS 7904" sealing
system.

D. Strainers: "Y-pattern," iron or bronze body rated for pressures indicated with blow-off
connection and 20 mesh stainless steel screen.

E. Tracer Wire: 14 gauge, single strand, copper wire with blue insulation for water, green for
sanitary and storm sewers, and yellow for gas. 3M "DBY" direct bury splice kit required at all
splices.

2.03 PIPING SPECIALTIES
A. Cleanouts:

1. Manufacturer: J.R. Smith, Zurn, Wade, Watts, Josam, Mifab, or approved substitute.

2. Types:
a. Tile Floor Cleanouts: Smith 4053-U with square heavy-duty nickel bronze top,

bronze plug, and vandalproof screws. Adjustable top where cast into floor slab.

b. Carpeted Floor Cleanout: Smith 4023-U-X with round heavy-duty nickel bronze
top, bronze plug, carpet clamping device, and vandalproof screws. Adjustable top
where cast into floor slab.

C. Concrete Floor Cleanout: Smith 4023 with round heavy-duty nickel bronze top.
Stainless steel shallow cover and vandalproof screws. Adjustable top where cast
into floor slab.

d. Wall Cleanouts: Smith 4472-U, bronze ferrule with raised head bronze plug,
stainless steel shallow cover and vandalproof screws.

e. Outside Area Walks and Drives: Smith 4253-U-G with galvanized cast iron body,
top secured with vandalproof screws, and bronze plug. Install in 18” x 18” x 6”
deep concrete pad flush with grade.

B. Drains:

1. Zurn, Jay R. Smith, Josam, Watts, Wade and Mifab are approved. Numbers scheduled
on drawings represent minimum acceptable standard for locations involved. Where
Sioux Chief or CECO is listed previously listed manufactures are approved.

2. See drawings for model number and options required.

3. Install 4 pound sheet lead flashing, extending not less than 10" from and clamped to all
drains not completely cast-in-place in a homogeneous material.

C. Flashing: Minimum 4# sheet lead; to extend horizontally 10” from edge of vent penetrations or
rain drain body and vertically 12" minimum up from roof turned over and down into hub of vent
or finished with bronze cap providing counterflashing for screwed pipe.

D. Shock Arrester: Precharged bellows or sealed piston type manufactured to meet PDI WH-201
and ASSE 1010 Standards. Size in accordance with PDI procedures. J. R. Smith, PPP, Sioux
Chief, Wade, Zurn, Watts, Josam, or approved substitute.

E. Priming Valves:

1. Electrically operated priming station with header sized for number of outlets required.
Provide with 120v power supply, timer, and solenoid valve tested per UL. Provide with
IAPMO approved atmospheric vacuum breaker. Provide in recessed wall box with
access door per Section 220500. P.P.P. Inc., PT Series or approved.

2. Flow operated valves Jay R. Smith 2699 only. Locate in closets, under counters or in
walls behind access panels as specified in Section 220500.
3. Mclntosh Primes: Manufactured for connection to flush valve to be with gasket chrome
supply line and wall escutcheon.
4. Use copper or PEX specified previously for all underground priming lines.
18.27.3 American Legion Hall 22-1000 PLUMBING PIPING

Building Remodel July 2026 AND PUMPS



F.

G.

H.

J.

2.04

2.05

w

D.

Traps: Except chrome plated fixture traps. Recessed drainage pattern for threaded pipe and
same grade as pipe for cast iron and plastic pipe; with cleanout plugs in trap body in all above
grade locations.

Pressure Reducing Valve: Single seat type with renewable stainless steel seat and valve. Size
and capacity as shown on Drawings. Bronze bodies with screwed connections on valves 2-1/2”
and smaller and flanged steel bodies on valves 3” and larger. Install each PRV with strainer on
inlet or internal strainer. Leslie, Watts, Cash-Acme, Zurn-Wilkins, or approved substitute.

Backflow Preventer: Where indicated on the Drawings, install a reduced pressure backflow
preventer complete with shutoff valves, two separate check valves, differential relief valve, and
test cocks. USC Foundation for Cross Connection Control, State Health Officials, and serving
utility approved. Bronze bodies on units 2” and smaller, and cast iron bodies with bronze trim
on units 2-1/2” and larger.

Backflow Preventer: Where indicated on the Drawings, install a double check backflow
preventer complete with shutoff valves, two separate check valves, and test cocks. USC
Foundation for Cross Connection Control, State Health Officials, and serving utility approved.
Bronze bodies on units 2” and smaller, and cast iron bodies with bronze trim on units 2-1/2” and
larger.

Domestic Water Balancing Valve: Lead free brass or bronze body or 300 Series stainless steel
body with stainless steel trim. Victaulic TA Series 76X or approved substitute.

PUMPS

Domestic Hot Water Circulator: Stainless steel body and lead free design in-line circulator with
sleeve bearing. Provide with EC motor operation to allow balancing to actual needs. Grundfos
Alpha Series or equal Bell & Gossett, Peerless, or Armstrong. Provide with aqua-stat to operate
pump when enabled by DDC system.

BACKFILL MATERIALS

Subbase Materials: A graded mixture of gravel, sand, crushed stone or crushed slag.

Finely-Graded Subbase Material: Well graded sand, gravel, crushed stone or crushed slag,
with 100% passing a 3/8" sieve.

Backfill Material: Soil material suitable for compacting to the required densities, and complying
with AASHTO designation M145, Group A-1, A-2-4, A-2-5, or A-3.

Stabilization Fabric: Nonwoven stabilization and drainage fabric. Mirafi 140S or 140M.

PART 3 - EXECUTION

3.01 UTILITY SERVICE

A. Plumbing Utility Connections: Complete installation. Contact local serving utilities to determine
conditions involved and make or arrange to have connection made at proper time and pay all
costs involved.

B. Sanitary and Storm Sewers: Connect sanitary and storm sewers as shown on the Drawings
and as required by the serving utility. Verify depth, size and location prior to installation of the
new sewer systems.

C. Water Service: Connect to water system.
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3.02

3.03

PIPE INSTALLATION

General: Install pipe, tube and fittings in accordance with recognized industry practices and
plumbing code standards. Install each run accurately aligned with a minimum of joints and
couplings, but with adequate and accessible unions and flanges for disassembly, maintenance
and/or replacement of valves and equipment. Reduce sizes (where indicated) by use of
reducing fittings.

Piping Runs: Route piping close to and parallel with walls, overhead construction, columns and
other structural and permanent-enclosure elements of the building. Install piping plumb and
level except where pitched for drainage. If not otherwise indicated, run piping in the shortest
route which does not obstruct usable space or block access for servicing the building or
equipment and avoid diagonal runs. Wherever possible in finished and occupied spaces,
conceal piping from view. Do not encase horizontal runs in solid (concrete or CMU) partitions.

Ensure all copper piping is protected from contact with non-copper and plated supports.
Provide strut cushion below clamp or 2 layers of UPC listed 10 mil tape.

Tracer Wire: Install tracer wire as close to underground non-metallic water, sanitary and storm
sewers and gas pipe in the trench as possible. Tracer wire shall be accessible at grade via all
services, valve and meter boxes, curb cocks, cleanouts at the building, manholes (inside the
cover near the top), etc. Locate all points on the record as-installed drawings. Splice into utility
tracer system where available. Comply with code requirements.

PIPING JOINTS

General: Provide joints of the type indicated in each piping system, and where piping and joint
as manufactured form a system, utilize only that manufacturer's material.

Cast Iron "No-Hub"; All joints in accordance with the Cast Iron Soil Pipe Institute (CISPI)
Designation No. 310-97 "Installation Procedures for Hubless Cast Iron Soil Pipe and Fittings For
Sanitary and Storm Drain, Waste and Vent Piping Applications.” Horizontal runs of 5” and
greater shall be braced as indicated in Figure 4 for “rodding” restraints. Application of couplings
as follows:

1. Standard Duty Couplings: All vent piping and all drainage and waste piping above grade.
2. Heavy Duty Couplings: All underground waste installations and any storm drain
installations 2 stories or more in height.

Solder Copper Tube and Fitting Joints: In accordance ANSI B 828 with recognized industry
practice. Cut tube ends squarely. Copper tubing shall be cut with a wheeled tubing cutter or
approved copper tubing cutting tool. The tubing shall be cut square to permit proper joining with
the fittings. Remove scale, slag, dirt and debris from inside and outside of tubing and fittings
before assembly. The tubing end shall be wiped clean and dry. The burrs on the tubing shall
be reamed with a deburring or reaming tool. Apply solder flux to joint areas of both tubes and
fittings. Insert tube full depth into fitting, and solder in a manner which will draw solder full depth
and circumference of joint. Wipe excess solder from joint before it hardens. "T-Drill" field
formed tees may be utilized where the main is at least two pipe sizes larger than the branch.

Insulating (Dielectric) Fittings: Where the "joining of ferrous and non-ferrous piping", use brass
valve or brass nipple with length/nominal diameter ratio of 8 or greater rather than dielectric
fitting.

Changes in Direction: Use fittings for all changes in direction. Run lines parallel with building
surfaces.

Line Grades:

1. Drainage Lines: Run at maximum possible grade and in no case less than 1/4" per foot
within building.

2. Vents: Pitch for drainage 1/4" per 10'.

3. Water: 2' minimum depth of ground cover for all lines outside building unless otherwise
noted.
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3.04

3.05

3.06

Unions and Flanges: At all equipment to permit dismantling and elsewhere as consistent with
good installation practice.

Expansion: Provide loops, swing joints, anchors, runouts and spring pieces to prevent damage
to piping or equipment.

CLEANOUTS

Where required by code, at each change of sewer direction 45 degrees or greater and more
than 10’ long, at end of each branch or main and spaced not greater than 100’ apart, as
required by code and/or as shown on Drawings.

MISCELLANEOUS PIPING EQUIPMENT

Floor, Wall and Ceiling Plates: Chrome plated pressed steel or brass screw locked split plates
on all pipe penetrations in finished spaces.

Strainers: Install in a manner to permit access for cleaning and screen removal and with blow-
off valve.

Sleeves: At all penetrations of concrete or masonry construction. PVC, 24 gauge galvanized
steel or Schedule 40 galvanized steel pipe. Use steel pipe sleeves through beams, footings,
girders or columns and for all penetrations of walls or floors below grade. Where floor finish is
ceramic tile, terrazzo, or similar material extend standard steel pipe sleeves 1-1/2" above
finished floor. Fabricate sleeves 1" diameter larger than pipe or insulation. PVC and sheet
metal sleeves at non-structural penetrations only.

Sleeve Caulking: Caulk below grade pipe with rubber link seal. Grout above grade pipe with
cement mortar or approved waterproof mastic. All caulking or grouting shall extend full depth of
sleeve. Utilize rubber sealing links in lieu of caulking. Install UL sealing caulk, putty and/or
system at all penetrations of fire rated walls, floors and ceiling.

Shock Arrestors: Install at end of mains, in a battery of three or more flush valve-operated
fixtures water header, ahead of quick closing and solenoid operated valves. Size per PDI
recommendations where size is not indicated. Provide access panels.

Trap Priming: Traps serving floor drains, floor sinks, catch basins, and similar fixtures shall be
primed in accordance with Code requirements.

EXCAVATING

General: Do not excavate for mechanical work until the work is ready to proceed without delay,
to minimize the total time lapse from excavation to completion of backfilling. Comply with all
applicable Federal and state safety regulations and local erosion control requirements.

Width: Excavate for piping with 6" to 9" clearance on both sides of pipe, except where
otherwise shown or required for proper installation of pipe joints, fittings, valves and other work.
Excavate for other work to provide minimum practical but adequate working clearances.

Depth for Direct Support: For work to be supported directly on undisturbed soil, do not excavate
beyond indicated depths, and hand-excavate the bottom cut to accurate elevations. Support
the following work on undisturbed soil at the bottom of the excavations:

1. Piping of 5" and less pipe/tube size.
2. Cast-in-place concrete.
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3.07

3.08

3.09

BASE PREPARATION

Subbase Installation: Where indicated, install subbase material to receive mechanical work,
and compact by tamping to form a firm base for the work. For 4" and larger piping, horizontal
cylindrical tanks and similar work, shape the subbase to fit the bottom 90 degrees of the
cylinder, for uniform continuous support. Provide finely-graded subbase material for wrapped,
coated and plastic pipe and tank. Shape subbases and bottoms of excavation with recesses to
receive pipe bells, flanged connections, valves and similar enlargements in the piping systems
and set bottom of trench at proper pitch and correct elevations with subbase material.

Previous Excavations: Where piping crosses over an area more than 5' wide which has been
previously excavated to a greater depth than required for the piping installation, provide suitable
subsidence-proof support for the piping. Comply with the details shown, or where not otherwise
shown, provide the following support system:

1. Excavate to undisturbed soil, in a width equal to the pipe diameter plus 2'. Install 8"
courses of subbase material, each compacted to 95% of maximum density, as required
to fill excavation and support piping.

BACKFILLING

Do not backfill until installed mechanical work has been tested and accepted wherever testing is
indicated. Install drainage fill where indicated, and tamp to a uniform firm density. Backfill with
finely-graded subbase material to 6" above wrapped, coated and plastic piping and tanks, and
to center line of other tanks (where recommended by tank manufacturer, use "pea gravel"
backfill). Condition backfill material by either drying or adding water uniformly, to whatever
extent may be necessary to facilitate compaction to the required densities. Do not backfill with
frozen materials.

CLEANING

General: Clean all dirt and construction dust and debris from all mechanical piping systems and
leave in a new condition. Touch up paint where necessary.

Disinfection of Domestic Water Piping System:

1. Prior to starting work, verify system is complete and clean.

2. Open all drains and fixtures valves in the building starting with the valve nearest the
water service line and permit the water to run clear for 10 minutes to eliminate grease,
cuttings, flux, and foreign matter.

3. Inject disinfectant at beginning of water system to be disinfected. Introduce free chlorine

in liquid form, throughout system to obtain concentration required by local Public Health

Department regulations or 50 to 80 mg/L residual.

Bleed water from all potable water outlets to ensure distribution and test for disinfectant

residual at minimum 15 percent of outlets.

Maintain disinfectant in system for 24 hours.

If final disinfectant residual tests less than 25 mg/L, repeat treatment.

Flush disinfectant from system until residual is equal to that of incoming water or 1.0

mg/L.

Take samples no sooner than 24 hours after flushing, from 10 percent of outlets and from

water entry, and analyze in accordance with AWWA C601. If any sample fails the

analysis, repeat the procedure.

9. Include a copy of the bacteriological analysis in the Operating and Maintenance manuals.

10. If allowed by local jurisdiction, testing is acceptable in lieu of treatment.

® Noo o~

Sanitary and Storm Drainage System:

1. Remove construction debris from cleanouts, drains, strainers, baskets, traps, etc., and
leave same accessible and operable. Place plugs in the end of uncompleted piping at
the end of the day or whenever work stops.

2. Before final acceptance of completed sewer system, flush and clean the entire system
with water. Trap and remove solid material obtained from flushing and cleaning from the
new system. Do not allow debris to enter the existing sewer system.
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3.10 TEST
A. General:

1. Minimum duration of two hours or longer, as directed for all tests. Furnish report of test
observation signed by qualified inspector. Make all tests before applying insulation,
backfilling, or otherwise concealing piping or connecting fixtures or equipment. Where
part of the system must be tested to avoid concealment before the entire system is
complete, test that portion separately, same as for entire system.

2. Provide all necessary temporary equipment for testing, including pump and gauges.
Remove control devices before testing and do not use piping system valves to isolate
sections where test pressure exceeds valve pressure rating. Fill each section with water
and pressurize for the indicated pressure and time.

3. Observe each test section for leakage at end of test period. Test fails if leakage is
observed or if pressure drop exceeds 5% of test pressure.

B. Repair:

1. Repair piping system sections which fail the required piping test by disassembly and re-
installation, using new materials to the extent required to overcome leakage. Do not use
chemical stop-leak compounds, solder, mastics, or other temporary repair methods.

2. Drain test water from piping systems after testing and repair work has been completed.

C. Sewer: Furnish all facilities and personnel for conducting the test. Test in accordance with the
requirements of the State Plumbing Inspector and local authorities.

D. Plumbing Waste and Vent Piping: Hydrostatic test by filling to highest point, but not less than
10" water column on major horizontal portion.

E. Water Piping: Hydrostatic pressure of 100 psig without loss for four hours.

F. Tanks and Equipment: Hydrostatic pressure to 1.5 times operating pressure but do not exceed
maximum rated pressure.

3.11 SUPERVISION AND START-UP

A. Adjust flush valves, pressure reducing valves, water heater thermostats, and similar equipment.

END OF SECTION
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SECTION 22-4000
PLUMBING FIXTURES

PART 1 - GENERAL

1.01

A
B.

C.

1.02

A
B.
C.

DESCRIPTION
The requirements of this section apply to the plumbing fixtures and trim.

Provide fixtures as shown on the Drawings and specified herein. Provide all required fixture
trim and accessories for a complete, finished installation.

Related Work: The requirements of Section 220500, Common Plumbing Materials and
Methods, also apply to this section.

QUALITY ASSURANCE

Code: Comply with requirements of the Oregon State Plumbing Specialty Code.

Fixture color: White unless indicated otherwise.

Potable Water Valves: Potable water valves not limited to faucets, mixing valves, or pressure
reducing valves. Valves shall meet NSF Standard 61, Section 9, for drinking water faucets and

shall be brass construction. Brass components which contact water within the faucet shall be
from brass which contains no more than 3 percent lead by dry weight.

PART 2 - PRODUCTS

2.01

A

2.02

A

B.

C.

D.

PIPING
Piping, fittings, and related items as specified in related Sections 221000.
PLUMBING FIXTURES AND TRIM

Stops: Furnish stop valves for all fixtures. Loose key style, in wall, angle or straight through
pattern to fit installation. Stops to be lead free certified all brass with full turn brass stem and
replaceable washer, no plastic. Compression nuts to be high copper content brass. Finish to
be copper nickel chrome plate. Product to carry manufacturer’'s name. Risers to be chrome
plated copper. Provide chrome plated shallow escutcheons. McGuire, Chicago, Brasskraft,
Keeney, Zurn, or approved substitute.

Fixture Traps: Exposed fixture tailpieces, traps, and wastes shall be chrome plated 17 gauge
seamless brass tube with cast brass nuts and deep or box style escutcheons as required to
conceal rough piping. Products to be stamped with manufacturer’'s name and material gauge.
McGuire, Keeney, Zurn, or approved.

Hose Bibs: Outside "HB-1": Non-freeze type with vacuum breaker, bronze wall casing and wall
clamp. Zurn Z-1310-6, Wade W-8620, Woodford 67 Series, Smith 5609-PB, or Watts HY420.

Hand Sink “KS-2": 304 Stainless Steel TIG welded construction with drawn bowl (no seams
allowed). Provide with knee operated faucet with 1.0 GPM flow rate. Advanced Tabco 7-PS-62
or approved equal. Provide with single fixture tempering valve: Lead Free Certified,
Thermostatic mixing valve. ASSE 1070 listed. Cast copper silicon alloy construction with
stainless steel disc and springs, copper thermostat. Watts LFMMV, Acorn ST7069, or
approved.

PART 3 - EXECUTION

3.01 PIPING
A. Install in accordance with Section 221000.
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3.02 FIXTURE INSTALLATION AND CONNECTION
A. All exposed fixture hardware and piping shall be plated with polished chrome unless otherwise
directed in these specifications. Where chair carriers or special carrier design are not indicated,
provide 3/16” thick by 6” wide steel to waste or vent piping and to available building
construction.
B. All fixtures in contact with finished walls and floors shall be caulked with waterproof, white, non-
hardening sealant which will not crack, shrink or change color with age.
All fixtures and component parts shall conform to governing codes.
All fixtures shall be securely mounted level and plumb or as recommended by the manufacturer.
Mount fixtures intended to be accessible to the handicapped at the dimensions required by
code.
3.03 STARTUP
A. Adjust flush valves, pressure reducing valves, mixing valves, water heater thermostats, and
similar equipment.
B. Remove construction protection, tags and labels and thoroughly clean all plumbing equipment
and trim. Scour all fixtures just prior to building acceptance.
END OF SECTION
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SECTION 23-0500
HVAC MATERALS AND METHODS

PART 1 - GENERAL

1.01 DESCRIPTION

A. The provisions of the General Requirements, Supplementary Requirements, and Division 1
apply to the HVAC work specified in this Division.

B. The requirements of this Section apply to the HVAC systems specified in these Specifications
and in other Division 23 sections.

C. Provide all items, articles, materials, equipment, operations and/or methods listed, mentioned,
shown and/or scheduled on the Drawings and/or in these Specifications, including all labor,
supervision, services, permits, fees, and incidentals necessary and required to provide a
complete and operable facility with complete systems as shown, specified, and required by
applicable codes.

D. The work shall include, but not be limited to, the following systems:

1. BASE BID: Electric furnace

2. ALTERNATE BID SYSTEM: Supply fan and split systems.

3. Both Systems: Air distribution systems including ductwork, dampers, insulation, and air
inlets and outlets. Exhaust fans

4, Both Systems: HVAC control systems.

E. Advise subcontractor, suppliers, and vendors involved in the work specified in this Section of
the applicable requirements.

1.02 QUALITY ASSURANCE

A All work and materials shall conform to all applicable local and state codes and all federal, state
and other applicable laws and regulations. All clarifications and modifications which have been
cleared with appropriate authorities are listed under the applicable sections. All electrical
products shall bear the label of a recognized testing laboratory such as UL or CSA.

B. Whenever the requirements of the Specifications or Drawings exceed those of the applicable
code or standard, the requirements of the Specifications and Drawings shall govern.

C. Codes and Standards: Comply with the provisions of the following referenced codes, standards
and specifications:

1. Federal Specifications (FS)
2. American National Standards Institute (ANSI)
3. National Electrical Manufacturer's Association (NEMA)
4, National Fire Protection Association (NFPA)
5. Underwriters Laboratories, Inc. (UL)
6. Factory Mutual (FM)
7. International Building Code (IBC) with State and Local Amendments
8. International Mechanical Code (IMC) with State and Local Amendments
9. Uniform Plumbing Code (UPC) with State and Local Amendments
10.  American Society for Testing and Materials (ASTM)
11.  Americans with Disabilities Act (ADA)
12.  International Fire Code (IFC) with State and Local Amendments
13.  Energy Policy Act (EPAct)
14.  Manufacturers Standardization Society (MSS)
15. American Gas Association (AGA)
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1.03

1.04

1.05

Each piece of equipment furnished shall meet all detailed requirements of the Drawings and
Specifications and shall be suitable for the installation shown. Equipment not meeting all
requirements will not be acceptable, even though specified by name. Where two or more units
of the same class of equipment are furnished, use product of the same manufacturer;
component parts of the entire system need not be products of same manufacturer. Furnish all
materials and equipment, new and free from defect and of size, make, type and quality herein
specified or approved by the Architect. All materials shall be installed in a neat and professional
manner.

All apparatus shall be built and installed to deliver its full rated capacity at the efficiency for
which it was designed.

The Drawings and Specifications are complementary. What is called for by one shall be as
though called for by both.

Drawings: Do not scale drawings for roughing-in measurements, nor use as shop drawings.
Make field measurements and prepare shop drawings. Coordinate work with shop drawings of
other specification divisions. See Article 3.1 for more information and requirements.

Field Wiring: It is the intent of these specifications that all systems shall be complete and
operable. Refer to all drawings and specifications, especially the electrical drawings, to
determine voltage, phase, circuit ampacity and number of connections provided. Provide all
necessary field wiring and devices from the point of connection indicated on the electrical
drawings. All equipment shall be installed in compliance with the Electrical Code and the
equipment’s UL listing. Bring to the attention of the Architect in writing, all conflicts,
incompatibilities, and/or discrepancies prior to bid or as soon as discovered.

WORK OF OTHER CONTRACTS

Work under this contract shall be conducted in a manner to allow for the future installations of
such equipment or items listed in other sections of this Specification.

WORK OF OTHER DIVISIONS

Work under this Division shall be conducted in a manner to cooperate with the installation of
such equipment or items as specified in other Divisions.

Plumbing piping systems and fixtures and fire suppression piping systems are specified under
other Divisions of these Specifications except for provisions or items specifically noted on the
Drawings or specified herein.

Consult all Drawings and Specifications in this project and become familiar with all equipment to
be installed. Coordinate all aspects of the construction with the other trades on the job to
ensure that all work and materials required to provide a complete and operational facility are
included in the bid.

All sections of Division 23 are interrelated and shall be considered in their entirety when
interpreting any material, method, or direction listed in any section of Division 23. Individual
sections are not written for specific subcontractors or suppliers but for the general contractor.

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES (SUBMITTALS)

Submit in accordance with Division 1 full technical and descriptive shop drawing data on
proposed materials and equipment as detailed in each section.

The Contractor shall verify that all equipment submitted can be delivered and installed within the
time constraints of the construction period.

Include the manufacturer, type, style, catalog number, complete specification, certified
dimensions, and description of physical appearance for each item and option submitted.
Reproduction of catalog data sheets shall be clean and legible to show all details, including
gauge of metal used.
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1.06

1.07

1.08

Include only information on exact equipment to be installed, not general catalogs of the
manufacturer. Where sheets show proposed equipment as well as other equipment, identify
proposed equipment with rubber stamp arrow or similar concise method.

Submit with each copy a transmittal letter verifying that all included equipment submittals have
been carefully considered for quality, dimensions, function, and have been coordinated with the
Drawings and Specifications. Guarantee that proposed materials will meet or exceed the
quality and function of those specified.

Include field wiring diagrams and connection diagrams for all control and/or low voltage
systems, including floor plans.

Submittal Review: The submittal review process is a means to provide quality control. The
action noted to be taken (or where conflicts with the contract documents are not noted) shall not
be interpreted by the Contractor as automatic "change orders." Approval of the data for
substitution and shop drawings shall not eliminate the contractor’s responsibility for compliance
with Drawings or Specifications, nor shall it eliminate the responsibility for freedom from errors
of any sort in the data discovered prior to or after the review process. Deviations,
discrepancies, and conflicts between the submittals and the Contract Documents shall be called
to the Architect's attention in writing at the time of transmittal of the data.

Submittals shall be in the form of PDF documents. Arrange submittals numerically with
specification sections identified in tabs. All required sections shall be submitted at one time.
Partial submittals will be rejected without review.

For adhesives and sealants used on the interior of the building (inside the waterproofing
system), include printed statement of volatile organic compound (VOC) content.

PRODUCT SUBSTITUTION

Materials other than those specified may be approved for this project providing a written request
is submitted to the Architect prior to bid in accordance with Instructions to Bidders. Requests
shall include complete specifications, dimensions, manufacturer and catalog number for each
item for which approval is desired. If, in the opinion of the Architect, the material is not complete
or if it is not an acceptable substitute, he may reject it. The Architect's evaluation will be based
solely on the material submitted.

CHANGE ORDERS

All supplemental cost proposals by the Contractor shall be accompanied by a complete itemized
breakdown of labor and materials without exception. At the Architect's request, the contractor's
estimating sheets for the supplemental cost proposals shall be made available to the Architect.
Labor must be separated and allocated for each item of work.

RECORD DOCUMENTS
Project Record (As-Installed) Drawings:

1. Maintain a set of record drawings on the job site as directed in Division 1.
2. Keep Drawings clean, undamaged, and up to date.
3 Record and accurately indicate the following:
a. Depths, sizes, and locations of all buried and concealed piping dimensioned from
permanent building features.
b. Locations of all valves with assigned tag numbers.
C. Locations of all fire dampers and other airflow control devices.
d Changes, additions, and revisions due to change orders, obstructions, etc.
Eradicate extraneous information.
e. Model numbers of installed equipment.
4. Make Drawings available when requested by Architect for review.
5. Submit as part of the required Project Closeout documents. Final submittal will be in the
form of reproducible drawings.
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1.09

A

6. Quality of entire set of project record drawings to match the quality of the contract
documents; quality to be judged by Architect. Computer-aided design drafting (CADD)
shall be used to complete project record drawings. Use standards set in contract
documents. Note field modifications, all addenda, and change order items on project
record drawings. [f deficiencies are found in either the quality or the accuracy of the
drawings, they will be returned unapproved. Additional review of subsequent
submissions shall be at the contractor’s expense.

Operating and Maintenance Manuals: Submit Operating and Maintenance Instructions,
including manufacturer's service data, wiring diagrams, and parts lists and vendors for all
serviceable items of equipment, valve charts, balancing data, final control diagrams showing
final set points, duct and piping pressure test reports, equipment startup records, and any
additional equipment added by change order. Provide any performance curves, data, and model
numbers from submittals. Comply with provisions of Division one where applicable to the
mechanical work. Submittal shall be in the form of a PDF file per specification section. Arrange
submittals numerically with equipment type or classification identified in tabs. Manufactures
O&M manuals shall be provided as a single PDF file that can be hyper-linked by Owner for
reference. O&M manuals that are a series of PDF files will not be accepted.

WARRANTY

Furnish, prior to application for final payment, three copies of written and signed guarantee
effective a period of one year from date of completion and acceptance of entire project; agree to
correct, repair and/or replace defective materials and/or equipment or the results of defective
workmanship without additional expense to the Owner. Where no response satisfactory to the
Owner has occurred within three working days from the written report of a warranty covered
defect, the contractor shall agree to pay for the cost of repair of the reported defect by a
contractor of the Owner's choice.

Where the manufacturer's guarantee exceeds one year, the longer guarantee shall govern and
include the Contractor's labor.

PART 2 - PRODUCTS

2.01

A

B.

C.

D.

2.02

A

B.

GENERAL

General: Provide all new materials and equipment, identical to apparatus or equipment in
successful operation for a minimum of two years. Provide materials of comparable quality
omitted here but necessary to complete the work. Maximum allowable variation from stated
capacities, minus 5% to plus 10% as approved in each case.

Compatibility: Provide products which are compatible with other portions of the work and
provide products with the proper or correct power and fuel-burning characteristics, and similar
adaptations for the project.

Efficiency: Heating and cooling equipment shall comply with ASHRAE Standard 90.1-2022 and
the State Energy Code. Where equipment efficiencies are indicated, the use of alternate or
substitute manufacturer’s equipment with lower efficiencies is not permitted.

Storage and Handling:

1. Delivery: Deliver to project site with manufacturer's labels intact and legible.

2. Handling: Avoid damage.

3. Storage: Inside protected from weather, dirt and construction dust. Where necessary to
store outside, elevate well above grade and enclose with durable, waterproof wrapping.

ACCESS PANELS

Manufacturers: Inryco/Milcor, Bilco, EImdor, Karp, Potter-Roemer or accepted substitute.
Inryco/Milcor Style DW, K, or M panels as required by construction.

Construction: Flush style, fire rated in fire rated partitions and ceilings. Provide flush key
cylinder locks on all access panels less than 8' above the floor in public spaces. Turn keys over
to Owner at project completion. Screwdriver latches on all others.
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2.03 HANGERS AND SUPPORTS

A. General: Provide factory-fabricated horizontal piping hangers, clamps, hanger rod, inserts,
supports, etc., of the indicated MSS type and size. The Manufacturers Standardization Society
(MSS) of the Valve and Fittings Industry Practice SP-58 and SP-69 are referenced in this
section.

B. Manufacturers: B-Line, Carpenter & Paterson, Grinnell, Michigan, Superstrut, Tolco, Erico, or
accepted substitute. Grinnell figure numbers in parentheses where applicable (or other
manufacturers as noted).

C. Corrosion Protection: Provide materials which are zinc plated or factory painted to prevent
corrosion. Prevent electrolysis in the support of copper tubing by the use of hangers and
supports which are copper plated, plastic coated, or by other recognized industry methods.

D. Seismic Requirements: Provide seismic restraints in accordance with OSSC Section 1613.
Design restraint systems in accordance with "Seismic Restraint Manual: Guidelines for
Mechanical Systems," Second Edition, 1998, SMACNA, or “A Practical Guide to Seismic
Restraint” ASHRAE RP-812, 1999.

E. Horizontal Piping Hangers and Supports:

Adjustable Clevis Hanger: MSS Type 1 (Fig. 260).

Adjustable Band Hanger: MSS Type 7 (Fig. 97), fabricated from steel.

Adjustable Swivel-Band Hanger: MSS Type 10 (Fig. 70).

Clamp: MSS Type 4 (Fig. 212, 216).

Double-Bolt Clamp: MSS Type 3 (Fig. 295A, 295H), including pipe spacers.
Adjustable Saddle-Support: MSS Type 36 (Fig. 258) and MSS Type 37 (Fig. 259),
including saddle, pipe and reducer. Fabricate base-support from steel pipe and include
cast-iron flange or welded-steel plate.

7. Channel Support System: Galvanized, 12 gauge channel and bracket support systems,
single or double channel as indicated on the Drawings or as required by piping and
equipment weights. Grinnell "Power Strut" channel. Acceptable Manufacturers: Super
Strut, Globestrut, Bee, Kindorf or Unistrut.

SUThWN =

F. Vertical Pipe Clamps:

1. Two-Bolt Riser Clamp: MSS Type 8 (Fig. 261).
2. Four-Bolt Riser Clamp: MSS Type 42 include pipe spacers at inner bolt-holes.

G. Hanger Attachment:

Hanger Rod: Rolled threads, zinc plated. Right hand threaded.
Turnbuckles: MSS Type 13 (Fig. 230).

Weldless Eye-Nut: MSS Type 17 (Fig. 290).

Malleable Eye-Socket: MSS Type 16 (Fig. 110R).

Clevises: MSS Type 14 (Fig. 299).

b=

H. Building Attachments:

1. Concrete Inserts: MSS Type 18 (Fig. 282), steel or Grinnell Power-Strut PS349
continuous channel. Acceptable Manufacturers: Michigan Hanger, Globestrut, Unistrut,
Super Strut.

2. Clamps: MSS Type 19 (Fig. 285, 281), Type 20, 21 (Fig. 225, 226, 131), Type 23 (Fig.
86, 87, 88), Type 25 (Fig. 227), Type 27 through 30 where applicable.

2.04 IDENTIFICATION MARKERS
A Nameplates:
1. Engraved nameplates, 1/16" thick, laminated 2-ply plastic, bottom ply white, outer ply
black, letters formed by exposing bottom ply.
2. Size: 2" by 4" nameplates with 1/4" high letters.
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2.05 CONTROL DEVICES

A. Wiring, Conduit, and Hangers:

1.

To supply, install and connect all conduits, boxes and wires between all the different
components related in this section including all line voltage to the equipment.

2. Provide all necessary field wiring and devices from the point of connection indicated on
the drawings. Bring to the attention of the Engineer in writing, all conflicts,
incompatibilities, and/or discrepancies prior to bid or as soon as discovered.

3. Field Wiring: It is the intent of these specifications that all systems shall be complete and
operable. Refer to all drawings and specifications to determine voltage, phase, circuit
ampacity and number of connections provided.

4. All wiring and fiber optic cable in the hallways, rooms, and other public areas shall be in
conduit.

5. All wires in Bridle Rings or conduit shall follow building lines (i.e., wires in plenum space
shall run within several inches of the wall and shall NOT run in the middle of the space).
Those areas of the building with RA plenum ceilings where wire is routed above that wire
shall be plenum rated or routed in conduit.

6. Wire:

a. Wire and cable of the sizes and types shown on the plans and/or hereinafter
specified shall be furnished and installed by the Control Contractor. All wire and
cable shall be new soft drawn copper and shall conform to all the latest
requirements of the National Electrical Code, IPCEA, and shall meet the
specifications of the ASTM.

b. All control wiring to be copper stranded TEW-105, with appropriate gauge in
accordance with the Codes. The minimum gauge used to be 16 AWG.

7. Wiring Installation:

a. All wires shall be continuous from outlet to outlet and there shall be no
unnecessary slack in the conductors.

b. All splices, taps, and terminations shall be made at outlet, junction, or pull boxes.

8. Conduit:

a. Conduit Material:

1) All wiring to be in E.M.T. type conduits unless in plenum or otherwise noted
below.

a) Above accessible ceilings open cable with bridle ring support is
allowed.

b) Routed in corridors or other finished spaces on top of exposed sheet
metal ducts supported with open wire way devices attached to the
center top of the duct is allowed. Wire shall not be visible under
casual observation of the installation.

c) 12 ft. or more above the floor in mechanical rooms where supported
per specifications.

2) All conduits to be a minimum of 1/2".

3) All flexible conduits will not exceed 6' in length and are to be used only in
areas where vibrations and/or expansion joints are present.

4) Flexible conduit to be used for connecting any element to its conduit. The
length of this flexible conduit will not exceed 24".

5) Jacketed flexible steel conduit (Sealtite) shall be used where flexible conduit
connections are required outdoors and at connections to all motorized
equipment and motors outdoors.

b. Conduit Installation:

1) All conduits to be installed in a concealed manner installed parallel to
the lines of the building.

2) Conduit bends shall be made with standard hickeys of proper size; radius of
bends to be at least 6 times the diameter of the conduit. Runs between
outlets shall not contain more than the equivalent of three quarter bends.
Conduit runs shall be continuous from outlet to outlet, outlet to cabinet, etc.

3) A bushing shall be used where conduit enters a panel box.

4) All 2” conduit to be supported every 6', the supports will be located at the
connector end of the conduit.
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2.02 UNIT CONTROL PANELS (INSTALLATION AND FABRICATION)

A. Enclosed cabinet type with hinged door for mounting all relays, switches, thermometers, and
miscellaneous controls not requiring direct mounting on equipment such as sensing elements,
valves and damper motors. Provide cabinet for each control unit adjacent to each system.

B. Each panel shall have power conditioners on electrical supply, Crucial Power Product Ml
Series.

C. Control panels shall be fabricated to match the approved shop drawings submitted by the
Control Contractor. Fabrication shall be in a neat and workmanlike manner and shall facilitate
repair, maintenance, and adjustment of the equipment contained therein.

D. Control panels shall be fabricated and laid out to incorporate the following features:

1. All control panels containing electrical equipment shall be NEMA rated for the location in
which they are installed. Cover mounted components, tubing penetration, and conduit
penetrations shall be made in a manner consistent with the NEMA rating.

2. All wiring leaving the panel shall be separated by classification; i.e., Class 1 circuits shall
not be run with Class 2 circuits, etc. Segregation shall be maintained inside the panel to
the fullest extent possible. Where low voltage wires carrying low level ac and dc signals
cross wires containing power and high level ac signals, the wires shall cross at a 90°
angle.

2.03 TRANSFORMERS

A Transformers selected and sized for appropriate VA capacity and installed and fused according
to applicable Codes.

2.04 POWER MONITORING DEVICES
A. Current Transformer — A split core current transformer shall be provided to monitor motor amps.

Operating frequency — 50 - 400 Hz.

Insulation — 0.6 Kv class 10Kv BIL.

UL recognized.

Five amp secondary.

Select current ration as appropriate for application.
Acceptable manufacturers: Veris Industries.

oA WN=

2.05 CONTROL RELAYS

A. Designed for J-box mounting.

w

See drawings for coil voltage. Contacts shall be rated for 20 amps at 240 volts.

C. Approved manufactures: RIB (Relay-In-Box)

2.06 OTHER CONTROL DEVICES

A. See drawings for specific control devices.
PART 3 - EXECUTION

3.01 LAYOUT AND COORDINATION

A. Site Examination: Before starting work, carefully examine site and all contract Drawings.
Become thoroughly familiar with conditions governing work on this project. Verify all indicated
elevations, building measurements, roughing-in dimensions and equipment locations before
proceeding with any of the work.
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3.02

3.03

Utility Locations: The location of existing utilities, wires, conduits, pipes, ducts, or other service
facilities are shown in a general way only on the Drawings and are taken from existing records.
Ascertain whether any additional facilities other than those shown on the plans may be present
and determine the exact location and elevations of all utilities prior to commencing installation.

Sleeves, Inserts, Cast-in-Place Work: Provide sleeves, inserts, anchoring devices, cast-in-
place work, etc. which must be set in concrete sequenced at the proper time for the project
schedule.

Coordination:

1. The drawings are based on equipment of a certain manufacturer and may be identified as
such. Where alternate manufacturers or approved substitutes are incorporated into the
work, any required design changes are the responsibility of the contractor. Such
changes may include changes in utility or system connection sizes, location, or
orientation, service clearances, structural support or acoustic considerations.

2. Prepare accurate AutoCAD shop drawings showing the actual physical dimensions
required for the installation for duct work, piping and mechanical devices. Submit
drawings prior to purchase/fabrication/installation of any of the elements involved in the
coordination. Provide drawing files to other trades for coordination.

3. Cooperate with other trades in furnishing material and information for sleeves, bucks,
chases, mountings, backing, foundations and wiring required for installation of
mechanical items.

4. Coordinate all work with other trades and determine in advance where interfacing of the
mechanical work and other work are required to be connected together. Provide all
materials and equipment to make those connections. Submit shop drawings showing
required connections where special conditions exist.

Discrepancies: Report immediately any error, conflict or discrepancy in Plans, Specifications
and/or existing conditions. Do not proceed with any questionable items of work until clarification
of same has been made. Should rearrangement or re-routing of piping be necessary, provide
for approval the simplest layout possible for that particular portion of the work.

UTILITY COORDINATION

Utility Coordination: Coordinate all aspects of the incoming utility services indicated with the
City Engineer, serving utility, and the off-street improvements contractor. Requirements of the
utility company which exceed the provisions made on the Drawings or covered by these
Specifications shall take precedence. Provisions made on the Drawings or Specifications in
excess of the utility company's requirements shall take precedence. No additional
compensation will be allowed the contractor for connection fees or additional work or equipment
not covered in the Drawings or Specifications which are a result of policies of the serving
utilities.

MECHANICAL EQUIPMENT WIRING

Provide all mechanical equipment motors, automatic temperature, limit, float and similar control
devices required, with wiring complete from power source indicated on Electrical Drawings.

Provide properly rated motor overload and undervoltage protection and all manual or automatic
motor operating devices for all mechanical equipment.

Equipment and systems shown on the Drawings and/or specified, are based upon requirements
of specific manufacturers which are intended as somewhat typical of several makes which may
be approved. Provide all field wiring and/or devices necessary for a complete and operable
system including controls for the actual selected equipment/system.

Provide all starters for mechanical motors. Review Electrical Specifications and Drawings to
determine starter sizes. Adjust fusing/time delay on all starters once installed.
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3.04

3.05

B.

GENERAL INSTALLATION

Locating and Positioning Equipment: Observe all Codes, Regulations and good common
practice in locating and installing mechanical equipment and material so that completed
installation presents the least possible hazard. Maintain adequate clearances for repair and
service to all equipment and comply with Code requirements.

Arrangement: Arrange piping parallel with primary lines of the building construction, and with a
minimum of 7' overhead clearance in all areas where possible. Unless indicated otherwise,
conceal all piping. Locate operating and control equipment properly to provide easy access,
and arrange entire mechanical work with adequate access for operation and maintenance.
Give right-of-way to piping which must slope for drainage. Set all equipment level or as
recommended by manufacturer. Under no conditions shall beams, girders, footings or columns
be cut for mechanical items. Casting of pipes into concrete is prohibited unless so shown on
Drawings.

Drip Pans: Provide drip pans under all above ceiling in-line pumps and cooling coils. Locate
pan immediately below piping and equipment, and extend a minimum of 6" on each side and
lengthwise 18" beyond equipment being protected. Fabricate pans 2" deep, of reinforced 20
gauge galvanized sheet metal with watertight seams and rolled or hemmed edges. Provide 3/4"
drainage piping, properly discharged to over floor drain or as shown on the Drawings. Comply
with Mechanical Code for overflow protection and pipe sizing.

Access Panels: Provide access panels with proper backing reinforcement for all equipment,
dielectric unions, valves and items requiring service and installed above ceilings, behind walls,
orin furring, complete with correct frame for type of building construction involved. Exact size,
number and location of access panels are not necessarily shown on Drawings. Use no panel
smaller than 12" by 12" for simple manual access or smaller than 16" x 20" where personnel
must pass through.

Adjusting: Adjust and calibrate all automatic mechanical equipment, temperature controls, float
devices, etc. Adjust flow rates at each piece of equipment or fixture.

Building Vapor Barrier: Wherever the building insulation vapor barrier is penetrated by piping,
hangers, conduits, etc., provide clear self-adhesive tape recommended by the insulation
manufacturer around the penetrations.

Housekeeping Pads: Construct minimum 6” thick with chamfered edges using 3000 psi
concrete. Provide #4 reinforcing bars 8” on center in each direction and within 4” of each edge,
centered in pad thickness. Provide 2" dowel with 3" embedment into floor slab for each 2
square feet of pad area. Dowels and equipment anchor bolts shall be spaced a minimum of 6”
from pad edges.

INSTALLATION OF HANGERS AND SUPPORTS

General: Proceed with the installation of hangers, supports and anchors only after the required
building structural work has been completed in areas where the work is to be installed. Correct
inadequacies including (but not limited to) the proper placement of inserts, anchors and other
building structural attachments.

1. Install hangers, supports, clamps, and attachments to support piping and equipment
properly from the building structure. Use no wire or perforated metal to support piping,
and no supports from other piping or equipment. For exposed continuous pipe runs,
install hangers and supports of the same type and style as installed for adjacent similar
piping.

2. Prevent electrolysis in the support of copper tubing use of at least 2 layers of UPC listed
10 mil tape at all bearing surfaces or strut clamp cushion. Copper plated hangers alone
are not sufficient.

3. Arrange supports to prevent eccentric loading of joists and joist girders. Locate supports
at panel points only.

Provisions for Movement:
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1. Install hangers and supports to allow controlled movement of piping systems and to
permit freedom of movement between pipe anchors, and to facilitate the action of
expansion joints, expansion loops, expansion bends and similar units. Install specified
seismic restraints to restrict excessive movement.

2. Install hangers and supports so that equipment and piping live and dead loading and
stresses from movement will not be transmitted to connected equipment.
3. Install hangers and supports to provide the indicated pipe slopes, and so that maximum

pipe deflections allowed by ANSI B31 are not exceeded. Comply with the following
installation requirements:

a. Clamps: Attach clamps, including spacers (if any), to piping outside the insulated
piping support. Do not exceed pipe stresses allowed by ANSI B31.

b. Insulated Pipe Supports: Insulated pipe supports shall be supplied and installed
on all insulated pipe and tubing.

C. Load Rating: All insulated pipe supports shall be load rated by the manufacturer

based upon testing and analysis in conformance with ASME B31.1, MSS SP-58,
MSS SP-69 and MSS SP-89.

d. Support Type: Manufacturer's recommendations, hanger style and load shall
determine support type.
e. Insulated Piping Supports: Where insulated piping with continuous vapor barrier or

where exposed to view in finished areas is specified, install hard maple wood
insulation shields (Elcen Fig. 216) or steel pipe covering protection shields (MSS
type 39) at each hanger.

C. Pipe Support:

1. Vertical Spacing: Support at base, at equivalent of every floor height (maximum 10' as
required by Code) and just below roof line.
2. fS?ltjewed or Welded Steel or Copper Piping: Maximum hanger spacing shall be as
ollows:
Steel Copper
1-1/4" and smaller 7' span 6' span
1-1/2" pipe 9' span 6' span
2" pipe 10" span 10" span
2-1/2" & larger 12" span 10' span
3. Install additional hangers or supports at concentrated loads such as pumps, valves, etc.
to maintain alignment and prevent sagging.
4. Support Rod: Hanger support rods sized as follows:
Pipe and Tube Size Rod Size
Inches mm Inches mm
1/2" to 4” 12.7t0101.6 3/8” 9.5
5" to0 8” 127.0 to 203.2 1/2” 12.7
10" to 12" 254.0 to 304.8 5/8” 15.9
5. Provide manufactures approved channel continuously below all horizontal PEX or other

plastic pipe where hung from structure.
D. Adjust hangers and supports to bring piping to proper levels and elevations.

Provide all necessary structural attachments such as anchors, beam clamps, hanger flanges
and brackets in accordance with MSS SP-69. Attachments to beams wherever possible.
Supports suspended from other piping, equipment, metal decking, etc., are not acceptable.

F. Horizontal banks of piping may be supported on common steel channel member spaced not
more than the shortest allowable span required on the individual pipe. Maintain piping at its
relative lateral position using clamps or clips. Allow lines subject to thermal expansion to roll
axially or slide. Size channel struts for piping weights.

G. Installation of drilled-in concrete anchors shall comply with the manufacturer’s instructions for
working load, depth of embedment, and spacing between anchors and from the edge of the
slab. Use only wedge-style anchors.
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3.06

3.07

3.08

3.09

Seismic Restraints, Equipment Supports, and Attachments: Install restraints where
recommended in SMACNA "Seismic Restraint Manual" and as required by code. Show
analysis of supporting structure, anchorages, and restraints in accordance with OSSC Section
16 and reference ASCE standard. Seismic restraint system components shall be approved by
the California Office of Statewide Health Planning and Development (OSHPD). Acceptable
Manufacturers: Amber/Booth, Mason Industries, Tolco, or approved. Contractor shall submit
calculations and shop drawings, sealed and signed by a Professional Engineer, showing
seismic restraint design for all equipment, piping and ductwork required to be braced. Seismic
importance factor is 1.0.

Ensure all copper piping is protected from contact with non-copper supports. Provide strut
cushion below clamp or 2 layers of UPC listed 10 mil tape.

HVAC SYSTEM IDENTIFICATION

Equipment: Provide engraved plastic-laminate signs at locations of major equipment such as
heat exchangers, pumps, etc. Identify equipment in field same as on drawings. Permanently
mount in an appropriate and effective location.

Operation Tags: Where needed for proper and adequate information on operation and
maintenance of mechanical systems, provide tags of plasticized card stock, either pre-printed or
hand printed to convey the message; example: "DO NOT CLOSE THIS VALVE EXCEPT
WHEN THE PUMP IS OFF."

EQUIPMENT CONNECTIONS

Provide complete connections for all items of equipment requiring such connections, including
incidental piping, fittings, trim and labor necessary for a finished working installation.

Verify the rough-in and finish requirements for all equipment provided under other Divisions of
the work and requiring HVAC piping or duct connections with equipment supplier and installer
prior to rough-in.

PROTECTION

Protect all work and materials against loss or damage. Close all pipe openings with caps or
plugs. At final completion, thoroughly clean and deliver all work and equipment in an
unblemished new condition. Keep all motors and bearings in watertight and dustproof covers
during entire course of installation.

Protect floors, walls, framing and sheathing where pipe cutting and threading operations are
conducted with plastic sheeting under plywood sheets. Extend plastic sheeting beyond the
plywood. Clean-up metal cuttings, oil, etc., daily or as necessary to prevent debris from being
tracked beyond the protected area. Damages, as determined by the Architect, due to the pipe
cutting/threading operation shall be repaired by the responsible trade.

HVAC WORK CLOSEOUT

General: Refer to the Division 1 sections for general closeout requirements. Calibrate all
equipment requiring same. Complete each system as shown or specified herein and place in
operation except where only roughing-in or partial systems are called for. Each system shall be
tested and left in proper operation free of leaks, obstructions, or contamination.

Record Drawings: Submit record set of drawings required in Division 1 as previously specified
in this Section.

Closeout Equipment/Systems Operations: Sequence operations properly so that work of
project will not be damaged or endangered. Coordinate with seasonal requirements. Operate
each item of equipment and each system in a test run of appropriate duration with the Architect
present, and with the Owner's operating personnel present, to demonstrate sustained,
satisfactory performance. Adjust and correct operations as required for proper performance.
Clean and lubricate each system and replace dirty filters, excessively worn parts and similar
expendable items of the work.
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D. Operating Instructions: Conduct a walk-through instruction seminar for the Owner's personnel
who are to be involved in the continued operation and maintenance of the HVAC equipment and
systems. Provide written instructions outlining and explaining the identification system,
operational diagrams, emergency and alarm provisions, sequencing requirements, seasonal
provisions, security, safety, efficiency and similar features of the systems.

END OF SECTION
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SECTION 23-0590
TESTING, ADJUSTING AND BALANCING

PART 1 - GENERAL

1.01

1.02

1.03

DESCRIPTION

Work Included: After completion of the work of installation, test and regulate all components of
the new heating, air conditioning and ventilating systems to verify air volumes and heating-
cooling flow rates indicated on the Drawings.

Balancing Organization:

1. Balancing of the Heating and Air Conditioning Systems: Performed by a firm providing
this service established in the State of Oregon.

2. Balancing Organization: Approval by Architect. Air Balancing Specialties, Neudorfer
Engineers, Northwest Engineering Services, Precision Test & Balance, or approved.

3. Provide all necessary personnel, equipment, and services.

Balancer shall perform work as a Contractor to the General Contractor directly, not through the
Mechanical Contractor.

QUALITY ASSURANCE

Balancing of the Heating and Air Conditioning Systems: Agency shall be a current member of
NEBB or AABC specializing in the adjusting and balancing of systems specified with a minimum
of 10 years documented experience.

Testing, adjusting, and balancing shall be performed under direct field supervision of a Certified
NEBB Supervisor or a Certified AABC Supervisor.

SUBMITTALS
See Section in Division 1, Administrative Requirements, for submittal procedures.

Submit name of adjusting and balancing agency for approval within 30 days after award of
Contract.

Field Reports: Indicate deficiencies in systems that would prevent proper testing, adjusting, and
balancing of systems and equipment to achieve specified performance.

1 Submit under provisions of Section 230500.

2 Prior to commencing work, submit report forms or outlines indicating adjusting, balancing,
and equipment data required.

3. Submit draft copies of report for review prior to final acceptance of Project. Provide final
copies for Architect and for inclusion in operating and maintenance manuals.

4 Provide reports in soft cover, letter size, 3-ring binder manuals, complete with index page
and indexing tabs, with cover identification at front and side. Include set of reduced
drawings with air outlets and equipment identified to correspond with data sheets, and
indicating thermostat locations.

5. Include detailed procedures, agenda, sample report forms, and copy of AABC National
Project Performance Guaranty or other certifying agency prior to commencing system
balance.

6. Test Reports: Indicate data on AABC MN-1 forms, forms prepared following ASHRAE
111, NEBB forms, or forms containing information indicated in Schedules.

7. Include the following on the title page of each report:

Name of testing, adjusting, and balancing agency.

Address of testing, adjusting, and balancing agency.

Telephone number of testing, adjusting, and balancing agency.

Project name.

Project location.

Project Architect and Owner.

~oaoop
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Project Engineer.
Project Contractor.
Project altitude.
Report date.

oo

D. Project Record Documents: Record actual locations of flow measuring stations and balancing
valves and rough setting.

E. Provide a list of equipment, air supply, return and exhaust, heating water, and chilled water
systems not in compliance with tolerances subsequently specified.

PART 2 - PRODUCTS
--NOT USED --
PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify that systems are complete and operable before commencing work. Ensure the following

conditions:
1. Systems are started and operating in a safe and normal condition.
2. Temperature control systems are installed complete and operable.
3. Proper thermal overload protection is in place for electrical equipment.
4. Final filters are clean and in place. If required, install temporary media in addition to final
filters.
5. Duct systems are clean of debris.
6. Fans are rotating correctly.
7. Fire and volume dampers are in place and open.
8. Air coil fins are cleaned and combed.
9. Access doors are closed and duct end caps are in place.
10.  Air outlets are installed and connected.
11.  Duct system leakage is minimized.
12.  Service and balance valves are open.
B. Submit field reports. Report defects and deficiencies noted during performance of services

which prevent system balance.
C. Beginning of work means acceptance of existing conditions.
3.02 INSTALLATION TOLERANCES

A. Air Handling Systems: Adjust to within plus 10 percent or minus 5 percent of design for supply
systems and +/- 10 percent of design for return and exhaust systems.

B. Air Outlets and Inlets: Adjust total to within plus 10 percent or minus 5 percent of design to
space. Adjust outlets and inlets in space to within +/- 10 percent of design.

3.03 ADJUSTING
A. Ensure recorded data represents actual measured or observed conditions.

B. Permanently mark settings of valves, dampers, and other adjustment devices allowing settings
to be restored. Set and lock memory stops.

C. After adjustment, take measurements to verify balance has not been disrupted or that such
disruption has been rectified.

D. Leave systems in proper working order, replacing belt guards, closing access doors, closing
doors to electrical switch boxes, and restoring thermostats to specified settings.
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At final inspection, recheck random selections of data recorded in report. Recheck points or
areas as selected and witnessed by the Owner.

3.04 AIR SYSTEM PROCEDURE

A Adjust air handling and distribution systems to provide required or design supply, return, and
exhaust air quantities.

B. Make air quantity measurements in ducts by Pitot tube traverse of entire cross sectional area of
duct.

Measure air quantities at air inlets and outlets.
Adjust noise distribution system to obtain uniform space temperatures free from objectionable
drafts and noise.

E. Use volume control devices to regulate air quantities only to the extent that adjustments do not
create objectionable air motion or sound levels. Effect volume control by duct internal devices
such as dampers and splitters.

F. Vary total system air quantities by adjustment of fan speeds. Provide drive changes required.
Vary branch air quantities by damper regulation.

G. Provide system schematic with required and actual air quantities recorded at each outlet or
inlet.

H. Measure static air pressure conditions on air supply units, including filter and coil pressure
drops, and total pressure across the fan. Make allowances for 50 percent loading of filters.

l. Adjust outside air automatic dampers, outside air, return air, and exhaust dampers for design
conditions.

J. Measure temperature conditions across outside air, return air, and exhaust dampers to check
leakage.

K. Where modulating dampers are provided, take measurements and balance at extreme
conditions. Balance variable volume systems at maximum air flow rate, full cooling, and at
minimum air flow rate, full heating.

L. Measure building static pressure and adjust supply, return, and exhaust air systems to provide
required relationship between each to maintain approximately 0.02” (12.5 Pa) positive static
pressure near the building entries.

3.05 SCHEDULES
A. Equipment Requiring Testing, Adjusting, and Balancing:
1. Plumbing pumps
2. Forced air furnaces
3. Air coils
4. Air handling units
5. Fans
6. Air filters
7. Air inlets and outlets
B. Report:
1. Summary Comments:
a. Design versus final performance
b. Notable characteristics of system
C. Description of systems operation sequence
d. Summary of outdoor and exhaust flows to indicate amount of building
pressurization
e. Nomenclature used throughout report
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f. Test conditions
Instrument List:

a. Instrument

b. Manufacturer

c Model number
d Serial number
e Range

f. Calibration date

C. Electric Motors:

Manufacturer

Model/frame

HP/BHP

Phase, voltage, amperage; nameplate, actual, no load
RPM

Service factor

Starter size, rating, heater elements

Sheave make/size/model

ONoORWN =

D. Pumps:

Identification/number

Manufacturer

Size/model

Impeller

Service

Design flow rate, pressure drop, BHP
Actual flow rate, pressure drop, BHP
Discharge pressure

Suction pressure

10.  Total operating head pressure

11.  Shut off, discharge, and suction pressure
12.  Shut off, total head pressure

©CRNOIOTRWN =

E. Refrigerant Cooling Coils:

Identification/number

Location

Service

Manufacturer

Air flow, design and actual

Entering air DB temperature, design and tested
Entering air WB temperature, design and tested
Leaving air DB temperature, design and tested
. Leaving air WB temperature, design and tested
0.  Air pressure drop, design and tested

1.  Saturated suction temperature, design and tested

20NN

F. Air Moving Equipment:

Location

Manufacturer

Model number

Serial number
Arrangement/Class/Discharge

Air flow, specified and tested

Return air flow, specified and tested
Outside air flow, specified and tested
Total static pressure (total external), specified and tested
Inlet pressure

Discharge pressure

Sheave make/size/bore

Number of Belts/Make/Size

S220oNOORWN -

—
EINENS
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14. Fan RPM
G. Return Air/Outside Air:

Identification/location

Supply air flow, design and tested
Return air flow, design and tested
Outside air flow, design and tested
Return air temperature

Outside air temperature

Mixed air temperature, design and tested

NoohRwN =

H. Exhaust Fans:

Location

Manufacturer

Model number

Serial number

Air flow, specified and tested
Total static pressure (total external), specified and tested
Inlet pressure

Discharge pressure

. Sheave Make/Size/Bore

0. Number of Belts/Make/Size
1.  Fan RPM

S0 NogRWN =

l. Duct Traverses:

System zone/branch
Duct size

Area

Design velocity
Design air flow

Test velocity

Test air flow

Duct static pressure
Air temperature

0.  Air correction factor

20N WN =

J. Air Distribution Tests:

Air terminal number
Room number/location
Terminal type

Terminal size

Area factor

Design velocity

Design air flow

Test (final) velocity

Test (final) air flow

0. Percent of design air flow

20N LON =

3.06 DETAILED REQUIREMENTS
A. Adjusting and Balancing:

1. Adjust and balance all portions of the mechanical systems to produce indicated results
within limits of minus 5 or plus 10 percent or as subsequently directed by the Architect.

2. Balancing data may be spot checked with instruments similar to that used by the
balancing firm.

3. If, in the judgment of the Architect, the discrepancies warrant additional adjustment,

readjust and rebalance the systems at no additional project cost.
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END OF SECTION
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SECTION 23-0700
HVAC INSULATION

PART 1 - GENERAL

1.01

A

B.

1.02

A

B.

C.

1.03

A

1.04

A

DESCRIPTION

The requirements of this section apply to the insulation of mechanical equipment specified
elsewhere in these specifications.

Related Work: The requirements of Section 230500, Common HVAC Materials and Methods,
also apply to this section.

QUALITY ASSURANCE

Insulation Thickness and Thermal Performance: Comply with provisions of the State of Oregon
Energy Code.

Composite (Insulation, Jacket or Facing and Adhesives) Fire and Smoke Hazard Ratings: Not
to exceed a flame spread of 25 or smoke development of 50 and containing less than 0.1% by
weight deca-PDE fire retardant.

Component Ratings of Accessories (Adhesives, Mastics, Cements, Tapes, Finishing Cloth for
Fittings): Same as "B" requirements above and permanently treated. No water soluble
treatments.

PRODUCT DELIVERY, STORAGE AND HANDLING
General: In addition to the requirements specified in Section 230500, the following apply:

1. Deliver insulation, coverings, cements, adhesives and coatings to the site in factory-
fabricated containers with the manufacturer's stamp or label affixed showing fire hazard
ratings of the products. Store insulation in original wrappings and protect from weather
and construction traffic.

2. Protect insulation against dirt, water, chemical and mechanical damage. Do not install
damaged insulation. Remove such insulation from project site.

SUBMITTALS

Submit catalog data and performance characteristics for each product specified.

PART 2 - PRODUCTS

2.01 ACCEPTABLE MANUFACTURERS
A. Insulating Manufacturers: Johns Manville, Knauf, Armstrong, Owens-Corning, Pittsburgh
Corning, Pabco, Imcoa or Certain Teed. Johns Manville products are listed unless indicated
otherwise.
B. Adhesive Manufacturers: Foster, 3M, Insul-Coustic, Borden, Kingco or Armstrong.
2.02 PIPING INSULATION
A. Pipe Temperatures Minus 30 to 180 Deg. F: Flexible, preformed, pre-slit, self-sealing
elastomeric pipe insulation up to 2-1/8" ID, thermal conductivity of 0.27 BTU/hr. sq. ft./in. at 75
deg. F and vapor transmission rating of 0.2 perms/inch. Apply in thickness necessary to
prevent condensation on the surface at 85 deg. F and 70% RH. Armstrong "Armaflex 2000" or,
in concealed locations, Imcoa or Nomaco also approved.
B. Exterior Installations: Same as for interior installations except 0.016" aluminum finish jacket
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2.03

A

2.04

A

DUCT INSULATION

Interior Above Grade Ductwork: Glass fiber formaldehyde-free blanket with "FSK" facing, k
value = 0.31 at 75 deg. F, 0.2 perms, and UL 25/50 surface burning rating. Johns Manville
"Microlite."

INSULATION ACCESSORIES
Insulation Compounds and Materials: Provide rivets, staples, bands, adhesives, cements,

coatings, sealers, welded studs, etc., as recommended by the manufacturers for the insulation
and conditions specified except staples not permitted on chilled water lines.

PART 3 - EXECUTION

3.01 PIPING INSULATION

A. General: Do not insulate underground piping except at joints and fittings on preinsulated piping
unless indicated otherwise.

B. Refrigerant Piping Insulation: Insulate suction piping with minimum 1/2" thick foamed plastic or
of thickness necessary to prevent condensation at 85 deg. F and 70% RH. Where possible, slip
insulation over the piping as it is installed. Seal all joints and seams.

C. Pipe Fittings:

1. Insulate and finish all fittings including valve bodies, bonnets, unions, flanges and
expansion joints with precut fiberglass insulation and preformed PVC covers sealed to
adjacent insulation jacket for continuous vapor barrier covering over all fittings.

2. Provide removable/reusable insulation covers on 4" and larger valves, unions, flanges,
pump casings, strainers and similar fittings or equipment requiring periodic service.

D. Protective Covering: Install continuous protective metal covering on all piping and fittings
installed outdoors.

E. Insulated Piping: Comply with the following.

1. Attach clamps and spacers to piping.

a. Piping Operating above Ambient Air Temperature: Clamp may project through
insulation.

b. Piping Operating below Ambient Air Temperature: Use thermal-hanger shield
insert with clamp sized to match OD of insert.

C. Do not exceed pipe stress limits according to ASME B31.9.

2. Install MSS SP-58, Type 39 or Type 40 protection saddles, if insulation without vapor
barrier is indicated. Fill interior voids with insulation that matches adjoining insulation.

a. Thermal-hanger shield inserts may be used. Include steel weight-distribution plate
for pipe NPS 4 (DN100) and larger if pipe is installed on rollers.

3. Shield Dimensions for Pipe: Not less than the following.

a. NPS 1/4 to NPS 3-1/2 (DN8 to DN90): 12 inches (305 mm) long and 0.048 inch
(1.22 mm) thick.

b. NPS 4 (DN100): 12 inches (305 mm) long and 0.06 inch (1.52 mm) thick.

c. NPS 5 and NPS 6 (DN125 and DN150): 18 inches (457 mm) long and 0.06 inch
(1.52 mm) thick.

d. NPS 8 and NPS 14 (DN200 and DN350): 24 inches (610 mm) long and 0.075 inch
(1.91 mm) thick.

e. NPS 16 and NPS 24 (DN400 and DN600): 24 inches (610 mm) long and 0.105
inch (2.67 mm) thick.

4, Pipes NPS 8 (DN200) and Larger: Include wood inserts.

5. Insert Material: Length at least as long as protective shield.

6. Thermal-Hanger Shields: Install with insulation same thickness as piping insulation.
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3.02

Piping Insulation Lap Seams and Butt Joints: Install insulation jacket in accordance with
manufacturer's recommendation. Where jacket joint and lap seams have not adhered, remove
affected section of insulation and reinstall or apply lap sealing adhesive in accordance with
manufacturer's instructions.

DUCTWORK INSULATION
Ductwork: Insulate the following:

All supply ductwork.

All supply and return ductwork in systems routed in unconditioned spaces or exposed to
the outside conditions.

All outside air intake ducts.

All ductwork required to be insulated by code.

All relief ducts.

b M=

Insulation Thickness: Select board and blanket insulation of thickness required to provide the
following installed R-value.

1. All heating or cooling system supply and return ducts located on the exterior of the
insulated building envelope and all outside air intake ducts.
a. R-8

2. All heating and cooling system supply ducts located inside of building envelope or in
unconditioned spaces, R-5.

3. All heating and cooling system return ducts located in vented spaces, R-8.

Fittings: Wire and duct adhesive as required. To prevent sagging on all rectangular or square
ducts over 24" wide, install Gramweld or equal welding pins on the bottom. Maximum spacing
18" on center in both directions.

Installation: Applied with butt joints, all seams sealed with vapor seal mastic or taped with 2"
wide vapor-proof, pressure-sensitive tape. Seal all penetrations with vapor barrier adhesive.

Internally Lined Ductwork: Where internally lined ductwork is indicated on the Drawings and/or
specified, no exterior insulation is required. Select duct lining to provide the required R-value.
Carefully lap the ends of the exterior insulation a minimum of 6" past the interior insulation
unless otherwise shown. Seal the end of vapor barrier jacket to the duct with mastic where the
vapor barrier is required. Duct lining is specified in Section 233000.

END OF SECTION
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SECTION 23 23 00
REFRIGERANT PIPING SYSTEM

PART 1 - GENERAL

1.01 DESCRIPTION

A. The requirements of this section apply to the refrigerant piping system connecting refrigeration
and HVAC equipment specified in other sections of these specifications. Provide pipe, pipe
fittings and related items required for complete piping system.

B. Related Work: The requirements of Section 23 05 00, Common HVAC Materials and Methods,
also apply to this section. This section relates to the Alternate HVAC system only.

1.02 QUALITY ASSURANCE

A. General: ASTM, and ANSI Standards are indicated. In addition, special standards are
referenced where neither ASTM nor ANSI Standards are applicable. Comply with federal and
local regulations regarding the handling of refrigerant.

B. Labeling: All piping shall be continuously and legibly labeled on each length as required by
codes and standards and including as a minimum, country of origin, manufacturer’s
identification marking, wall thickness designation, and applicable standards and approvals.
Fittings shall be labeled as required by the referenced standard. Tubular fixture traps shall be
stamped with manufacturer’s mark and material thickness.

C. Air Conditioning and Refrigeration Equipment Rating: Rated in accordance with ARI certified
rating procedures and bear the ARI label.

D. Installation Contractor: Manufacturer's authorized installation and start-up agency normally
engaged and experienced in air conditioning/refrigeration work and certified in the handling of
refrigerant.

1.03 SUBMITTALS

A Submit catalog data, construction details, and performance characteristics for each type and
size of refrigeration equipment.

B. Submit documents showing pipe sizing for each line.
C. Submit operating and maintenance data.
1.04 STORAGE AND HANDLING

A. Provide factory-applied end caps on each length of pipe and tube. Maintain end caps through
shipping, storage and handling as required to prevent pipe-end damage and eliminate dirt and
moisture from inside of pipe and tube. Protect flanges and fittings from moisture and dirt by
inside storage and enclosure, or by packaging with durable, waterproof wrapping.

PART 2 - PRODUCTS

2.01 PIPING MATERIALS

A Copper Pipe and Tube:
Application: Refrigerant.
2. Pipe: ASTM B88. Type ACR hard temper copper with soldered joints. Cleaned and
sealed at the factory.
3. Refrigerant Fittings: ANSI/ASME B31.5 or SAE J 513-F, "Refrigeration Tube Fittings."
Where conflicts occur, B31.5 shall govern.

B. Copper Pipe and Tube:
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2.02

A

B.

2.03

A

1. Application: Refrigerant.
2. Pipe: ASTM B280. Type ACR soft drawn copper with soldered joints or joint style that
matches the cooling equipment. Cleaned and sealed at the factory.

MISCELLANEOUS PIPING MATERIALS/PRODUCTS

Brazing Materials: Provide brazing filler rod and flux materials as determined by the installer to
comply with installation requirements.

Gaskets for Flanged Joints: ANSI B16.21 with pressure and temperature rating required for the
service indicated.

REFRIGERATION SPECIALTIES

Only install devices as required by the manufacture to ensure the system is complete and
operational.

PART 3 - EXECUTION

3.01

A

w

3.02

PIPE INSTALLATION

Air Conditioning Refrigeration Subcontractor: Submit piping diagram for approval. Install all
refrigerant piping, major components and all minor components, such as dehydrator, service
valves, etc., and arrange piping for hot gas bypass for low load operation. Test system,
evacuate, charge, start-up and adjust. Refer to applicable sections of these Specifications for
test, evacuation, etc.

Piping Runs: Route piping close to and parallel with walls, overhead construction, columns and
other structural and permanent-enclosure elements of the building. If not otherwise indicated,
run piping in the shortest route which does not obstruct usable space or block access for
servicing the building or equipment and avoid diagonal runs. Wherever possible in finished and
occupied spaces, conceal piping from view. Do not encase horizontal runs in solid partitions.

Refrigerant Piping:

1. The use of hard drawn or soft drawn is a Contractor option. All pipe runs regardless of
material shall be run straight and true. Deviation from straight and true due to the use of
soft drawn material is not allowed.

2. Use Type "L" hard drawn copper tubing and make all changes in direction with specified
fittings.

3. Lay out the refrigerant piping system in a manner to prevent liquid refrigerant from
entering the compressor and so that oil will return to the compressor. Slope all horizontal
suction lines toward the compressor. Take special care to keep all tubing clean and dry.

4, Install all refrigerant piping straight and free from kinks and restrictions, properly
supported to minimize vibration. Provide hangers at 5' spacing for 1/2" lines, 6' spacing
for 1" lines and 8' spacing for 1-1/2" and larger lines. Where soft drawn tube is used
reduce support interval by 1.

5. Submit complete diagram for approval.

6. Comply with the refrigerant piping installation instructions of the refrigeration equipment
manufacturer.

PIPING JOINTS

General: Provide joints of the type indicated in each piping system, and where piping and joint
as manufactured form a system, utilize only that manufacturer's material.

Braze Copper Tube and Fitting Joints: Where indicated, in accordance with ANSI/ASME B31.5.
Pass a slow stream of dry nitrogen gas through the tubing at all times while brazing to eliminate
formation of copper oxide.

Flanged Joints: Match flanges within piping system and at connections with valves and
equipment. Clean flange faces and install gaskets. Tighten bolts to provide uniform
compression of gasket.

18.27.3 American Legion Hall 23-2300 REFRIGERANT PIPING
Building Remodel July 2026 SYSTEM



3.03

3.04

3.05

Changes in Direction: Use fittings for all changes in direction. Run lines parallel with building
surfaces.

Unions and Flanges: At all equipment to permit dismantling and elsewhere as consistent with
good installation practice.

Expansion: Provide loops, swing joints, anchors, runouts and spring pieces to prevent damage
to piping or equipment.

MISCELLANEOUS PIPING EQUIPMENT

Floor, Wall and Ceiling Plates: Chrome-plated pressed steel or brass screw locked split plates
on all pipe penetrations in finished spaces.

Filters: Install in a manner to permit access for removal and replacement of filter cartridge.

Sleeves: At all penetrations of concrete or masonry construction. PVC, 24 gauge galvanized
steel or Schedule 40 galvanized steel pipe. Fabricate sleeves 1" diameter larger than pipe or
insulation. PVC and sheet metal sleeves at non-structural penetrations only.

Sleeve Caulking: Grout insulated pipe with cement mortar or approved waterproof mastic. All
caulking or grouting shall extend full depth of sleeve. Install UL sealing caulk, putty and/or
system at all penetrations of fire rated walls, floors and ceiling.

CLEANING

General: Clean all dirt and construction dust and debris from all mechanical piping systems and
leave in a new condition. Touch-up paint where necessary.

Refrigeration System Piping: If, for any reason, sanitized and sealed-at-the-mill tubing is not

used, clean the tubing as follows:

1. Wipe each tube internally with a dry, lintless cloth followed with a clean lintless cloth
saturated with recommended refrigerant.

2. Repeat until the saturated cloth is not discolored by dirt.

3. Wipe with a clean cloth saturated with compressor oil and squeezed dry.

4. Wipe with a dry, lintless cloth.

TEST

General:

1. Minimum duration of two hours or longer, as directed for all tests. Furnish report of test
observation signed by qualified inspector. Make all tests before applying insulation,
backfilling, or otherwise concealing piping or connecting fixtures or equipment. Where
part of the system must be tested to avoid concealment before the entire system is
complete, test that portion separately, same as for entire system.

2. Provide all necessary temporary equipment for testing, including pump and gauges.
Remove control devices before testing and do not use piping system valves to isolate
sections where test pressure exceeds valve pressure rating. Fill each section with water
and pressurize for the indicated pressure and time.

3. Observe each test section for leakage at end of test period. Test fails if leakage is
observed or if pressure drop exceeds 5% of test pressure.

Repair: Repair piping system sections which fail the required piping test by disassembly and re-
installation, using new materials to the extent required to overcome leakage. Do not use
chemical stop-leak compounds, solder, mastics, or other temporary repair methods.

Refrigerant System:

1. When the refrigerant connections have been completed, close the compressor suction
and discharge valves (or receiver outlet valve in the case of condensing unit) and test the
balance of the system to near operating pressure with dry nitrogen.

2. Carefully test all joints, using soap and water or other sudsing solution. After all joints
are tested, discharge the gas and repair all leaks.
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3. Evacuate the system to remove moisture and non-condensables. Lower the absolute
pressure with a vacuum pump to 1000 microns of mercury. Apply external heat as
required to vaporize moisture.

4, Dehydrate each refrigerant circuit by satisfactory use of a vacuum pump before charging
with refrigerant. Furnish all necessary refrigerant and oil for complete operating charge
of the system.

5. Test all components of the system once charged using a handheld Infrared sensor that is
RoHS Compliant and listed with a sensitivity of 0.03 Oz. / year.

6. Upon completion of the work of construction, test all refrigeration equipment under
normal operating conditions and leave in operating order. Adjust automatic temperature
controls.

7. After the first 24 hours of operation, measure the pressure drop across the suction filter.

If the pressure drop exceeds 5 pounds per square inch, replace the cartridge with a new
one, retesting and replacing the cartridge and/or adjusting the system as necessary to
achieve a pressure drop of less than 5 pounds per square inch.

END OF SECTION
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SECTION 23-3000
AIR DISTRIBUTION

PART 1 - GENERAL

1.01

A
B.
C.

1.02

A

B.

1.03

A

B.
C.

DESCRIPTION
Provide Air Distribution Materials as specified herein and as shown on the Drawings.
Material characteristics and size shall be as indicated on the Drawings.

Related Work: The requirements of Section 230500, Common HVAC Materials and Methods,
also apply to this section.

QUALITY ASSURANCE

Air Distribution Equipment Rating: In accordance with AMCA certified rating procedures and
bearing the AMCA label.

See Commissioning specification for additional requirements.
SUBMITTALS

Submit catalog data, construction details and performance characteristics for all manufactured
materials.

Submit operating and maintenance data.

For adhesives and sealants used on the interior of the building (inside the waterproofing
system), include printed statement of volatile organic compound (VOC) content.

PART 2 - PRODUCTS

2.01

A

B.

C.

SHEET METAL

Quality Assurance: Galvanized steel sheet metal except where otherwise indicated. Metal
gauges, joints and reinforcement in accordance with Mechanical Code, ASHRAE and SMACNA
standards. Ductwork shall be fabricated to the following pressure classifications:

1. Return and exhaust ducts: 2" negative.
2. Supply ducts from fan discharge to diffuser: 1” positive.
3. Dishwasher hood duct to be fully welded stainless steel.

Acoustical Duct Lining: Line ducts with 1" thick lining (unless noted otherwise) for installation
inside the building insulation envelope and 1-1/2” for installation outside the building insulation
envelope. Density shallbe 3 1b/ ft> minimum. Owens Corning, QuietR, or equal Schueller, or
Certain Teed. Meeting NFPA 90A and B requirements for maximum flame spread and smoke
developed. Duct liner adhesive shall conform to ASTM C916.Mechanically attach lining to
sheet metal duct with fasteners conforming to SMACNA Standard MF-1-1971, Schuller Grip
Nails or Gramweld welding pins. Apply fire-retardant type adhesive similar to Schuller No. 44
adhesive, Benjamin Foster 81-99, Insul-Coustic 22 or 3M equivalent on all leading edges, joints
and seams.

Duct Sealing Tapes: Provide one of the following UL listed ductwork sealing tape systems.

1. Foil-backed tape shall consist of aluminum foil bonded to reinforced backing with
elastomeric pressure-sensitive adhesive specifically formulated for adhesion to
galvanized metal ductwork. Tape shall comply with UL 181 requirements for pressure-
sensitive tapes used in HVAC systems. Hardcast FG-1403, FG-1404, or approved equal.
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2.02

2. For interior installations: Water based, single part brush on or caulking application,
Flame Spread rating no greater than 10, Smoke Developed rating no greater than 5.
NFPA 90A and 90B compliant sealant, LEED V4 qualified, EPA method #24 compliant.
Rated to 20” W.C. pressure. Hardcast Duct-Seal 321 or approved.

3. Sealants and Primers — General: Provide only products having lower volatile organic
compound (VOC) content than required by South Coast Air Quality Management District
Rule No. 1168.

Optional Duct Joints for Sheet Metal Ducts: "Ductmate System" by Ductmate Industries, Inc.,
Ward Duct Connectors, Inc., Mez Industries, or acceptable substitute. Spiramir self-sealing
round duct connector system meeting Class 3 leakage standards with EPDM o-ring seal.

Concealed Round Duct: Round and flat oval spiral seam duct shall be manufactured of
galvanized sheet metal with spiral lock seam. Construction, gauges, and reinforcement in
accordance with SMACNA standards. Fittings shall be manufactured of galvanized steel with
spot welded or riveted and sealed seams or continuously welded seams. Snap lock longitudinal
seam duct shall fully comply with SMACNA standards for duct gauge and seam type for
appropriate pressure class. Adjustable elbows are prohibited.

Flexible Ductwork-Low Pressure: Insulated low pressure flexible duct, factory fabricated
assembly consisting of a zinc-coated spring steel helix seamless inner liner, wrapped with a
nominal 1" thick insulation for installation inside the building insulation envelope, and 1-1/2” for
installation outside the building insulation envelope, 1 pound/cubic foot density fiberglass
insulation. The assembly shall be sheathed in a vapor barrier jacket, factory vapor resistance
sealed at both ends of each section. The composite assembly, including insulation and vapor
barrier, shall meet the Class 1 requirements of NFPA Bulletin No. 90-A and be labeled by
Underwriters Laboratories, Inc., with a flame spread rating of 25 or less and a smoke developed
rating of 50 or under. The duct shall have factory sealed double air seal (interior and exterior) to
assure an airtight installation. Genflex, ATCO, Wiremold, Thermaflex, Glassflex, Clevepak,
Schuller, or accepted substitute.

Dishwasher Exhaust: Fabricate exhaust ducts from hood to fan of stainless steel. Metal
gauges, joints and reinforcement in accordance with the Mechanical Code requirements and
SMACNA. Weld seams and joints in a water-tight manner. Pitch duct to drain to hood leaving
no pockets to collect moisture.

ACCESSORIES

Manual Volume Dampers: Construct of material two gauges heavier than duct in which
installed; single plate up to 12" wide; multiple over 12" wide. Hem both edges 1/2" and flange
sides 1/2". Use Young, Duro-Dyne, MAT, or accepted substitute damper accessories. Young
numbers are shown.

1. No. 605 bearing set with No. 403 regulator for dampers up to 24" long.

2. For dampers over 24" long use No. 660 3/8" rod, No. 656 end bearing and No. 403
regulator.

3. Where damper regulators are not readily accessible, use No. 660 or No. 661 rod
extensions and No. 301 and No. 315 concealed damper regulators or MAT cable
operated dampers as required.

Location of all volume dampers is not necessarily shown on Drawings; minimum required
is one in each supply, return or exhaust main, and one in each branch.

Exterior Wall Louvers: Prefabricated extruded aluminum stormproof blades with frame to suit
building construction. 1/2", 16 gauge aluminum wire mesh on back side of all intake louvers
and insect screen on exhaust/relief louvers. 5” deep, vertical fixed type blade, AMCA 500
tested for 1200 fpm without water penetration, and maximum of 0.2” wg intake/exhaust pressure
loss at 1000 fpm. Louver color selected by Architect from standard offerings. Greenheck EVH-
501D as basic pattern on blade and frame, Ruskin, Cesco, Pottorff, or approved.
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2.03

Locking Connection Straps: 1/2" wide positive locking steel straps or nylon self-locking straps.
Panduit or accepted substitute.

Access Doors In Sheet Metal Work:

1. Hollow core double construction of same or heavier gauge material as duct in which
installed. Use no door smaller than 12" by 12" for simple manual access or smaller than
18" by 24" where personnel must pass through infrequently. Use 24" by 60" minimum for
filters and more frequent maintenance. Use Ventlok or accepted substitute hinges and
latches on all doors.
a. 100 Series hinges and latches on low pressure system doors up to 18" maximum
dimension.
b. 200 Series on larger low pressure system doors and 333 Series on high pressure
systems.
2. Construct doors up to 18" maximum dimension with 1" overlap, furr and gasket with 3/4"
by 1/8" sponge rubber. Fit larger doors against 1-1/2" by 1/8" or angle frame and gasket
with 3/4" by 1/8" sponge rubber or felt.

Anti-Backdraft Dampers:

1. Connected, gasket-edged aluminum blades set in 14 gauge or heavier steel frame; brass,
nylon or Teflon bearings; equip with spring helper with tension adjustment feature or with
adjustable counterweight and adjust to open when not more than 0.10" wg pressure is
applied. Ruskin CBS-4, Greenheck, Pacific Air Products, Air Balance, Controlair or
accepted substitute.

2. Stainless Steel Dampers to be min. 24 gauge butterfly style, blade seals, 304 stainless
steel, designed for vertical up air path. Greenheck SSWDR-53 or equal.

Flexible Connections: Neoprene impregnated fiberglass connection. Ventglass, Duro-Dyne, or
accepted substitute.

Control Dampers: Construct of aluminum frame and blades or 316 SS with continuous full
length axle shafts and/or operating "jackshafts" as required to provide coordinate tracking of all
blades. Interlocking multi-blade type, except where either dimension is less than 10", a single
blade may be used. Opposed blade type on all modulating dampers and parallel blades on all
two position dampers. Provide with metal jamb seal and neoprene or silicone blade seals.
Damper assembly rated for maximum air leakage of 4 CFM per square foot at 1" wg pressure or
less and with interconnecting blade linkages in the side channels of the frame. Stainless steel
only where noted. Ruskin CD60CE is basis of design for Stainless Steel construction. Ruskin
CDA40 is basis of design for Aluminum construction. Equal Greenheck, Cesco, or Tamco
approved.

Gravity Exhaust, Relief, or Outside Air Intake:

1. Rectangular aluminum cap with curb connection with counterflashing base, 1/2" mesh
galvanized bird screen for intake and insect screen for exhaust or relief. Greenheck,
Cook, Carnes, Acme, PennBarry or accepted substitute.

2. Install with automatic dampers for intake and relief. See section ‘G’ above. Barometric
dampers for exhaust, see section ‘E’ above.

3. See schedule for size and performance requirements.

GRILLES, REGISTERS AND DIFFUSERS

Description: Provide grilles, registers and diffusers as shown on the Drawings.

Finishes:

1. Steel: Flat white enamel prime coat, factory applied on ceiling diffusers. Others are to

have a baked enamel finish, color as selected by Architect.
2. Aluminum: Anodized clear finish unless indicated otherwise.
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Manufacturers: Carnes, Krueger, Titus, Price, and Tuttle & Bailey are accepted substitutes
where only Titus model numbers are listed. Where other manufacturer's products are listed
and/or "accepted substitute" is indicated, only the products or an accepted substitute for that
item shall be provided.

Ceiling Return and/or Exhaust Register: Perforated snap-in or concealed hinged face plate.
Boarder and face size to match ceiling type. 24x24 face for ACT, 12x12 face for gyp. board
ceilings. Titus PAR.

Ceiling Diffusers: Perforated snap-in or concealed hinged face plate. Boarder and face size to
match ceiling type. 24x24 face for ACT, 12x12 face for gyp. board ceilings. 1 to 4-way pattern
control. Pattern of distribution as indicated. Provide with frame as required for ceiling type.
Titus PMC.

Heavy Duty Low Return Grille: All welded construction with heavy 14 gauge, fixed steel
horizontal face bars at 1/2" on centers and reinforced every 6" to 8". Titus 33 Series.

Steel Door Transfer Grilles and Sidewall Transfer grilles: All welded construction with 20
gauge, fixed inverted V-blades with a deflection angle of 77 so as to provide a sight proof
design. Titus CT-700.

PART 3 - EXECUTION

3.01 EQUIPMENT INSTALLATION

A. Air Handling Equipment Installation and Arrangement: Install and arrange as shown on
Drawings. Comply with the manufacturer's recommendations for installation, connection, and
start-up.

B. Equipment Access Panels: Locate free of all obstructions such as ceiling bars, electrical
conduit, lights, ductwork, etc.

C. Filters: Install specified filters or accepted substitute temporary construction filters in supply
units and systems prior to start-up or use for drying and/or temporary heat. Replace prior to
acceptance of project.

3.02 INSTALLATION OF GRILLES, REGISTERS AND DIFFUSERS

A. Size and air handling characteristics shall be as shown on the Drawings.

B. Locate, arrange, and install grilles, registers and diffusers as shown on the Drawings. Locate
registers in tee-bar ceilings with diffusers centered on the tile unless indicated otherwise.

3.03 DUCTWORK INSTALLATION

A. Support: Install ductwork with 1" wide strap cradle hangers not more than 8' on centers or as
required by code. Support terminal units independent of adjacent ductwork. Attach to available
building construction according to good practices for materials involved. Manufactured hanger
system acceptable in lieu of fabricated hangers at Contractor’s option. Ductmate “Clutcher”
system or approved. Support flexduct where shown to be used for lengths beyond 4’ per above
requirements. Comply with SMACNA Duct Construction Standard Figure 3-9 and 3-10.

B. Fan and Air Handling Unit Flexible Connections: Install neoprene impregnated fiberglass
connections in ductwork at all rotating equipment. Ventglass, Duro-Dyne or accepted
substitute.

C. Elbows and Fittings: Construct elbows with throat radius equal to duct width in plane of turn or
make them square and provide double wall, air foil turning vanes.

D. Fittings: Make transitions and take-offs as shown on Drawings. Provide volume dampers and
splitter dampers as indicated on Drawings and as specified. Saddle tees are not allowed.

E. Acoustical Duct Lining:
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3.04

1. Acoustically line all fan unit intake and discharge plenums, all ductwork indicated as lined
on the Drawings, all sheet metal ductwork specified per Section 230700 as insulated,
where exposed to view or subject to damage in areas such as mechanical rooms, and, at
the Contractor's option, all insulated ductwork specified in Section 230700 except outside
air intake ducts. The duct size noted on the Drawings is the clear opening of the duct with
insulation. Insulation shall not reduce duct size listed.

2. All duct designated to receive duct liner shall be completely covered with a fire-resistant,
fiber-bonding coating, or covering (composite, polymer, vinyl or neoprene) that reduces
airflow resistance and controls fiber release. The duct lining shall be adhered to the
sheet metal with 100% coverage of a fire retardant adhesive. The coated surface of the
duct liner shall face the airstream. When width of duct exceeds 12” and also when height
exceeds 24", use corrosion resistant mechanical fasteners 12” on center maximum lateral
spacing and 18” on center maximum longitudinal spacing. Start fastening within 3” of
upstream transverse edge of the liner and within 3” of the longitudinal joint. Mechanical
fasteners shall be either impact-driven or weld-secured and shall not pierce the duct
walls. Fasteners and washers of the specified type and length shall be used assuring no
greater than 10% compression of the liner thickness. Installation shall be made so that
no fastener pins protrude into the airstream. No gaps or loose edges shall occur in the
insulation. Top pieces shall be supported by the side pieces. Provide insulated build out
frames for attaching dampers at running vanes where required.

3. All transverse and longitudinal abutting edges of duct lining shall be sealed and lapped 3”
with a heavy coat of approved adhesive, in accordance with the manufacturer’s
recommendations. All upstream transverse edges shall be installed with sheet metal
nosings. All raw exposed edges of lining shall be ‘buttered’ with approved adhesive.

Manual Volume Dampers: Location of all volume dampers are not necessarily shown on the
Drawings. Provide a minimum of one volume damper in each supply, return or exhaust branch.
Do not install dampers closer than 3 duct diameters to the diffuser.

Duct Insulation: Specified in Section 230700.
Sleeves: Provide galvanized sheet metal plaster ring around ductwork penetrating exposed

finished walls. Sleeve and flash all duct penetrations through exterior walls in an air tight and
weatherproof manner.

Plenums: Construct sheet metal plenums and partitions of not lighter than 18 gauge galvanized
steel and reinforce with 1-1/2" by 1/2" by 1/8" angles as required to prevent drumming or
breathing.

Access: Install necessary access opening and covers for cleaning, wiring or servicing motors,
filters, fans, both entering and leaving air sides of coils, fire and/or smoke dampers and to other
equipment located within or blocked by sheet metal work.

Sealing: Caulk, seal, grout and/or tape ductwork and plenums to make airtight at seams, joints,
edges, corners and at penetrations. Solder all seams, joints, etc., on all ductwork exposed to

the weather. Install specified tape in accordance with manufacturer's requirements using
degreaser on surfaces to be taped and wiped to eliminate moisture.

NEW DUCTWORK CLEANING

Store all ductwork materials on pallets or above grade, protected from weather, dirt/mud and
other construction dust.

Remove all accumulated dust, dirt, etc. from each duct section as it is being installed.
Clean all diffusers, grilles and registers just prior to project final completion.

Cover all ductwork terminations during construction to prevent accumulation of dust and debris.

END OF SECTION
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SECTION 23-3400
HVAC FANS

PART 1 - GENERAL

1.01 DESCRIPTION
A. Provide Fans as specified herein and shown on the Drawings.
B. Equipment capacity and size as indicated in the equipment lists on the Drawings.

C. Related Work: The requirements of Section 230500, Common HVAC Materials and Methods,
also apply to this section.

1.02 QUALITY ASSURANCE

A. Air Handling Equipment: Rated in accordance with AMCA certified rating procedures and
AMCA labeled.

1.03 SUBMITTALS
A. Submit catalog data, construction details and performance characteristics for each fan.

B. Submit operating and maintenance data.
PART 2 - PRODUCTS

2.01 EXHAUST FANS

A. Ceiling Cabinet Exhaust Fan: Direct drive, forward curved centrifugal wheel, sleeve bearings,
motor and wheel isolated from unit on vibration isolators; provide grille on inlet and duct
connection with backdraft dampers on discharge. Size and capacity as indicated on Drawings.
Where EC motor specified provide as required. Where EC motor is not listed provide with
manual speed control switch. Carnes, Acme, PennBarry, Greenheck, Soler & Palau, Jen Fan,
Cook, Twin City, or approved.

2.02 EXHAUST FAN SYSTEM CONTROLS

A. See drawings for controls associated with exhaust fans to interlock with other HVAC devices.
See 230500 for control devices.

B. Provide all control relays, current sensors and low voltage wiring between control devices and
fans. Control devices that are not duct mount or wall mounted shall be installed in a Hoffman or
equal control enclosure. All control wire shall be installed in conduit or may be installed
exposed in mechanical rooms if secured at least 18” OC and routed to match building lines or
duct runs.

2.03 SUPPLY FANS

A. In-line mixed flow type with direct drive EC motor. Provide with filter rack on inlet side of fan.
Filter rack to be manufactured by fan manufacture and include side access. Provide with
external spring or rubber isolation devices as recommended by manufacture. Carnes, Acme,
PennBarry, Greenheck, Soler & Palau, Jen Fan, Cook, Twin City, or approved.
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PART 3 - EXECUTION

3.01 INSTALLATION
A. Install and arrange equipment as shown on the Drawings and as recommended by the
equipment manufacturer.
3.02 AIR HANDLING INSTALLATION
A. Installation and Arrangement: Air handling equipment shall be installed and arranged as shown
on the Drawings. Comply with the manufacturer's recommendations for installation connection
and start-up.
B. Lubrication: All moving and rotating parts shall be lubricated in accordance with the
manufacturer's recommendations prior to start-up.
3.03 CONTROLS
A. Wiring: All wiring shall be in accordance with the National Electrical Code and local electrical
codes. All control wiring shall be routed in conduit. See Drawings for more detail. Provide all
material and labor for installation, calibration, testing and documentation of controls for
operation of exhaust fans and supply fans.
END OF SECTION
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SECTION 23-4000
HVAC AIR CLEANING DEVICES

PART 1 - GENERAL

1.01

A

B.
C.

1.02

A
B.

1.03

A

B.

DESCRIPTION

Provide Air Cleaning Devices as specified herein and as shown on the Drawings.

Materials characteristics and size shall be as indicated on the Drawings.

Related Work: The requirements of Section 230500, Common HVAC Materials and Methods,
also apply to this section.

QUALITY ASSURANCE

Air Equipment Rating: In accordance with ASHRAE 52.2-2007.
See Section 220800 for Commissioning Work to be performed.
SUBMITTALS

Submit catalog data, construction details and performance characteristics for all manufactured
materials.

Submit operating and maintenance data.

PART 2 - PRODUCTS

2.01

A

AIR FILTERS
Disposable Media:

1. Disposable, preformed 100% synthetic non-woven media, pleated 2” thick cartridge type
with carrier board frames with diagonal and horizontal supports. Average ASHRAE test
efficiency of MERV 13 per ASHRAE 52.2-2007 App J with initial pressure drop across the
clean filter bank not exceeding 0.49” W.C. when operating at 500 FPM. The filter media
shall have an Underwriters Laboratories UL 900 Class 2 listing.

2. Provide specified filters for temporary heat and testing during construction and replace
filters with new clean, specified filters prior to acceptance of project by Owner (two
complete sets of media are required).

3. Flanders, Farr or approved.

PART 3 - EXECUTION

3.01 EQUIPMENT INSTALLATION

A. Air Handling Equipment Installation and Arrangement: Install and arrange as shown on
Drawings. Comply with the manufacturer's recommendations for installation, connection, and
start-up.

B. Equipment Access Panels: Locate free of all obstructions such as ceiling bars, electrical
conduit, lights, ductwork, etc.

C. Filters: Install specified filters or accepted substitute temporary construction filters in supply
units and systems prior to start-up or use for drying and/or temporary heat. Provide 1 additional
set of filters and replace those installed during Balancing and Commissioning process.

D. Install and arrange equipment as shown on the Drawings and as recommended by the
equipment manufacturer.
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END OF SECTION
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SECTION 23-7450
UNITARY HVAC UNITS

PART 1 - GENERAL

1.01

A

B.
C.

1.02

A

B.

1.03

A
B.

DESCRIPTION

Provide Heating, Cooling, and Ventilating Equipment as specified herein and shown on the
Drawings.

Equipment capacity and size shall be as indicated on the Drawings.

Related Work: The requirements of Section 230500, Common HVAC Materials and Methods,
also apply to this section.

QUALITY ASSURANCE

Air Handling Equipment: Rated in accordance with AMCA certified rating procedures and
AMCA labeled.

Air Conditioning, Heating, and Refrigeration Equipment Rating: Rated in accordance with AHRI
certified rating procedures and AHRI labeled.

SUBMITTALS
Submit catalog data, construction details and performance characteristics for each HVAC unit.

Submit operating and maintenance data.

PART 2 - PRODUCTS

2.01 ELECTRIC FURNACE
A. Galvanized blower wheel shall be centrifugal type, statically and dynamically balanced. Blower
motor of ECM type shall be permanently lubricated with sleeve bearings. Motor shall have
multiple speeds. Blower motor shall be direct drive and soft mounted to the blower housing to
reduce vibration transmission.
1. Casing
2. Casing shall be of .030 in. thickness minimum, prepainted steel.
B. Refrigerant coil:
1. Coil shall have aluminum fins bonded to seamless copper tubing.
2. Comply with ANSI/AHRI Standard 210/240. Provide drain pans with connections at one
end.
3. Coil is for future cooling and heating function.
C. Heating Section: Factory installed electric resistance heating section. See drawings for size.
Provide three stages of operation.
D. Controls: See other section and 2.2 for field installed controls.
E. Approved Manufactures: Advanced Distributor Products (ADP) or equal.
2.02 DUCTED HEAT PUMP SYSTEM CONTROLS
A. Provide with programmable heating and cooling thermostat with 7 day schedule, heating and
cooling set-points, operation of at least 3 stages of heat and 2 stages of cooling. Honeywell T6
Pro or equal.
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B.

C.

D.

See drawings for controls associated with DCV and dual dry-bulb temperature economizer
operation. CO2 sensor to be wall mounted with output signal compatible with economizer
control. Belimo Zip or Honeywell JADE.

Provide all low voltage wiring between control devices and HVAC units. Control devices that
are not duct mount or wall mounted shall be installed in a Hoffman or equal control enclosure.
All control wire shall be installed in conduit or may be installed exposed in mechanical rooms if
secured at least 18” OC and routed to match building lines or duct runs.

Ensure the system operates as intended and all sequences and alarms per sequence of
operations provided with economizer controller function correctly.

PART 3 - EXECUTION

3.01 INSTALLATION

A. Install and arrange equipment as shown on the Drawings and as recommended by the
equipment manufacturer.

B. Piping: Refer to applicable sections for piping, ductwork, insulation, painting, etc.

3.02 EQUIPMENT INSTALLATION

A. Manufacturer's Field Service: Engage a factory authorized service representative to inspect field
assembled components and equipment installation, to include electrical and piping connections.
Report results to A/E in writing. Inspection must include a complete startup checklist to include
(as a minimum) the following: Completed Start-Up Checklists as found in manufacturer's IOM.

B. Engage a factory authorized service representative to perform startup service. Clean entire unit,
comb caoil fins as necessary and clean filters. Measure and record electrical values for voltage
and amperage. Refer to Division 23 "Testing, Adjusting and Balancing" and comply with
provisions therein.

C. Engage a factory authorized service representative to train Owner's maintenance personnel to
adjust, operate and maintain the unit. Refer to Division 01 Section Closeout Procedures and
Demonstration and Training.

D. Provide all materials to operate economizer, cooling, heating, and DCV operations.

END OF SECTION
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SECTION 23-8000
TERMINAL HVAC EQUIPMENT

PART 1 - GENERAL

1.01 DESCRIPTION

A. Provide Heating, Cooling, and Ventilating Equipment as specified herein and shown on the
Drawings.

B. Equipment capacity and size shall be as indicated on the Drawings.

C. Related Work: The requirements of Section 230500, Common HVAC Materials and Methods,
also apply to this section.

1.02 QUALITY ASSURANCE

A. Air Handling Equipment: Rated in accordance with AMCA certified rating procedures and
AMCA labeled.

B. Air Conditioning and Refrigeration Equipment Rating: Rated in accordance with ARI certified
rating procedures and ARI labeled.

1.03 SUBMITTALS
A. Submit catalog data, construction details and performance characteristics for each HVAC unit.
B. Submit operating and maintenance data.

PART 2 - PRODUCTS

2.01 ELECTRIC BASEBOARD HEATERS
A. UL approved fin tube encased heating elements. Stainless steel fins inside 18 gauge case.
See drawings for capacity. Provide line voltage thermostat with capacity to operate up to two
heaters. Thermostat shall include a range of 45 deg. F.
B. King KDIA is basis of design. Equal Qmark, Markel, Trane, or Indeeco approved.
2.02 NON-DUCTED, SPLIT SYSTEM HEAT PUMP UNIT (ALTERNATE SYSTEM ONLY)

A. Indoor Section: Non-ducted, compact fan coil unit designed for wall mounting.

B. Outdoor Section: Capacity matched with indoor section or sections, steel cabinet with
hermetically sealed compressor, accumulator, crankcase heater, high and low pressure
switches, restart delay relay, and propeller fans.

C. Refrigerant Piping: See Section 23 2300. Provide wye fittings for systems with multiple indoor
units connected to a single outdoor unit.

D. Unit shall be R-32 or R-454b refrigerant.

E. Provide with integral pump for location where gravity drain is not indicated on drawings.
Provide with hardwired controller / thermostat.

F. Acceptable Manufacturers: Carrier, Mitsubishi, LG, or Daikin.

H. Minimum efficiency shall be as scheduled.
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2.03 ELECTRIC DUCT HEATERS

A. UL approved assembly for zero clearance duct mounting. Heating elements shall be open coil,
Grade "A" (20% chromium and 80% nickel) resistance wire supported with ceramic bushings.
Element assembly mounted in heavy steel flanged frame members. Accessories shall include
low voltage control contactors with terminal blocks, UL listed automatic resetting and manual
resetting high limits, and pressure differential air flow switch with power interlock.

B. Provide SCR controller and wall mounted room thermostat where indicated.

C. Stelpro, Indeeco, Heatrix, Redd-i, Besco, Valley, or approved substitute.

PART 3 - EXECUTION

3.01 INSTALLATION

A. Install and arrange equipment as shown on the Drawings and as recommended by the
equipment manufacturer.

3.02 CONTROLS

A. Wiring: All wiring shall be in accordance with the National Electrical Code and local electrical
codes. All control wiring shall be routed in conduit. See Drawings for more detail. Provide all
material and labor for installation, calibration, testing and documentation of controls for
operation of duct mounted heaters and other systems scheduled in the Drawings.

END OF SECTION
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SECTION 26-0100
ELECTRICAL

PART 1 GENERAL

1.01

A.

1.02

18.27.3 American Legion Hall 26-0100 - 1

SECTION INCLUDES:

Furnish labor, supervision, permits, materials and equipment to complete the work required by
the Contract Documents.

All work shall conform to National Electric Code Standards, Oregon Electrical Specialty Code,
Oregon Administrative Rules Chapter 437 and all Codes, rules, and regulations current or latest
edition adopted by authorities having jurisdiction at time of permit.

Verify all Utility requirements. Coordinate power, telephone, and cable service requirements
with local service provider. Contractor to pay for all fees and hook up charges.

Contractor shall provide temporary power as required during the course of construction.

Provide all required conduits, junction boxes, switches, wire, receptacles, outlets (data,
telephone, television), panel boards, etc., to provide fully operational power, heating/cooling,
lighting, data, and communication systems.

ELECTRICAL SUBMITTALS:

Operation and Maintenance (O&M) Manuals: Provide all electrical equipment and control

information. The purpose of this manual is to provide one comprehensive document that

illustrates and describes all the electrical equipment and control systems

1. Provide General and Sub-Contractor’s name, contact person, and telephone/fax
numbers.

2. O&M Manual shall include warranty information and any equipment documentation.

Project Record Documents (As-Builts):

1. Maintain at the site one complete set of full-sized original prints for recording installed
conditions (As-Builts). Keep record Drawings clean, undamaged and up to date as work
progresses. Accurately indicate electrical work as actually installed with indications of all
deviations, additions and omissions in red ink. Locate all buried exterior raceways or
cables by actual dimensions from walls, center-lines or fixed points of reference.

2. The purpose of these Record drawings is to provide the Engineer with an easy to read,
complete record of the installation so that at the end of the project the Engineer can
revise the original contract drawings to represent the actual installation. Color-coded and
highlighted notes shall be used if these would make the Record Drawings easier to read.

3. At the completion of the work, Contractor shall furnish the Engineer this original set of
marked-up drawings. Final payment to the Contractor will not be authorized until these
drawings have been submitted to and accepted by the Engineer.

ELECTRICAL
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PART 2 PRODUCTS

2.01 MAIN SERVICE AND DISTRIBUTION

A. Electrical contractor to provide and install fully operational system (less actual utility
connection). Contractor to design and build electrical main service and distribution. Verify all
requirements with Utility prior to rough-in.

B. Coordinate installation, removal and/or relocation of Utility services, poles, etc. with owner and
Utility.

C. Provide all trenching, backfilling, compaction, repaving or other site restoration as required by
the work done in this Division.

D. Ground and bond the electrical service per NEC Section 250.
E. Verify fault current value with Utility if not otherwise noted on drawings.

F. Electrical panelboards shall meet all the constraints stipulated by the scope of the project. Load
Centers with plug-on breakers are acceptable so long as they meet the requirement of each
specific installation. Requirements may include: Voltage, phase, service entrance rating, fault
current rating, conductor lugs, breaker size, etc.

1. Panels shall be fully rated. Panels and breakers rated less than 100% shall be upsized
to accommodate designed loads and meet the requirements of the National Electrical
Code.

2.02 BASIC MATERIALS

A. All wire to be metal clad cable as allowed by code. Provide conduit as required by Code and
where indicated on drawings.

B. Provide junction box and wiring for all light fixtures shown on plans. See Fixture Schedule on
Plans.

C. Switches, receptacles, cable and phone receptacles and other devices and controls shall be
high-end residential grade or light commercial grade. Color: To be determined.

D. Receptacles. Provide as noted on drawings. Where not circuited, connect no more than eight
(8) receptacles to any circuit. Where receptacles are likely to be used for computer equipment
or high-end electronics, limit number of receptacles to 4 or less. Do not connect general
utilitarian receptacles (such as in hallways) to computer or high-end electronic circuits.

E. Provide ground-fault circuit interrupter (GFCI or GFI) at exterior locations, sink counters, and
where noted on drawings and required by code. Protect by individual device or GFCI breaker
as practical for application.

2.03 LIGHTING FIXTURES & CONTROL
A. Lighting Fixtures:
1. Type and Locations: See Drawings.

2.04 DATA AND COMMUNICATION

A. Description
1. Provide complete telephone system infrastructure for installation of utility and owner
furnished equipment. Provide Telephone Terminal Board and all required grounding.

18.27.3 American Legion Hall 26-0100 - 2

Building Remodel July 2026 ELECTRICAL



2. Provide service entrance conduits for underground telephone, cable TV, and/or data
service from serving utility pole to telephone terminal location in building as indicated.

PART 3 EXECUTION

3.01 INSPECTION

A. Verify location of all telephone and data outlets with architectural Drawings prior to roughing-in.
Where outlets occur at built-in counters, desks, and bookshelves coordinate with other trades.

B. Examine area to receive terminals and equipment to assure adequate clearance.

3.02 GENERAL INSTALLATION

A. Verify installation requirement with serving utility. Stub conduit up nominally six inch above floor
or below ceiling at terminal facilities provided by Telephone Company and lock into metal
template with locknuts and insulating bushings.

B. Underground Service: Provide conduit down pole, elbow at bottom of pole and conduit from
pole to terminal location inside building. Conduit to continue up exterior of building and
terminate inside building at designated location. Other exterior raceways as indicated on
Drawings.

C. Conduit bends to be large radius field bends or factory ells. At wall outlets at frame or metal
studs telephone connector place telephone connector inside wall cavity and not in surface
mounted box located over telephone outlet. Thru wall box and conduits at these locations to be
properly supported.

D. Provide pull-in line in all empty raceways

E. Anchor plywood terminal board to the building structure. Use of toggle bolts to attach to the
sheetrock is not an acceptable means of support.

F. Provide %" raceway and #6 solid copper wire to main electrical ground bus for Telco ground.
The demarcation point must be within 20 feet of the main electrical ground. Verify exact
requirements with Utility.

G. Provide conduit from outlet box into accessible ceiling space. Conduit to include bushings and
pull-in line.

3.03 ALARM SYSTEM

A. Security Alarm system to be provided and installed by owner’s authorized representative.
Electrical Contractor shall provide all required power for alarm and surveillance system.
Coordinate locations and circuit requirements with installer and owner.

END OF SECTION
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SECTION 28-1000
ACCESS CONTROL

PART 1 GENERAL

1.01

1.02

1.03

1.04

A

SECTION INCLUDES
Access control system requirements.
Access control units and software.

Access control point peripherals, including readers and keypads.

RELATED REQUIREMENTS

REFERENCE STANDARDS

SUBMITTALS

See Section 01-3000 - Administrative Requirements, for submittal procedures.

PART 2 PRODUCTS

2.01 MANUFACTURERS

A. Door Controller:

1. ProdataKey: www.prodatakey.com.

2. Substitutions: See Section 01-6000 - Product Requirements.
B. Power Supply.

1. Altronix: www.altronix.com.

2. Substitutions: See Section 01-6000 - Product Requirements.
C. Door Position Switch/Contact:

1. Sentrol: www.nesentrol.com.

2. Substitutions: See Section 01-6000 - Product Requirements.
D. Request to Exit Device (REX):

1. ProdataKey: www.prodatakey.com.

2. Substitutions: See Section 01-6000 - Product Requirements.
E. Access Control Software:

1. ProdataKey: www.prodatakey.com.

2. Substitutions: See Section 01-6000 - Product Requirements.
F. Readers and Keypads:

1. ProdataKey; Rugged Reader: www.prodatakey.com.

2. Substitutions: See Section 01-6000 - Product Requirements.
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2.02

ACCESS CONTROL SYSTEM REQUIREMENTS

A. Provide new access control system consisting of required equipment, conduit, boxes, wiring,
connectors, hardware, supports, accessories, software, system programming, etc. as necessary
for a complete operating system that provides the functional intent indicated.

B. Provide products listed, classified, and labeled as suitable for the purpose intended.

1. Access Control Units and Readers: Listed and labeled as complying with UL 294.
2.03 ACCESS CONTROL UNITS AND SOFTWARE
A. Provide access control units and software compatible with readers to be connected.
B. Unless otherwise indicated, provide software and licenses required for fully operational system.
2.04 ACCESS CONTROL POINT PERIPHERALS

A. Provide devices compatible with control units and software.

Provide devices suitable for operation under the service conditions at the installed location.

C. Door Locking Devices (Electric Strikes and Magnetic Locks): Comply with Section 08-7100.

2,05 CARD READER

A. Furnish and install card readers at locations indicated on the Drawings. Mounting height to be
48-inches unless noted otherwise on the Drawings.

B. Furnish and install a single gnag size, wall mount proximity card reader or mullion mount card
reader on store front applications.

C. Card Readers to be suitable for indoor or outdoor use.

Card Readers to be ADA compliant.
2.06 DOOR POSITION SWITCH/CONTACT

A. Furnish and install recessed door position switches designed to be compatible with and operate
with the access control and intrusion system, in the locations indicated on the Drawings.

B. In situations where a recessed switch cannot be used, utilize a surface mount switch (roll-up
door).

C. Coordinate switch type and installation with architectural door hardware schedule and
requirements.

2.07 REQUEST TO EXIT DEVICE (REX)

A. Furnish and install a REX at each door indicated on the Drawings.
Coordinate with the door hardware schedule for type of device required.

C. If the REX is not built into the door hardware, install a surface mount passive infrared sensor
(PIR) type device per architect's direction.
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PART 3 EXECUTION

3.01 INSTALLATION

A. This specification is to be used in conjunction with the Drawings. There may be circumstances
where a device listed here is not present or required on the project Drawings.
Install products in accordance with manufacturer's instructions.
C. Contractor to coordinate conduit installation with the electrical contractor.
END OF SECTION
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SECTION 31-1000
SITE CLEARING

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Clearing and protection of vegetation.

B. Removal of existing debris.

1.02 RELATED REQUIREMENTS
A. Section 01-1000 - Summary: Limitations on Contractor's use of site and premises.

B. Section 01-5000 - Temporary Facilities and Controls: Site fences, security, protective barriers,
and waste removal.

C. Section 01-5713 - Temporary Erosion and Sediment Control.

D. Section 01-7000 - Execution and Closeout Requirements: Project conditions; protection of
bench marks, survey control points, and existing construction to remain; reinstallation of
removed products.

E. Section 01-7419 - Construction Waste Management and Disposal: Limitations on disposal of
removed materials; requirements for recycling.

F. Section 31-2200 - Grading: Topsoil removal.
PART 2 PRODUCTS -- NOT USED
PART 3 EXECUTION

3.01 SITE CLEARING
A. Comply with other requirements specified in Section 01-7000.

B. Minimize production of dust due to clearing operations; do not use water if that will result in ice,
flooding, sedimentation of public waterways or storm sewers, or other pollution.

C. Scope: Remove trees, shrubs, brush, and stumps in areas to be covered by building structure,
paving, swales, pathways.

D. Install substantial, highly visible fences at least 3 feet high to prevent inadvertent damage to
vegetation to remain:
1. At vegetation removal limits.
2. At potential wetland area east and south side of site.

E. In areas where vegetation must be removed but no construction will occur other than pervious

paving, remove vegetation with minimum disturbance of the subsail.

F. Vegetation Removed: Do not burn, bury, landfill, or leave on site, except as indicated.
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1. Chip, grind, crush, or shred vegetation for mulching, composting, or other purposes;
preference should be given to on-site uses.

2. Trees: Sell if marketable; if not, treat as specified for other vegetation removed; remove
stumps and roots to depth of 18 inches.
3. Sod: Re-use on site if possible; otherwise sell if marketable, and if not, treat as specified

for other vegetation removed.

G. Restoration: If vegetation outside removal limits or within specified protective fences is
damaged or destroyed due to subsequent construction operations, replace at no cost to Owner.

3.02 DEBRIS
A. Remove debris, junk, and trash from site.
Leave site in clean condition, ready for subsequent work.

C. Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION
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SECTION 31-2200

GRADING
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Rough grading and shaping the site for site structures, building pads, and paving areas.

B. Finish grading to grades indicated on Drawings, Grading Plan.

1.02 RELATED REQUIREMENTS

A. Section 31-2323 - Fill: Filling and compaction.

PART 2 PRODUCTS

2.01 MATERIALS
A. Other Fill Materials: See Section 31-2323.

PART 3 EXECUTION

3.01 EXAMINATION

A. Verify that survey bench mark and intended elevations for the Work are as indicated.

3.02 PREPARATION
Identify required lines, levels, contours, and datum.
Stake and flag locations of known utilities.

Locate, identify, and protect from damage above- and below-grade utilities to remain.

o o w >

Protect site features to remain, including but not limited to bench marks, survey control points,
existing structures, fences, sidewalks, paving, and curbs, from damage by grading equipment
and vehicular traffic.

3.03 ROUGH GRADING

A. Remove topsoil from areas to be further excavated, re-landscaped, or re-graded, without mixing
with foreign materials.

B. Remove subsoil from areas to be further excavated, re-landscaped, or re-graded.
C. Do not remove wet subsoil, unless it is subsequently processed to obtain optimum moisture
content.
D. When excavating through roots, perform work by hand and cut roots with sharp axe.
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E. Stability: Replace damaged or displaced subsoil to same requirements as for specified fill.

3.04 FINISH GRADING

A. Before Finish Grading:
1. Verify building and trench backfilling have been inspected.
2. Verify subgrade has been contoured and compacted.

B. Remove debris, roots, branches, stones, in excess of 1/2 inch in size. Remove soil
contaminated with petroleum products.

C. Fine grade topsoil to eliminate uneven areas and low spots. Maintain profiles and contour of
subgrade.

3.05 TOLERANCES
Top Surface of Subgrade: Plus or minus 0.10 foot (1-3/16 inches) from required elevation.
Top Surface of Finish Grade: Plus or minus 0.04 foot (1/2 inch).

Top Surface of Subgrade: Plus or minus 1/10 foot from required elevation.

oS o w >

Top Surface of Finish Grade: Plus or minus 1/2 inch.

3.06 REPAIR AND RESTORATION

A. Existing Facilities, Utilities, and Site Features to Remain: If damaged due to this work, repair or
replace to original condition.

3.07 FIELD QUALITY CONTROL

A. See Section 31-2323 for compaction density testing.

3.08 CLEANING

A. Leave site clean and raked, ready to receive landscaping.

END OF SECTION

18.27.3 American Legion Hall 31-2200 - 2

Building Remodel July 2026 GRADING



SECTION 31-2316
EXCAVATION

PART 1 GENERAL

1.01

1.03

A.

SECTION INCLUDES
Excavating for building volume below grade, footings.

Trenching for utilities outside the building to utility main connections.

RELATED REQUIREMENTS

Refer to ARCHAEOLOGICAL AND HUMAN REMAINS INADVERTENT DISCOVERY PLAN
(IDP), under project contract requirements, Division 0.

Section 31-2200 - Grading: Soil removal from surface of site.
Section 31-2200 - Grading: Grading.

Section 31-2323 - Fill: Fill materials, filling, and compacting.

PROJECT CONDITIONS

Verify that survey bench mark and intended elevations for the Work are as indicated.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION

3.01 PREPARATION
A. Identify required lines, levels, contours, and datum locations.
B. See Section 31-2200 for additional requirements.
3.02 EXCAVATING
A. Excavate to accommodate new structures and construction operations.
B. Notify Architect of unexpected subsurface conditions and discontinue affected Work in area until
notified to resume work.
C. Refer to ARCHAEOLOGICAL AND HUMAN REMAINS INADVERTENT DISCOVERY PLAN
(IDP)
D. Slope banks of excavations deeper than 4 feet to angle of repose or less until shored.
E. Cut utility trenches wide enough to allow inspection of installed utilities.
F. Hand trim excavations. Remove loose matter.
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G. Correct areas that are over-excavated and load-bearing surfaces that are disturbed; see
Section 31-2323.

H. Grade top perimeter of excavation to prevent surface water from draining into excavation.
l. Remove excavated material that is unsuitable for re-use from site.

J. Stockpile excavated material to be re-used in area designated on site in accordance with
Section 31-2200.

K. Remove excess excavated material from site.

END OF SECTION
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SECTION 31-2323

FILL
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Filling, backfilling, and compacting for footings, paving, site structures, and utilities within the

building.
Backfilling and compacting for utilities outside the building to utility main connections.
C. Fill for Working Pad during construction period.

D. Hand-placed riprap.

1.02 RELATED REQUIREMENTS
A. Section 31-2200 - Grading: Removal and handling of soil to be re-used.
Section 31-2200 - Grading: Site grading.

C. Section 321123 - Aggregate Base Course.

1.03 REFERENCE STANDARDS
A. ASTM C136 - Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates; 2006.
B. ASTM D698 - Standard Test Methods for Laboratory Compaction Characteristics of Soil Using
Standard Effort (12,400 ft-lbf/ft3 (600 kN-m/m3)); 2007.
1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Geotextile product data.
PART 2 PRODUCTS

2.01 FILL MATERIALS

A. General Structural Fill - Fill Type A: Conforming to a standard: well-graded aggregate 1 1/4
inch - 0 inch, with less than 5 percent passing the U.S. Standard No. 200 Sieve. Compact to at
least 98 percent of the maximum dry density, as determined by ASTM D-698 (Standard

Proctor).

1. Locally availible crushed rock and jaw-run crushed "shale" approved for Type A
Structural Fill.

2. Size: 1 inch minus typical, 4 inch minus at pavement sections as indicated in Drawings.

B. General Fill - Fill Type B: Subsoil excavated on-site or imported.
1. Free of lumps larger than 3 inches, rocks larger than 2 inches, and debris.
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2.02

2. Material must be placed during dry weather conditions and compacted with proper
moisture conditions. Placement must be ceased during wet weather and/or must provide
additional water with water truck during dry weather conditions. Contractor to "protect”
these soils from excess water during wet weather or cease construction until dry weather.
Compact to at least 98 percent of the maximum dry density, as determined by ASTM D-
698 (Standard Proctor).

Granular Fill - Fill Type C: natural washed stone; free of shale, clay, friable material and debris,
1-1/2 inch.

Topsoil - Fill Type E: Topsoil excavated on-site.

1. Free of roots, rocks larger than 1/2 inch, subsoil, debris, large weeds and foreign matter.
Compact to at least 92 percent of the maximum dry density, as determined by ASTM D-
698 (Standard Proctor).

Riprap or Rock Lining

1. Durable, angular, hard stone free from seams and cracks.

2. Graded in size to produce a reasonable dense mass.

3. Stone used for riprap shall conform to Oregon Standard Specifications (OSS) - The
Oregon Department of Transportation, ODOT/APWA Oregon Chapter Standard
Specifications for Construction; 2018, Section 00390 Riprap Protection.

4, Gradation. Stone shall be 7" - 1” crushed quarry rock uniformly graded without fines.

ACCESSORIES

Geotextile Fabric: Non-biodegradable, non-woven; Amoco manufactured by Amoco Fabrics,
distrbuted by ACF West.

Flow Rate: 145 gal/min/sf.

Apparent opening size (AOS): 70 US Sieve.

Grab Tensile Strength (ASTM D 4632): 100 Ibs.

Grab Tensile Elongation (ASTM D 4632): 50 %.

Amoco Style 4546 or equal.

Location: in areas as noted for filter drain fabric..

2

Geotextile Fabric: Non-biodegradable, woven; Amoco manufactured by Amoco Fabrics,
distributed by ACF West.

Flow Rate: 50 gal/min/sf.

Apparent opening size (AOS): 40 US Sieve.

Grab Tensile Strength (ASTM D 4632): 315 Ibs.

Grab Tensile Elongation (ASTM D 4632): 15%.

Amoco Style 2016 or equal.

Location: in all areas with paving/gravel surface - driveway area.

ok whN =

PART 3 EXECUTION

3.01 EXAMINATION
A. Identify required lines, levels, contours, and datum locations.
B. See Section 31-2200 for additional requirements.
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3.02

PREPARATION

A. Scarify and proof roll subgrade surface to a depth of 6 inches to identify soft spots. Proofroll
under the observation of the Architect. Perform with half loaded 10 yard dump truck. Do not
attempt during wet weather.

Cut out soft areas of subgrade not capable of compaction in place. Backfill with Fill Type A.

C. Compact subgrade to at least 95 percent of the maximum dry density, as determined by ASTM
D-698 (Standard Proctor).

D. Until ready to fill, maintain excavations and prevent loose soil from falling into excavation.

E. Place Geotextile fabric at all driveway pavement areas, over subgrade.

F. Provide 12 inch Fill Type A for a working surface for construction traffic and equipment prior to
placement of base rock for paving to provide a "working pad". Baserock for paving can be
placed in lieu of working pad if performed immediately after subgrade is proofrolled and
approved for fill. Provide a 4 inch working pad within building footprint area and 5 feet beyond
building line. All existing soil must be protected during construction with gravel working pad.

3.03 FILLING

A. Systematically fill to allow maximum time for natural settlement. Do not fill over porous, wet,
frozen or spongy subgrade surfaces.

B. Maintain optimum moisture content of fill materials to attain required compaction density.

C. Granular Fill: Place and compact materials in equal continuous layers not exceeding 8 inches
compacted depth.

D. Soail Fill: Place and compact material in equal continuous layers not exceeding 8 inches
compacted depth.

E. Slope grade away from building minimum 2 inches in 10 ft, unless noted otherwise. Make
gradual grade changes. Blend slope into level areas.

F. Correct areas that are over-excavated.

1. Other areas: Use Fill Type A, flush to required elevation, compacted to minimum 97
percent of maximum dry density.

G. Compaction Density Unless Otherwise Specified or Indicated:

Reshape and re-compact fills subjected to vehicular traffic.
3.04 FILL AT SPECIFIC LOCATIONS
A. Structural Fill:
1. Use Fill Type A.
2. Fill up to subgrade elevations.
3. Maximum depth per lift: 8 inches, compacted.
4. Compact to minimum 98 percent of maximum dry density.

B. At Foundation Walls and Footings and slabs:

1. Use Fill Type A, B (see above for special requirements using on-site material for fill, or D.
2. Fill up to subgrade elevation.
3. Do not backfill against unsupported foundation walls.
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3.05
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At Drain Piping for drainage:
1. Cover, enclose drain piping with Fill Type C as shown in Drawings.

Over Subdrainage Piping at Foundation Perimeter:
1. Drainage fill and geotextile fabric.
2. Cover drainage fill with Fill Type A, B, D or E depending on location.

Over Buried Utility Piping, Conduits, and Duct Bank in Trenches: Refer to Detail Drawings and
Site Utilities - Section 330000.

1. Compact in maximum 8 inch lifts to 95 percent of maximum dry density.

Riprap - Hand-placed:

1. Place and bed the rocks, one against the other, and key together. Fill irregularities
between stones with sizable size spalls.

2. Place so that finished surface or riprap is even, tight, and true to line and grade. Extend
riprap sufficiently below ground surface to secure a firm foundation.

3. Do not place on soft, muddy, or frozen surfaces.

4. Location:
a. Culvert daylighted pipe ends and as shown on Drawings. Place one layer thick and

conceal with topsoil fill.

b. Sloped grade at swales: Place as shown on Drawings prior to finish topsoil.
C. Other locations as shown in Drawings.

TOLERANCES
Top Surface of General Filling: Plus or minus 1/2 inch from required elevations.

Top Surface of Filling Under Paved Areas: Plus or minus 1/4 inch from required elevations.

FIELD QUALITY CONTROL

See Section 01-4000 - Quality Requirements, for general requirements for field inspection and
testing.

Evaluate results in relation to compaction curve determined by testing uncompacted material in
accordance with ASTM D698 ("standard Proctor"), ASTM D1557 ("modified Proctor"), or
AASHTO T 180.

If tests indicate work does not meet specified requirements, remove work, replace and retest.

END OF SECTION
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SECTION 32-1313
CONCRETE PAVING

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Concrete sidewalks, curb & gutter, exterior walks, ramps, stairs, and plaza.

1.02 RELATED REQUIREMENTS
A. Section 03-3000 - Cast-in-Place Concrete.

B. Section 31-2200 - Grading: Preparation of site for paving and base and preparation of subsoil
at pavement perimeter for planting.

C. Section 03-3000 - Cast-in-Place Concrete.

1.03 REFERENCE STANDARDS

A. ACI 211.1 - Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass
Concrete; 1991 (Reapproved 2009).

B. ACI 301 - Specifications for Structural Concrete; 2016.

C. ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete; 2000
(Reapproved 2009).

D. ASTM C39/C39M - Standard Test Method for Compressive Strength of Cylindrical Concrete
Specimens; 2018.

E. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2018.

F. ASTM C173/C173M - Standard Test Method for Air Content of Freshly Mixed Concrete by the
Volumetric Method; 2016.

G. ASTM D1751 - Standard Specification for Preformed Expansion Joint Filler for Concrete Paving
and Structural Construction (Nonextruding and Resilient Bituminous Types); 2018.

H. ASTM D1752 - Standard Specification for Preformed Sponge Rubber Cork and Recycled PVC
Expansion Joint Fillers for Concrete Paving and Structural Construction; 2018.

PART 2 PRODUCTS

2.01 PAVING ASSEMBLIES
A. Comply with applicable requirements of ACI 301.

B. Concrete Sidewalks and Median Barrier: 3,000 psi 28 day concrete, 4 inches thick, Portland
cement, exposed aggregate finish.
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2.02

2.03

2.04

2.06

A

FORM MATERIALS
Form Materials: As specified in Section 03-1000, conform to ACI 301.

Joint Filler: Preformed; non-extruding bituminous type (ASTM D1751) or sponge rubber or cork
(ASTM D1752).
1. Thickness: 1/2 inch.

REINFORCEMENT

Reinforcing Steel: ASTM A615/A615M, Grade 60 (60,000 psi) yield strength; deformed billet
steel bars; unfinished.

CONCRETE MATERIALS
Obtain cementitious materials from same source throughout.

Concrete Materials: As specified in Section 03-3000.

CONCRETE MIX DESIGN
Proportioning Normal Weight Concrete: Comply with ACI 211.1 recommendations.

Concrete Strength: Establish required average strength for each type of concrete on the basis

of field experience or trial mixtures, as specified in ACI 301.

1. For trial mixtures method, employ independent testing agency acceptable to Architect for
preparing and reporting proposed mix designs.

Admixtures: Add acceptable admixtures as recommended in ACI 211.1 and at rates
recommended by manufacturer.

Concrete Properties:

1. Compressive strength, when tested in accordance with ASTM C39/C39M at 28 days;
3000 psi.

Fly Ash Content: Maximum 15 percent of cementitious materials by weight.

Calcined Pozzolan Content: Maximum 10 percent of cementitious materials by weight.
Silica Fume Content: Maximum 5 percent of cementitious materials by weight.
Water-Cement Ratio: Maximum 40 percent by weight.

Total Air Content: 4 percent, determined in accordance with ASTM C173/C173M.
Maximum Slump: 4 inches.

Maximum Aggregate Size: 1-1/2 inch.

©ONO oA WD

MIXING
Transit Mixers: Comply with ASTM C94/C94M.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify compacted subgrade is acceptable and ready to support paving and imposed loads.
B. Verify gradients and elevations of base are correct.
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3.02 SUBBASE

A. See Section 32-1123 for construction of base course for work of this Section.

3.03 PREPARATION
A. Moisten base to minimize absorption of water from fresh concrete.
Coat surfaces of manhole frames with oil to prevent bond with concrete pavement.

C. Notify Architect minimum 24 hours prior to commencement of concreting operations.

3.04 FORMING
A. Place and secure forms to correct location, dimension, profile, and gradient.
Assemble formwork to permit easy stripping and dismantling without damaging concrete.

C. Place joint filler vertical in position, in straight lines. Secure to formwork during concrete
placement.

3.06 REINFORCEMENT

A. Place reinforcement as indicated.

3.06 PLACING CONCRETE

A. Place concrete in accordance with ACI 304R.
B. Ensure reinforcement, inserts, embedded parts, formed joints are not disturbed during concrete
placement.

3.07 JOINTS

A. Place 3/8 inch wide expansion joints at 20 foot intervals and to separate paving from vertical
surfaces and other components and in pattern indicated.

B. Provide scored joints.
1. At 3 feet intervals, unless shown otherwise.
2. Between sidewalks and curbs.

3.08 FINISHING

A. Sidewalk Paving: Light broom, texture perpendicular to direction of travel with troweled and
radiused edge 1/4 inch radius.

B. Curbs and Gutters: Light broom, texture parallel to pavement direction.

3.09 TOLERANCES

A. Maximum Variation of Surface Flatness: 1/4 inch in 10 ft.
B. Maximum Variation From True Position: 1/4 inch.
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3.10 PROTECTION

A. Immediately after placement, protect pavement from premature drying, excessive hot or cold
temperatures, and mechanical injury.

END OF SECTION
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