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ADVERTISEMENT FOR BIDS

Notice is hereby given that sealed bids for Chetco Community Public Library Re-Roofing
project, will be received by the Chetco Community Library District until the bid closing time of
2:00 P.M., Thursday, August 25, 2022.

Bids shall be submitted to the Architect via electronically: general@hgel.com, or mail/hand
delivery: HGE Architects, Inc., 333 South 4" Street, Coos Bay, OR, 97420. Bids shall be
identified as: BID for Chetco Community Public Library Re-Roofing.

Bids will be publicly opened and read aloud following the bid closing time at 2:15 P.M. via remote
phone-in conference call. Call-in information for bid opening:

Please join my meeting from your computer, tablet or smartphone.
https://meet.goto.com/550169493

You can also dial in using your phone.

(For supported devices, tap a one-touch number below to join instantly.)
United States: +1 (669) 224-3412

- One-touch: tel:+16692243412,,550169493#

Access Code: 550-169-493

Get the app now and be ready when your first meeting starts:
https://meet.goto.com/install

Work on this Contract includes reroofing the entire roof of Chetco Community Public Library
building. Work includes complete roofing tear-off, inspection of structural roof sheathing,
installation of weather barriers, loose laid and self-adhered membranes, roofing system, roof
venting, flashings, minor carpentry work, and other work as described in the construction
documents. Roof system shall be warranted with 2-, 10-, and 50-year warranties. Building area
is approximately 16,500 sf, with a roof area of approximately 20,400 sf. The project is for a
Public Work subject to ORS 279C.800 to 279C.870.” (OAR 137-049-0210(2)(d)(G))

Contract Documents for this work, including Instructions to Bidders and Bid Form, may be
examined at the Office of the Architect, HGE Architects, Inc., 333 South 4" Street, Coos Bay,
Oregon, phone: 541- 269-1166, email: general@hgel.com, and at the following locations:
Chetco Community Public Library, various Plan Centers, and on the HGE website at
http://www.hgel.com/bidding-area/. General Contractors are encouraged to contact HGE
ARCHITECTS, INC., by phone or email and register their interest in submitting a bid and to be
included in the plan holders’ list.

One set of large format drawings, specifications and contract documents may be obtained by
prime bidders from HGE ARCHITECTS, INC., upon refundable deposit of $50.

A Non-Mandatory pre-bid meeting and walk-through will be held at the job site on
Thursday, August 11, 2022, at 10:30 a.m. Contractors shall meet at the project site at 405
Alder Street, Brookings, Oregon. Contractors and subcontractors are encouraged to attend.

The Owner reserves the right to reject any and all bids, and to waive any technicalities or
informalities in connection therewith. No bidder may withdraw his bid after the hour set for the
opening thereof until the lapse of thirty (30) days from the bid opening.

By: Julie Retherford, Director
Chetco Community Public Library
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SECTION 00-2113
INSTRUCTIONS TO BIDDERS

SUMMARY

1.01 SEE AIA A701, (2018 EDITION), INSTRUCTIONS TO BIDDERS FOLLOWING THIS
DOCUMENT.

1.02 RELATED DOCUMENTS

A. Document 00-1113 - Advertisement for Bids.

B. AIA Document A701 - 2018 Instructions TO BIDDERS

C. Document 00-2210 - Supplementary Instructions to Bidders

D. Document 00-4100 - Bid Form.

INVITATION
2.01 BID SUBMISSION

A. Bids signed and under seal, executed, and dated will be received at Chetco Community Public
Library before the stated bid closing time. Refer to the Advertisement for Bids for specific
bidding information and requirements.

1. Mailed or hand delivered bids shall be recieved prior to bid closing time.
2.  Electronic Bids may also be received via email prior to bid closing time.

B. Offers submitted after the above time shall be returned to the bidder unopened.

C. A two-hour period shall follow in which all bidders shall submit a Subcontractor Disclosure
Form, identifying any first-tier subcontractor that will be furnishing labor or labor and materials
on the Contract. Refer to Disclosure Form, Instructions to Bidders and supplements within the
Contract Documents.

D. Offers will be opened publicly immediately after the time for receipt of bids.

E. Amendments to the submitted offer will be permitted if received in writing prior to bid closing

and if endorsed by the same party or parties who signed and sealed the offer.

BID DOCUMENTS AND CONTRACT DOCUMENTS
3.01 DEFINITIONS

A.

B.

Bid Documents: Contract Documents supplemented with Advertisement for Bids, Instructions
to Bidders, Bid Form, Supplements To Bid Forms and Appendices and Bid Securities identified.

Contract Documents: Defined in Project Manual including issued Addenda.

3.02 AVAILABILITY

A. Bid Documents may be obtained at the office of Architect which is located at 333 South 4th
Street, Coos Bay, Oregon, 97420. Phone: 541-269-1166, fax 541-269-1833..

B. One sets of Bid Documents can be obtained by general contract bidders upon receipt of a
refundable deposit, by cash, in the amount of $50.00 for one set.

C. Deposit will be refunded if Bid Documents are returned complete, undamaged, unmarked and
reusable, no later than 7 days after bid opening date. Failure to comply will result in forfeiture of
deposit.

D. Architect's website document access:

1. PDF digital copies of these documents are also available to Bidders via Architect's website
at www.hgel.com/bidding-area/.
a. General Contractors must contact the Architect's office, by phone or email, and
register in order to be included on the Architect's plan holder's list.

E. Bid Documents are made available only for the purpose of obtaining offers for this project.

Their use does not grant a license for other purposes.
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3.03 EXAMINATION

A.

B.

C.

Bid Documents may be viewed at the Architect's office, at the Chetco Community Public
Library, and various plan centers..

Upon receipt of Bid Documents verify that documents are complete. Notify Architect should the
documents be incomplete.

Immediately notify Architect upon finding discrepancies or omissions in the Bid Documents.

3.04 INQUIRIES/ADDENDA

A.

B.

Direct questions to Architect, telephone (541) 269-1166, fax (541) 269-1833, email;
general@hgel.com.

Addenda may be issued during the bidding period. All Addenda become part of Contract
Documents. Include resultant costs in the Bid Amount. Addendums will be prepared by the
Architect and Distributed by the Architect.\

Addendums will be sent to all plan holders on the Architects Plan Holder List via email. A
Bidders failure to request to be put on the Plan Holders List, or accurately submitting a proper
email address, or Architect not obtaining a proper email address will not excuse the Bidder from
obtaining any and all addendums.

Verbal answers are not binding on any party.

Clarifications requested by bidders must be in writing not less than 7 days before date set for
receipt of bids. The reply will be in the form of an Addendum, a copy of which will be forwarded
to known recipients.

3.05 PRODUCT/ASSEMBLY/SYSTEM SUBSTITUTIONS

A. Where the Bid Documents stipulate a particular product, substitutions will be considered up to 7
days before receipt of bids.

B. Submit substitution requests by completing the form in Section 00-4000 - Procurement Forms
and Supplements (during bidding phase).

C. When arequest to substitute a product is made, Architect may approve the substitution and will
issue an Addendum to known bidders.

D. The submission shall provide sufficient information to determine acceptability of such products.

E. Provide complete information on required revisions to other work to accommodate each
proposed substitution.

F. Provide products as specified unless substitutions are submitted in this manner and accepted.

SITE ASSESSMENT

4.01 SITE EXAMINATION

A.

Examine the project site before submitting a bid. Refer to Article 2 Bidder's Representations,
AIA Document A701 Instructions to Bidders and to the Advertisement for Bids for more
information.

4.02 PREBID CONFERENCE

A. A bidders conference has been scheduled as noted in the Advertisement for Bid. A job walk will
occur immediately afterwards. The pre-bid conference and walk-thru are mandatory for general
contractor bidders.

B. All general contract bidders and suppliers are invited.

C. Information relevant to the Bid Documents will be recorded in an Addendum, issued to Bid
Document recipients.

D. Oral statements made by the District or its representatives at the pre-offer conference are not
binding unless confirmed in written addendum.” (OAR 137-049-0200(1)(a)(B)(iii))made by the
District or its representatives at the pre-offer conference are not binding unless confirmed in
written addendum.” (OAR 137-049-0200(1)(a)(B)(iii))
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QUALIFICATIONS
5.01 BIDDERS QUALIFICATIONS

A. Successful bidder must be registered with the Construction Contractor's Board as required by
ORS 701.035 to 701.055.

B. Successful bidder must demonstrate the bidder's responsibility under ORS 279C.375 (3)(b).
C. Bidder is not required to be licensed for asbestos abatement under ORS 468A.720.

BID SUBMISSION

6.01 SUBMISSION PROCEDURE

A. Bidders shall be solely responsible for the delivery of their bids in the manner and time
prescribed.

B. An abstract summary of submitted bids will be made available to all bidders following bid
opening.
BID ENCLOSURES/REQUIREMENTS
7.01 BID FORM REQUIREMENTS

A. This contract is for public work and is subject ORS 279C.800 to 279C.870 regarding prevailing
wage rates. Bids must be fully completed in the manner provided in the Instructions to Bidders
upon the official bid form provided within the Project Manual, and accompanied by a certified
check or a bid bond executed in the favor of the Owner in an amount no less than ten percent
(10%) of the total amount of the bid per ORS 279C.385, to be forfeited as fixed adn liquidated
damages should the bidder fail or neglect to enter into a contract and provide suitable bond for
the faithful performance of the work in the event the contract is awarded.

OFFER ACCEPTANCE/REJECTION
8.01 ACCEPTANCE OF OFFER

A. Owner reserves the right to accept or reject any or all offers and to waive any technicalities or
informalities in connection therewithin.

B. Owner may reject any bid that does not comply with prescribed public contracting procedures
adn requirements, including the bidder's responsibility under ORS 279C.375(3)(b)

C. No offer will be received or considered unless the offer states that the offeror agrees to be
bound by and will comply with the provisions of 279C.838, 279C.840 or U.S.C. 3141 to
3148.” (OAR 137-049-0200(1)(a)(J))

D. “No offer will be considered unless the offeror is registered and in good standing with the
Construction Contractors Board.” (OAR 137-049-0200(1)(a)(K))
E. Owner may reject for good cause all bids upon finding that it is in the public interest to do so.

F. After acceptance by Owner, Architect on behalf of Owner, will issue to the successful bidder, a
written letter of Contract Award.

END OF SECTION
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ARTICLE 1  DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form of
Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

‘§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications, or
corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or services,
or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of
the Work.

ARTICLE 2 BIDDER'S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:
A the Bidder has read and understands the Bidding Documents;
.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being bid
concurrently or presently under construction;
.3 the Bid complies with the Bidding Documents;
4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents;
.5  the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exception; and
.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in the
advertisement or invitation to bid, for the deposit sum, if any, stated therein.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall obtain Bidding
Documents.)

See Advertisement for Bids.

AlA Document A701™ — 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of Architects. All rights reserved. The “American
Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document was 2
produced by AlA software at 18:45:39 ET on 07/20/2022 under Order No.2114284496 which expires on 01/31/2023, is not for resale, is licensed for one-time use
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§ 3.1.2 Any required deposit shall be refunded to Bidders who submiit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.

§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement or
invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant of
use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least seven days prior to the date for receipt of Bids.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall submit requests for
clarification and interpretation.)

Refer to Document 00-2113 Instructions to Bidders.

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely upon
them.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten days prior to the date for receipt
of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and
interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation of
the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.

AIA Document A701™ — 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of Architects. All rights reserved. The “American
Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document was
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§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda

§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Addenda will be transmitted.)

Addendums will be issued by email to all listed on the Plan Holder’s List.
§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy, the
amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change" or as required by
the bid form.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids stipulated by
the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in any other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to bind the
Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security:
(Insert the form and amount of bid security.)

Refer to Document 00-2113 Instructions to Bidders.

§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should
the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall
be forfeited to the Owner as liquidated damages, not as a penalty. In the event the Owner fails to comply with Section 6.2,
the amount of the bid security shall not be forfeited to the Owner.

AIA Document A701™ — 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of Architects. All rights reserved. The “American
Institute of Architects,” “AlA,” the AlA Logo, and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document was 4
produced by AIA software at 18:45:39 ET on 07/20/2022 under Order No.2114284496 which expires on 01/31/2023, is not for resale, is licensed for one-time use

only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (845435204)



§ 4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless

otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until (a)
the Contract has been executed and bonds, if required, have been furnished; (b) the specified time has elapsed so that Bids
may be withdrawn; or (c) all Bids have been rejected. However, if no Contract has been awarded or a Bidder has not been
notified of the acceptance of its Bid, a Bidder may, beginning days after the opening of Bids, withdraw its Bid and request
the return of its bid security.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, or other method Bidders shall submit their Bid.)

Refer to Document 00-2113 Instructions to Bidders.

§ 4.3.2 Paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall be
enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall be
identified with the Project name, the Bidder’s name and address, and, if applicable, the designated portion of the Work for
which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope
with the notation "SEALED BID ENCLOSED" on the face thereof.

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted after
the date and time for receipt of Bids, or at an incorrect place, will not be accepted.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice shall
be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The receiving
party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not considered. Notice
of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the amount of the original
Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format
as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security shall be in
an amount sufficient for the Bid as resubmitted.

§ 4.4.3 After the date and time designated for receipt of Bids, a Bidder who discovers that it made a clerical error in its Bid
shall notify the Architect of such error within two days, or pursuant to a timeframe specified by the law of the jurisdiction
where the Project is located, requesting withdrawal of its Bid. Upon providing evidence of such error to the reasonable
satisfaction of the Architect, the Bid shall be withdrawn and not resubmitted. If a Bid is withdrawn pursuant to this Section
4.4.3, the bid security will be attended to as follows:

(State the terms and conditions, such as Bid rank, for returning or retaining the bid security.)

Bid security shall be retained until the Owner has awarded the contract or rejected all Bids.

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and received
within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made available to
Bidders.
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§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the Bid
has been submitted in accordance with the requirements of the Bidding Documents. Unless otherwise prohibited by law,
the Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in
the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 Unless otherwise prohibited by law, the Owner shall have the right to accept Alternates in any order or
combination, unless otherwise specifically provided in the Bidding Documents, and to determine the lowest responsive
and responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor's Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed ATIA Document A305™, Contractor’s Qualification Statement,
unless such a Statement has been previously required and submitted for this Bid.

§ 6.2 Owner's Financial Capability

A Bidder to whom award of a Contract is under consideration may request in writing, fourteen days prior to the expiration
of the time for withdrawal of Bids, that the Owner furnish to the Bidder reasonable evidence that financial arrangements
have been made to fulfill the Owner’s obligations under the Contract. The Owner shall then furnish such reasonable
evidence to the Bidder no later than seven days prior to the expiration of the time for withdrawal of Bids. Unless such
reasonable evidence is furnished within the allotted time, the Bidder will not be required to execute the Agreement
between the Owner and Contractor.

§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon as practicable or as stipulated
in the Bidding Documents, submit in writing to the Owner through the Architect:
1 adesignation of the Work to be performed with the Bidder’s own forces;
.2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers of
each; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after
due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit an
acceptable substitute person or entity. The Bidder may also submit any required adjustment in the Base Bid or Alterate
Bid to account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or
disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder.
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§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If the
furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds shall
be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract Sum.

(If Payment or Performance Bonds are to be in an amount other than 100% of the Contract Sum, indicate the dollar
amount or percentage of the Contract Sum.)

§ 7.2 Time of Delivery and Form of Bonds

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of execution
of the Contract. If the Work is to commence sooner in response to a letter of intent, the Bidder shall, prior to
commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered in
accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and Payment
Bond.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to the
bond a certified and current copy of the power of attorney.

ARTICLE 8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS
§ 8.1 Copies of the proposed Contract Documents have been made available to the Bidder and consist of the following
documents:
.1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor, unless
otherwise stated below.
(Insert the complete AIA Document number, including year, and Document title.)

.2 AIA Document A101™-2017, Exhibit A, Insurance and Bonds, unless otherwise stated below.
(Insert the complete AIA Document number, including year, and Document title.)

Refer to Project Manual dated August 2022 and Document 00-7300 Supplementary Conditions.
3 AIA Document A201™-2017, General Conditions of the Contract for Construction, unless otherwise

stated below.
(Insert the complete AIA Document number, including year, and Document title.)

4  AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013.)
N/A.

.5  Drawings

Refer to the Drawings dated August 2022 bound within the Project Manual for the complete Sheet Index.
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(Table deleted)
.6 Specifications

Refer to Project Manual dated August 2022 and Document 00-0110 Table of Contents for complete list of

Specifications.
(Table deleted)
.7 Addenda:
Number Date Pages

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

[ 1 AIADocument E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017.)

N/A.
[ 1 The Sustainability Plan:

Title Date Pages

[ 1 Supplementary and other Conditions of the Contract:

Document Title Date Pages

.8 Other documents listed below:
(List here any additional documents that are intended to form part of the Proposed Contract Documents.)
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GENERAL

SECTION 00-2210
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

1.01 THE FOLLOWING SUPPLEMENTS SHALL MODIFY, CHANGE, DELETE FROM OR ADD TO
THE AIA DOCUMENT A701-2018 INSTRUCTIONS TO BIDDERS. WHERE ANY ARTICLE OF
THE INSTRUCTIONS TO BIDDERS IS MODIFIED OR ANY PARAGRAPH, SUBPARAGRAPH,
OR CLAUSE THEREOF IS MODIFIED OR DELETED BY THESE SUPPLEMENTS, THE
UNALTERED PROVISIONS OF THAT ARTICLE, PARAGRAPH, SUBPARAGRAPH, OR
CLAUSE SHALL REMAIN IN EFFECT.

A. Article 1 Definitions add to as follows:

1.
2.

The word Owner is CHETCO COMMUNITY PUBLIC LIBRARY.
The word Architect is HGE Architects, Inc.

B. Article 2 Bidders Representations Subparagraph 2.1.3, add the following: If a pre-bid
walkthrough is held, contractors and sub-contractor attendees are encouraged to familiarize
themselves with the bidding and contract documents prior to the walkthrough.

C. Article 3 Bidding Documents Subparagraph 3.1.1, add the following:

1.

One set of drawings, specifications and contract documents may be obtained by prime
bidders from HGE Architects, INC., upon refundable deposit of amount indicated on the
advertisement for bids. Deposit made will be refunded upon return of the complete
documents obtained upon return thereof in good condition within seven (7) days after
opening of bids. Non-bidders deposit will be refunded if documents are returned in good
condition no later than bid opening date. PDF digital copies of these documents are also
available to Bidders via HGE's website. General Contractors are encouraged to contact
HGE's office by phone or email, and register their interest in submitting a bid and to be
included on the architect’s plan holders list. Addendums and other critical information will
be forwarded to all persons on the architect’s plan holders list.

D. Article 4 Bidding Procedure Subparagraph 4.1.1, add the following:

1. One copy of the Bid Form and other required bidding documents shall be submitted with
all blank spaces in the form fully filled.
2. PREPARATION OF FIRST-TIER SUBCONTRACTOR DISCLOSURE
a. Per ORS 279C.370 the Bidder shall submit First-Tier Subcontractor Disclosure Form
not later than 2 hours following the Bid Closing, or the bid will be rejected, as required
by OAR 137-049-0360(3)(b) and OAR 137-049-0200(1)(a)(O).
b. To determine disclosure requirements, the Agency recommends that you disclose
subcontract information for any subcontractor and supplier as follows:

1) Determine the lowest possible contract price. That price will be the base bid
amount less all alternate deductive bid amounts (exclusive of any options that
can only be exercised after contract award).

2) Provide the required disclosure information for any first-tier subcontractor whose
potential contract services (i.e., subcontractor's base bid amount plus all
alternate additive bid amounts, exclusive of any options that can only be
exercised after contract award) are greater than or equal to: (i) 5% of that
lowest contract price, but at least $15,000, or (ii) $350,000 regardless of the
percentage. Total all possible work for each subcontractor in making this
determination (e.g., if a subcontractor will provide $15,000 worth of services on
the base bid and $40,000 on an additive alternate, then the potential amount of
subcontractor's services is $55,000. Assuming that $55,000 exceeds 5% of the
lowest contract price, provide the disclosure for both the $15,000 services and
the $40,000 services).

3) Submission. A Bidder shall submit the disclosure form required by this rule
within two (2) working hours of Bid Closing in the manner specified by the ITB.

22.42 Chetco Community Public 00-2210-1 SUPPLEMENTARY

Library - Reroof August 2022 INSTRUCTIONS TO BIDDERS



4) Responsiveness. Compliance with the disclosure and submittal requirements of
ORS 279C.370 and this rule is a matter of Responsiveness. Bids which are
submitted by Bid Closing, but for which the separate disclosure submittal has
not been made by the specified deadline, are not Responsive and shall not be
considered for Contract award.

5) Substitution. Substitution of affected first-tier subcontractors shall be made only
in accordance with ORS 279C.585. Agencies do not have a statutory role or
duty to review, approve, or resolve disputes concerning such substitutions.

However, Agencies are not precluded from making related inquiries or
investigating complaints in order to enforce Contract provisions that require
compliance generally with laws, rules and regulations.

6) Effective Date. This rule shall apply to Public Improvement Contract first
advertised on or after August 1, 2003. The above instructions have been
amended to include modifications approved by the 2005 legislature.

7) Atrticle 4 Bidding Procedure Subparagraph 4.2.2, add the following:

E. Bid security in the form of Bid Bond issued by a Bonding Company acceptable to the Owner,
cashier's check or certified check in an amount equal to 10% of the total bid, made payable to
the Owner shall be required.

1.02 ARTICLE 4 BIDDING PROCEDURE SUBPARAGRAPH 4.2.3, ADD THE FOLLOWING:

A. All Bidders will leave their bids open for a period of thirty (30) days after the date of bid
opening. No bid may be withdrawn during such period of time. Owner may accept any Bid in
accordance with the Instructions to Bidders within such thirty (30) day period.

1.03 ARTICLE 5 CONSIDERATION OF BIDS ADD SUBPARAGRAPH 5.3.3:

A. If the Contractor is to be awarded, Owner will provide written Notice of Intent to Award to all
Bidders of the Owner's intent to award the Contract. Owner's award shall not be final until the
later of the following:

1. Five (5) days after the date of the Notice of Intent; or
2. The Owner provides a written response to all timely-filed protests that denies the protest
and affirms the award.

1.04 ARTICLE 5 CONSIDERATION OF BIDS ADD SUBPARAGRAPH 5.3.4:

A. Goods or services manufactured or produced in the State of Oregon to receive preference, all
factors being equal.

1.05 ARTICLE 6 POST BID INFORMATION DELETE SUBPARAGRAPH 6.1:
A. Contractor's Qualification Statement.

1.06 ARTICLE 7 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND
SUBPARAGRAPH 7.2.2:

A. A Performance Bond and Labor and Material Payment Bond shall be required. Contractor shall
provide separate Performance Bond and Labor and Material Payment Bond made payable to
the Owner issued by a Corporation legally licensed to transact business in the State of Oregon.
Corporation issuing such a bond must comply with applicable Oregon Statutes for public work
and be satisfactory to the Owner. The bonds are to be in the amount of 100% of the contract
sum to assure the Owner of full and prompt performance of the Contract.

1.07 ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
SUBPARAGRAPH 8.1.1 ADD THE FOLLOWING:

A. The Contractor shall within ten (10) days after notification in writing of the Owner's Notice to
award a Contract, execute and return to the Owner the Form of Agreement, the Bonds and all
applicable Certificates of Insurance.

END OF SECTION

22.42 Chetco Community Public 00-2210-2 SUPPLEMENTARY
Library - Reroof August 2022 INSTRUCTIONS TO BIDDERS



SECTION 00-4000
PROCUREMENT FORMS AND SUPPLEMENTS

PART 1 GENERAL
1.01 FORMS

A. Use the following forms for the specified purposes unless otherwise indicated elsewhere in the
procurement requirements.

B. Substitution Request Form (During Procurement): Used attached form or its equivalent..
END OF SECTION
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SUBSTITUTION
REQUEST

(During the Bidding Phase)

Project: Substitution Request Number:
From:
To: Date:

A/E Project Number:

Re: Contract For:
Specification Title: Description:
Section: Page: Article/Paragraph:

Proposed Substitution:
Manufacturer: Address: Phone:
Trade Name: Model No.:

Attached data includes product description, specifications, drawings, photographs, and performance and test data
adequate for evaluation of the request; applicable portions of the data are clearly identified.

Attached data also includes a description of changes to the Contract Documents that the proposed substitution will
require for its proper installation.

The Undersighed certifies:

e Proposed substitution has been fully investigated and determined to be equal or superior in all respects to
specified product.

Same warranty will be furnished for proposed substitution as for specified product.

Same maintenance service and source of replacement parts, as applicable, is available.

Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.
Proposed substitution does not affect dimensions and functional clearances.

Payment will be made for changes to building design, including A/E design, detailing, and construction costs
caused by the substitution.

Submitted by:
Signed by:
Firm:

Telephone:

A/E's REVIEW AND ACTION

[] Substitution approved - Make submittals in accordance with AlA Form 701-2018 Instructions to Bidders,
Paragraph 3.3 Substitutions.

[] Substitution approved as noted - Make submittals in accordance with AlA Form 701-2018 Instructions to Bidders,
Paragraph 3.3 Substitutions.

[] Substitution rejected - Use specified materials.

] Substitution Request received too late - Use specified materials.

Signed by: Date:

Supporting Data Attached:
L] brawings [] Product Data [] samples [ Tests ] Reports U






SECTION 00-4100
BID FORM

THE PROJECT AND THE PARTIES
1.01 TO:
Owner: CHETCO COMMUNITY LIBRARY DISTRICT
1.02 FOR: CHETCO COMMUNITY PUBLIC RE-ROOFING PROJECT

PROJECT LOCATION: CHETCO COMMUNITY PUBLIC LIBRARY, 405 ALDER STREET,
BROOKINGS, OR 97415

1.03 DATE: (BIDDER TO ENTER DATE)
1.04 SUBMITTED BY:

NAME OF FIRM (PLEASE PRINT):
1.05 GENERAL

A. The Bidder declares that they have carefully examined the Contract Documents for the
construction of the proposed improvements; that the Bidder has personally inspected the
contemplated construction area, that the Bidder has satisfied themselves as to the quantities of
materials, items of equipment, possible difficulties, and conditions of work involved.

B. By signing this Proposal, the Bidder certifies that the provisions required by ORS 279C.800 to
279C.870 relating to prevailing wage rates shall be included in this Contract, are understood by
the Bidder, and will be complied with during the Work.

C. The bidder further declares that they are registered with the Construction Contractor's Board as
required by ORS 701.35 to 701.55, and possess such additional licenses and certifications as
required by law for the performance of the work proposed herein.

D. The subcontractor(s) performing work as described in ORS 701.005(2) will be registered with
the Construction Contractors Board in accordance with ORS 701.035 to 701.055 before the
subcontractor(s) commence work under the Contract.

E. Pursuantto ORS 279A.120, Bidder hereby certifies the Bidder is/ is not
(check one) a Resident Bidder as defined by ORS 279.029.

F. Bidder certifies that the provisions required by ORS 279C.836, unless exempt under Sections
(4), (7), (8), or (9), before starting work on this Contract, or any subcontract hereunder,
Contractor and all subcontractors shall have on Ifile with the Construction Contractor's Board a
public works bond with corporate surety authorized to do business in the State of Oregon in the
amount of $30,000.

G. The Bidder agrees that if this Proposal is accepted, the Bidder will, within ten (10) calendar
days after receiving contract forms, execute the Agreement between Owner and Contractor as
specified, and deliver to the Owner the Performance and Labor and Payment Bonds required
herein.

22.42 Chetco Community Public 00-4100-1

Library - Reroof August 2022 Bid Form



1.06 BIDS:

A.

B.

The undersigned bidder, in submitting his bid, authorizes the Owner to evaluate the bid and
make a single award on the basis of the bid.

After having examined all of the contract documents as prepared by HGE ACHITECTS, Inc.,
333 South 4th Street, Coos Bay, Oregon 97420, we do hereby propose to furnish labor and
materials to complete the work required by said documents for the following fixed sum (fill in
lump sum amount for each bid unit, in written words in space provided, and in numerals within
parenthesis):

BASIC BID:

Dollars

and Cents ($ ) complete.

Bidder further agrees to be bound by the entire Contract Documents, including:
Advertisement for Bids
Issued Addenda
Instructions to Bidders - AIA A701 and Supplemental Instructions to Bidders
Bid Form (this document)
Subcontractor Disclosure Form
General Conditions - AIA 201 and Supplementary Conditions
Contract for Construction: Owner-Contractor Agreement - AIA 101
Performance and Payment Bonds
Technical Specifications
Plans/Drawings
Issued Change Orders and Architect's Supplemental Instructions
All Applicable State and Federal Laws

1.07 BID SECURITY

A.

Bid security in the form of a certified check of Bid Bond in the amount of 10% of the bid amount
is enclosed per ORS 279C.385. The undersigned agrees that Bid Security will be left in escrow
with the Owner and that the amount thereof is the measure of liquidated damages which Owner
will sustain by failure of the undersigned to deliver and execute the Contract or provide
Performance and Payment Bonds and may become the property of the Owner at Owner's
option. If this bid is not accepted within thirty (30) days of the time set for the opening of bids or
if the undersigned executes and timely delivers said contract and the Performance and
Payment Bonds, the Bid Security will be returned.

1.08 COMPLETION DATE AND LIQUIDATED DAMAGES

A.

22.42 Chetco Community Public 00-4100 - 2

It is understood that time is of the essence in the execution of this Contract in order to avoid
undue hardship upon the Owner. It is the desire of the Owner to issue a Notice to Proceed
upon successful review of the lowest qualified bidder and have both phases (2) of the project
substantially complete within ONE HUNDRED FIFTY (150) calendar days after Notice to
Proceed.

1. The Undersigned agrees that he will have the work Substantially Complete within
calendar days after Notice to Proceed (Contractor to fill in the
NUMBER OF CALENDAR DAYS he/she will require to substantially complete the Work
and this will be the agreed upon construction time period).

The Contractor agrees that said Work shall be prosecuted regularly, diligently, at such rate of
progress as will insure Substantial Completion thereof within the time specified. It is expressly
understood and agreed, by the Contractor and the Owner, that the time for the completion of
the Work described herein is reasonable taking into consideration the average climatic range
and usual industrial conditions prevailing in this locality.

Bid Form
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1.09 OWNER RIGHTS
A. The Owner reserves the right to reject any or all bids and to waive all informalities.
1.10 ADDENDA

A. The following Addenda have been received. The modifications to the Bid Documents noted
below have been considered and all costs are included in the Bid Sum.

1. Addendum # Dated
2.  Addendum # Dated
3.  Addendum # Dated

1.11 BIDDER DATA AND SIGNATURE(S)

A. Name of Firm (please
print):

B. Mailing
Address:

C. Physical Address (if different):

D. Construction Contractor Board Registration Number:

E. Telephone Number:

F. Fax
Number:

G. Email
Address:

H. Signature (if bid is by a partnership, one of the partners must sign):

I.  Name and Official Capacity of Signatory (please print):

J. If Corporation, Attest (Secretary of Corporation):

K. SEAL (if Corporation):
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END OF SECTION
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SECTION 00-5200
AGREEMENT FORM

PART 1 GENERAL
1.01 FORM OF AGREEMENT

1.02 THE DRAFT OF AIA 101-2017 - AGREEMENT TO BE EXECUTED IS ATTACHED FOLLOWING
THIS PAGE.

1.03 RELATED REQUIREMENTS
A. Section 00-7200 - General Conditions.
B. Section 00-7300 - Supplementary Conditions.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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AIA Document A101° —

2017

Standard Form of Agreement Between Owner and Contractor
where the basis of payment is a Stipulated Sum

AGREEMENT made as of the « » day of « » in the year « »
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

«Chetco Community Public Library»«, Other»
«405 Alder Street

Brookings, OR 97415»

«Telephone Number: 541.469.7738»

«»

and the Contractor:
(Name, legal status, address and other information)

L K »
« »
« »
« »

for the following Project:
(Name, location and detailed description)

«22.42 Chetco Community Public Library - Reroof»

« »

«Work on this Contract includes reroofing the entire roof of Chetco Community Public
Library building. Work includes complete roofing tear-off, inspection of structural roof
sheathing, installation of weather barriers, loose laid and self-adhered membranes,
roofing system, roof venting, flashings, minor carpentry work, and other work as
described in the construction documents. Roof system shall be warranted with 2-, 10-,
and 50-year warranties. Building area is approximately 16,500 sf, with a roof area of
approximately 20,400 sf. »

The Architect:
(Name, legal status, address and other information)

«HGE ARCHITECTS, Inc.»«»
«333 South 4th Street

Coos Bay, OR 97420»

«Telephone Number: 541.269.1166»
«Fax Number: 541.269.1833»

The Owner and Contractor agree as follows.

ADDITIONS 'AND DELETIONS:
The _author of this document
has added information
needed for its completion.
The author may also have
revised the text of the
original AlA standard form.
An Additions and Deletions
Report that notes added
information as well as
revisions to the standard
form text is available from
the_author and should be
reviewed.

This document has important
legal consequences.
Consultation with an
attorney is encouraged with
respect to its completion
or modification.

Theparties should complete
A101®-2017, Exhibit A,
Insurance and Bonds,
contemporaneously with this
Agreement. AIA Document
A201®-2017, General
Conditions of the Contract
for_Construction, is
adopted /in this document by
reference. Do not use with
other general conditions
unless this document is
modified.

ELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.
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TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

EXHIBIT A INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other-documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[« »] The date of this Agreement.
[« »] Adate set forth in a notice to proceed issued by the Owner.

[« »] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

« »

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)
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[« »] Not later than « » (« » ) calendar days from the date of commencement of the Work.

[« »] By the following date: « »
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages,
if any, shall be assessed as set forth in Section 4.5.
ARTICLE 4  CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be « » ($ « » ), subject to additions and deductions as provided in the Contract

Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

[tem Price
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance

§ 4.3 Allowances, if any, included in the Contract Sum:
(1dentify each allowance.)

Item Price
§ 4.4 Unit prices, if any:
(1dentify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per-Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

« »

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

« »
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ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

« »

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the « » day of a month,
the Owner shall make payment of the amount certified to the Contractor not later than the « » day of the « » month.
If an Application for Payment is received by the Architect after the application date fixed above, payment of the
amount certified shall be made by the Owner not later than « » (« » ) days after the Architect receives the
Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form;-and supported
by such data to substantiate its accuracy, as the Architect may require. This schedule of values-shall-be used as a
basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work-as of the end
of the period covered by the Application for Payment.

8 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract'for-Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be.computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction, or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

.1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as
provided in Article 9 of AIA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

« »
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§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

« »

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

« »

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include
retainage as follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

« »

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility,to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Acrchitect’s final Certificate for Payment, or as follows:

« »

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, if any.)

« » %« »

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless
the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

« »
« »
« »
« »
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§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[« »] Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[« »] Litigation in a court of competent jurisdiction

[« »] Other (Specify)

« »

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court
of competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

8 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination
for the Owner’s convenience.)

« »

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

«Julie Retherford»

«405 Alder Street

Brookings, OR 97415»

«Telephone Number: 541.469.7738»
«Fax Number: 541.469.6746»

«»

«Email Address: julie@chetcolibrary.org»

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

« »
« »
« »
« »
« »
« »
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§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™-—
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in
the Contract Documents.

8§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance
with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as
otherwise set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic
format such as name, title, and email address of the recipient and whether and how the system-will be required to
generate a read receipt for the transmission.)

« »

§ 8.7 Other provisions:

« »

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
.1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and‘Contractor
.2 AlA Document A101™-2017, Exhibit A, Insurance and Bonds
.3 AIA Document A201™-2017, General Conditions of the Contract for Construction
4 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

« »
.5 Drawings

Number Title Date

.6 Specifications

Section Title Date Pages

.7 Addenda, if any:
Number Date Pages
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.
.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where

required.)

[« »] AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
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(Insert the date of the E204-2017 incorporated into this Agreement.)
« »
[« »] The Sustainability Plan:

Title Date Pages

[« »] Supplementary and other Conditions of the Contract:

Document Title Date Pages

.9  Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

« »

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)
«Julie Retherford»«, Director» « K »
(Printed name and title) (Printed name and title)
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SECTION 00-7200
GENERAL CONDITIONS

FORM OF GENERAL CONDITIONS

1.01 THE GENERAL CONDITIONS APPLICABLE TO THIS CONTRACT IS ATTACHED FOLLOWING
THIS PAGE.

A. AIA Document A201-2017, General Conditions of the Contract for Construction.
RELATED REQUIREMENTS
2.01 SECTION 00-7300 - SUPPLEMENTARY CONDITIONS.
SUPPLEMENTARY CONDITIONS

3.01 REFER TO DOCUMENT 00-7300 - SUPPLEMENTARY CONDITIONS FOR AMENDMENTS TO
THESE GENERAL CONDITIONS.

END OF SECTION
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134.1,13.42,14.22,142.4,15.14,15.2.1
Architect, Limitations of Authority and Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1,4.2.2,4.2.3,
42.6,42.7,42.10,42.12,42.13,5.2.1,7.4,9.4.2,
9.54,9.64,15.1.4,15.2

Architect’s Additional Services and Expenses
2.5,12.2.1,13.4.2,13.43, 1424

Architect’s Administration of the Contract
3.13,3.74,152,94.1,9.5

Architect’s Approvals

2.5,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
35,42.6,12.12,12.2.1

Architect’s Copyright

1.1.7, 1.5

Architect’s Decisions
374,426,42.7,42.11,42.12,4.2.13,4.2.14,6.3,
7.3.4,739,8.13,83.1,9.2,94.1,9.5,9.84,9.9.1,
13.4.2,15.2

Architect’s Inspections
3.74,422,429,9.4.2,9.83,99.2,9.10.1, 134
Architect’s Instructions
3.24,33.1,42.6,4.2.7,13.42

Architect’s Interpretations

42.11,42.12

Architect’s Project Representative

4210

Architect’s Relationship with Contractor
1.12,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.24,33.1,34.2,
3.5,3.74,3.75,3.9.2,3.93,3.10,3.11, 3.12, 3.16,
3.18,4.1.2,4.2,5.2,62.2,7,83.1,9.2,9.3,94,9.5,
9.7,9.8,9.9,10.2.6,10.3,11.3,12,13.3.2,134, 15.2
Architect’s Relationship with Subcontractors
1.1.2,423,424,42.6,9.63,9.64,11.3
Architect’s Representations

942,9.5.1,9.10.1

Architect’s Site Visits
3.74,42.2,429,94.2,9.5.1,9.9.2,9.10.1,13.4
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.12

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

11

Bidding Requirements

1.1.1

Binding Dispute Resolution

83.1,9.7,11.5,13.1, 15.1.2,15.1.3, 15.2.1, 15.2.5,
15.2.6.1, 15.3.1,15.3.2, 15.3.3, 15.4.1

Bonds, Lien

7.3.4.4,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.4.4,9.6.7,9.10.3,11.1.2, 11.1.3, 11.5
Building Information Models Use and Reliance
1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.8.5
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Contractor’s Employees
2.24,33.2,34.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6,10.2,
10.3,11.3,14.1,142.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.125,3.14.2,42.4,6,11.3,12.24

Contractor’s Relationship with Subcontractors
12.2,2.24,33.2,3.18.1,3.182,42.4,5,9.6.2,9.6.7,
9.102,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,2.33,3.1.3,3.2.2,32.3,3.2.4,3.3.1,3.4.2,
3.5.1,3.7.4,3.10,3.11,3.12,3.16,3.18,4.2,5.2,6.2.2,
7,83.1,9.2,9.3,9.4,95,9.7,9.8,9.9,10.2.6, 10.3,
11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations
32.1,3.22,35,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

33.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8

Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

222,97

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,42.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

39,10.2.6

Contractor’s Supervision and Construction
Procedures
12.2,33,34,3.12.10,42.2,42.7,6.1.3,624,7.1.3,
7.34,73.6,82,10,12,14,15.14

Coordination and Correlation

1.2,3.2.1,3.3.1,3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Correction of Work
2.5,3.7.3,94.2,9.8.2,9.83,99.1,12.1.2,12.2, 12.3,
15.1.3.1,15.1.3.2, 15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,3.2.4,3.7.3,3.8.2,3.15.2,5.4.2,6.1.1,6.2.3,
7.3.3.3,7.3.4,7.3.8,7.3.9,9.10.2,10.3.2,10.3.6, 11.2,
12.1.2,12.2.1,12.2.4,13.4, 14

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,10.2.1.2,10.2.5,104, 12.2.4
Damage to the Work
3.142,99.1,10.2.1.2,10.2.5,10.4, 12.2.4
Damages, Claims for
3.24,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,1424,151.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.3.2,14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
3.74,42.6,4.2.7,42.11,4.2,12,4.2.13, 6.3, 73 4,
73.9,813,83.1,92,94,9.5.1,9.84,9.9.1,13.4.2,
142.2,14.2.4,15.1,15.2

Decisions to Withhold Certification
9.4.1,9.5,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,42.6,62.3,9.5.1,9.53,9.6.6,9.8.2,99.3,
9.104,12.2.1

Definitions
1.1,2.1.1,3.1.1,3.5,3.12.1,3.12.2,3.12.3,4.1.1, 5.1,
6.12,7.2.1,7.3.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
3.2,3.74,52.3,7.2.1,73.1,7.4,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2,15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8.2.2

Emergencies

104, 14.1.1.2,15.1.5

Employees, Contractor’s
33.2,3.4.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6,10.2,
103.3,11.3,14.1, 14.2.1.1

Equipment, Labor, or Materials
1.13,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13,3.15.1,
42.6,42.7,52.1,62.1,7.34,9.3.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4,14.2.1.1,14.2.1.2

Cutting and Patching Execution and Progress of the Work
3.14,6.2.5 1.13,12.1,1.22,2.3.4,2.3.6,3.1,3.3.1,34.1,37.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6,8.2,9.5.1,
99.1,10.2,10.3,12.1,12.2,14.2, 14.3.1, 15.1.4
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MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.11

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,5.2.3, 7, 8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,2.5,3.5426,62.4,9.51,9.8.2,9.9.3,9.104,
12.2

Notice
16,16.1,1.6.2,2.1.2,2.22.,2.2.3,2.2.4,2.5,3.24,
3.3.1,3.74,3.7.5,3.9.2,3.12.9, 3.12.10, 5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1,10.2.8,10.3.2, 11.5,12.2.2.1,
13.4.1,13.4.2,14.1, 142.2, 14.4.2, 15.1.3, 15.1.5,
15.1.6,154.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.2.3

Notice of Claims
1.6.2,2.1.2,3.7.4,9.6.8,10.2.8,15.1.3, 15.1.5, 15.1.6,
15.2.8,153.2,154.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s

32,374

Occupancy

23.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2.11

Owner, Evidence of Financial Arrangements
22,1322,141.14

Owner, Information and Services Required of the
2.1.2,2.2,2.3,3.2.2,3.12.10,6.1.3,6.1.4,6.2.5,9.3.2,
9.6.1,9.6.4,99.2,9.10.3,10.3.3,11.2,13.4.1,13.4.2,
14.1.1.4,14.1.4,15.1.4

Owner’s Authority
1.5,2.1.1,2.3.32.4,2.5,3.42,3.8.1,3.12.10,3.14.2,
412,424,429,52.1,52.4,54.1,6.1,6.3,7.2.1,
7.3.1,8.2.2,83.1,93.2,9.5.1,9.6.4,9.9.1,9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3,13.2.2, 14.3, 14 4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,53,54,9.6.4,9.10.2,14.2.2

Owner’s Right to Carry Out the Work

25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2, 144

Ownership and Use of Drawings, Specifications
and Other Instruments of Service
1.1.1,1.1.6,1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17,4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
425,739,92,93,94,95,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,144.3

Payment, Certificates for
425,429,9.3.3,94,9.59.6.1,9.6.6,9.7,9.10.1,
9.103,14.1.1.3,14.2.4

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Payment, Final
42.1,429,9.10,12.3,14.2.4,1443

Payment Bond, Performance Bond and
73.4.4,9.6.7,9.103, 11.1.2

Payments, Progress
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
54.2,9.513,9.62,9.6.3,9.64,9.6.7,142.12
PCB

10.3.1

Performance Bond and Payment Bond
7.3.44,9.6.7,9.10.3,11.1.2

Permits, Fees, Notices and Compliance with Laws
23.1,3.7,3.13,7.3.44,10.2.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
4.22,82,9.8,99.1,14.14,15.14

Progress Payments
9.3,9.6,9.8.5,9.10.3,14.2.3,15.14
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Subsurface Conditions

3.7.4

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,34,3.12.10,4.2.2,42.7,6.1.3,6.2.4,7.1.3,
7.34,82,83.1,94.2,10,12, 14, 15.1.4
Suppliers
1.5,3.12.1,4.2.4,42.6,52.1,9.3,9.4.2,9.5.4,9.6,
9.10.5,14.2.1

Surety

54.12,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,2.3.4

Suspension by the Owner for Convenience
143

Suspension of the Work

375,542,143

Suspension or Termination of the Contract
54.1.1,14

Taxes

3.6,3.8.2.1,73.44

Termination by the Contractor

14.1,15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience
144

Termination of the Architect

233

Termination of the Contractor Employment
1422

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,33.3,3.7.1,42.2,426,42.9,9.4.2,9.8.3,
9.9.2,9.10.1,10.3.2,12.2.1,13.4

TIME

8

Time, Delays and Extensions of
32.4,3.74,523,72.1,7.3.1,74,83,95.1,9.7,
10.3.2,104, 14.3.2,15.1.6, 15.2.5

Time Limits
2.12,22,25,32.2,3.10,3.11,3.12.5,3.15.1,4.2,
52,53,54,62.4,73,7.4,8.2,9.2,9.3.1,9.33,9.4.1,
9.5,9.6,9.7,9.8,9.9,9.10,12.2, 13.4, 14, 15.1.2,
15.1.3,154

Time Limits on Claims
3.74,10.2.8,15.1.2,15.1.3

Title to Work

93.2,933

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,83.1,10.3

Unit Prices

7.33.2,9.1.2

Use of Documents

1.1.1,1.5,2.3.6,3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor
9.10.5,13.3.2,15.1.7

Waiver of Claims by the Owner
9.93,9.10.3,9.104,12.2.2.1,13.3.2, 14.2.4, 15.1.7
Waiver of Consequential Damages

142.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.104

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,42.9,93.3,9.84,99.1,9.10.2,9.104,12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.52,34.2,3.7.4,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,15.44.2

Written Interpretations

42.11,42.12

Written Orders
1.1.1,2.4,39,7,8.2.2,12.1,12.2,134.2,14.3.1
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. Ifit is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors,
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier,
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified
or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in ATA
Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite ATA Document
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§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner's Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the
Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.
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§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect,
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to
go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally required
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.
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delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product
Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
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§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses,
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.21 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or
their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.
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ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term "Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will
be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the

Contract.
Init AlIA Document A201® —2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1897, 2007 and 2017 by The
nit. American Institute of Architects. All rights reserved. The “American Institute of Architects,” "AlA,” the AlA Logo, "A201," and “AlA Contract Documents” are
registered trademarks and may not be used without permission. This document was produced by AIA software at 18:48:54 ET on 07/20/2022 under Order
1 No0.2114284496 which expires on 01/31/2023, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract

Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
User Notes: (1265325130)






Init.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner's Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owmer may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.21 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

.1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Contract Documents or subsequently agreed upon;
.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:
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§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work;
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect
may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as
a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for
Payment.

§ 9.3 Applications for Payment

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
provided for in the Contract Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.
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4  reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;

damage to the Owner or a Separate Contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or

.7 repeated failure to carry out the Work in accordance with the Contract Documents.

3]

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.
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Init.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed
in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents,
(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien,
claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to
the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or
encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;

failure of the Work to comply with the requirements of the Contract Documents;

terms of special warranties required by the Contract Documents; or

audits performed by the Owner, if permitted by the Contract Documents, after final payment.

o

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
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promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and
start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims,
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of
the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due
to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor's Required Insurance. Within three (3) business days of the

date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act

AlA Document A201° — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The

American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, "A201,” and “AlA Contract Documents” are 31
registered trademarks and may not be used without permission. This document was produced by AIA software at 18:48:54 ET on 07/20/2022 under Order
No.2114284496 which expires on 01/31/2023, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (1265325130)






Init.

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
fire or other hazards however caused.

§11.5 Adjustment and Seftlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect
and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the
Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner
shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no
other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor
shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that
purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the
proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising
out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any
dispute, the Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed
Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed.
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the
Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with

Section 2.5.
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approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when
and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs,
except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by
such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall
be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where
the Project is located.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons
or entities performing portions of the Work, for any of the following reasons:
Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;

2 Anact of government, such as a declaration of national emergency, that requires all Work to be
stopped;

3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment on a Certificate for Payment within the time stated in the Contract Documents; or

4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any
365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as
reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.
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§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the
Contract Time, or other relief with respect to the terms of the Contract. The term "Claim" also includes other disputes
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to
file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the
Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Atrticle 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to
make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.
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§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may,
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The
request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties
or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the
selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof,

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the
Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party
filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which
arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on
the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.
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SECTION 00-7300
SUPPLEMENTARY CONDITIONS

PART 1 GENERAL
1.01 SUMMARY

A. These Supplementary Conditions amend and supplement the General Conditions, AlA
Document A201-2017 General Conditions of the Contract for Construction defined in Document
00 7200 and other provisions of the Contract Documents as indicated below. All provisions that
are not so amended or supplemented remain in full force and effect.

B. The terms used in these Supplementary Conditions that are defined in the General Conditions
have the meanings assigned to them in the General Conditions.

1.02 MODIFICATIONS TO GENERAL CONDITIONS

A. ARTICLE 1. GENERAL PROVISIONS
1. 1.1.1: Revise the first sentence as set forth below:

a. The Contract Documents consist of the Conditions of the Contract (General,
Supplementary and other Conditions), Contract Forms as bound or referenced, the
Drawings, the Specifications, the Details, all Addenda issued prior to execution of the
contract and all modifications issued after execution of the Contract.

2. 1.2 CORRELATIONS AND INTENT OF THE CONTRACT DOCUMENTS

a. 1.2.1 Add the following:

1) If work is required in a manner to make it impossible to produce first class work,
or should discrepancies appear among contract documents, request
interpretation before proceeding with work. If Contractor fails to make such
request, no excuse will thereafter be entertained for failure to carry out work in
satisfactory manner.

b. 1.2.3: Add the following:

1) Reference to technical society, organization, or body is made in specifications in
accordance with the following abbreviations:

(a) ACI American Concrete Institute

(b) AIA American Institute of Architects

(c) AIEE American Institute of Electrical Engineers
(d) AISC American Institute of Steel Construction
(e) ASA American Standard Association

fH APA American Plywood Association

() ASTM American Society of Testing Materials
(h) ASME American Society of Mechanical Engineers

i Awil Architectural Woodwork Institute

() AWSC  American Welding Society Code
(k) Cs Commercial Standard

H FS Federal Specifications

(m) IBC International Building Code

(n) MIL Military Specifications

(o) NBFU National Board of Fire Underwriters
(p) NBS National Board of Standards

(@) NEC National Electric Code

(n NEMA National Electrical Manufacturer's Assn.
(s) NFPA National Fire Protection Association

() OSHA Occupational Safety and Health Act

(u) uBC Uniform Building Code

(v) UL Underwriters Laboratory

(w) WCLIB  West Coast Lumber Inspection Bureau

B. ARTICLE 2 OWNER
1. 2.1.1 Add the following:
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a. The Owner is defined as CHETCO COMMUNITY LIBRARY DISTRICT.
2. 2.3.6 Substitute the following:

a. The Owner through the Architect will furnish to the Contractor Four (4) complete sets
of drawings and specifications without charge for use on project. These include sets
submitted to Agency having jurisdiction for plans review and building permit.
Additional copies may be purchased by Contractor at cost of reproduction.

C. ARTICLE 3 CONTRACTOR
1. 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

a. 3.3.1 Add the following:

1) The Contractor will supervise and direct the work and will review with all
subcontractors methods and materials to be used to verify their compliance with
all safety standards and laws and be responsible for compliance with same, to
insure safe, hazard free conditions for all persons visiting or working on the
entire project.

2. 3.7 PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS

a. 3.7.1 Add:

1) The Owner shall pay for the Building Permit Plan Review and Building Permit
fees only. The Contractor shall pay all other permit and plan review fees related
to his work and his subcontractors, i.e., plumbing, mechanical and electrical.
Owner shall pay any system development fees required.

3. 3.11 DOCUMENTS AND SAMPLES AT THE SITE, Add the following:

a. Upon completion of the project transfer all information from the record set of drawings
to a clean set of prints and deliver to the Architect. Drawing additions are to be added
in contrasting ink and are to be accurate, neat and finished in appearance and show
accurate horizontal and vertical dimensions for location of underground work.

Drawings must be acceptable to Architect before certification of final payment will be

made.

4. 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

a. 3.12.5 Add the following:

1) See Section 01-3000 - Administrative Requirements for submittal information,
requirements, and procedures.

5. 3.15 CLEANING UP

a. 3.15.1 Add the following:

1) Upon completion of any portion of the work, promptly remove temporary facilities
generated by that portion of the work, including surplus materials, equipment,
and machinery if so directed by the Architect or the Owner. Upon completion of
the Work, completely remove temporary facilities. Remove stains, spots and
smears from all surfaces. Remove all labels. Leave the premises in a "broom
clean" condition.

D. ARTICLE 4 ARCHITECT
1. 4.1.1 Add the following:
a. The Architect is defined as HGE ARCHITECTS, Inc.

E. ARTICLE5 SUBCONTRACTORS
1. 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF
THE WORK
a. b5.2.1 Add the following:
1) The list of subcontractors shall be submitted no later than five (5) days after the
bid opening.
F. ARTICLE 7 CHANGES IN THE WORK
1. 7.2 CHANGE ORDERS
a. 7.2.2 Add the following:
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1)

2)

3)

4)

The cost to the Owner resulting from extra work shall be determined by an
agreed price which shall include a percentage for overhead and profit as listed
below; or shall be the actual cost of the additional direct labor, materials, and
subcontract work involved, plus a percentage for overhead and profit as listed
below.

(@) The percentage shall not exceed 10% to cover both profit and overhead.
The credit to the Owner resulting from a deduction of work shall be determined
by an agreed price, or the actual cost of direct labor, materials, and subcontract
work involved.

Cost and credits shall be submitted by the Contractor to the Architect in a
complete breakdown form, showing cost, overhead and profit.

Cost shall be limited to the following: Cost of products, including taxes and cost
of delivery; cost of labor, including social security, old age, and unemployment
insurance, and fringe benefits under collective bargaining agreements;
Workmen’s Compensation Insurance; bond premiums; and rental value of power
tools and equipment. Overhead shall include the following: Supervision,
superintendence, wages of time keepers, watchmen, and clerks, hand tools,
incidentals, general office expense, and all other proven expenses not included
in “cost”.

G. ARTICLE 8 TIME
1. 8.2 PROGRESS AND COMPLETION
a. 8.2.4 Add the following:

1)
2)
3)

4)

5)

6)

The Contractor agrees:

To proceed upon receipt of the executed Contract and the Notice to Proceed.

It is hereby understood and mutually agreed, by and between the contractor and
the Owner, that the date of beginning and the time for completion of each phase
of the work to be done are ESSENTIAL CONDITIONS of this contract.

The Contractor agrees that said work shall be prosecuted regularly, diligently, at
such rate of progress as will insure substantial completion thereof within the time
specified. It is expressly understood and agree, by and between the Contractor
and the Owner that the time for the completion of the work described herein is
reasonable taking into consideration the average climatic range and usual
industrial conditions prevailing in this locality.

If said Contractor shall neglect, fail or refuse to complete the work within the
time herein specified, or any proper extension thereof granted by the Owner,
then the Contractor does hereby agree, as a part consideration for the awarding
of this Contract, to pay to the Owner, the sum of THREE HUNDRED DOLLARS
($300), not as a penalty but as liquidated damages for such breach of contract
as hereinafter set forth, for each and every calendar day that the contractor shall
be in default after the time stipulated in the contract for substantial completion of
the work.

The said amount is fixed and agreed upon by; and between the Contractor and
the Owner because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the Owner would in such event sustain, and
said amount is agreed to be the amount of damages which the Owner would
sustain.

H. ARTICLE 9 PAYMENTS AND COMPLETION
1. APPLICATIONS FOR PAYMENT
a. 9.3.1 Add the following:

1)

Payment request form shall be submitted on AIA G702 Application for Payment
supplimented with AIA G703 Continuation Sheet. Forms will be furnished by
Architect if requested by Contractor. Contractor may use their own spreadsheet
type format, however line items must exactly match AlA line items.

2. PROGRESS PAYMENTS
a. 9.6.1 Amend as follows:
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1)

2)

3)

After the Architect has issued a certificate for payment the Owner will pay the
Contractor ninety-five (95%) percent of the value of material and labor worked
into the building or stored on the site before the first day of the month less the
aggregate of previous payments.

Payment will be made on or before the fifteenth (15th) day of the month
following the date of the application for payment.

Upon Substantial Completion of the contract the sum sufficient to increase total
payment to ninety-five (95%) percent of the contract amount is due. Thirty (30)
days thereafter, provided the work then be fully completed and accepted by the
Architect, balance under the contract is due.

I.  ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY
1. 10.2 SAFETY OF PERSONS AND PROPERTY
10.2.2 Add the following:

a.

1)

Contractors shall comply with all provisions of OAR 437 Division 155 (Hazard
Communication). Contractor shall provide Owner, through the Architect, a copy
of MSDS (Material Safety Data Sheets) for all chemicals brought onto the site,
and shall maintain an inventory on the job site of such chemicals. Such
inventory shall be accessible to those who desire access.

J.  ARTICLE 11 INSURANCE AND BONDS
1. 11.1 CONTRACTOR'S INSURANCE AND BONDS
11.1.1 Add the following:

a.

1)
2)
3)

4)

5)

6)

7

8)

The Contractor's comprehensive general liability insurance and automobile
liability insurance shall not be less than the amount shown below:
Worker's Compensation as required by law.

Bodily Injury Liability - Automobile:

(@) Each person $ 500,000
(b) Each occurrence $1,000,000
Bodily Injury Liability - Except Automobile

(a) Each person $1,000,000
(b) Each occurrence $1,000,000
Property Damage Liability - Automobile:

(a) Each occurrence $ 500,000
Property Damage Liability - Except Automobile:

(a) Each occurrence $ 500,000
(b) Aggregate occurrence $1,000,000

The Contractor will either (1) require each of his subcontractors to procure and
maintain during the life of his subcontract, subcontractor's comprehensive
general liability, automobile liability, and property damage liability insurance of
the type and in the same amounts as specified in this subparagraph; or (2)
insure the activity of his subcontractors.

The Contractor, its subcontractors, if any, and all employers working under this
Agreement are subject employers under the Oregon Worker's Compensation
Law and shall comply with ORS 656.017, which requires them to provide
workers' compensation coverage for all their subject workers.

2. 11.1.2 Substitute the following:

The Contractor shall furnish a Performance Bond in an amount equal to one hundred
(100%) percent of the contract sum as security for the faithful performance of this
contract and also a Labor and Material Payment Bond in an amount not less than one
hundred (100%) percent of the contract sum as security for the payment of all
persons performing labor on the project under this contract. Bond shall be written by
a company licensed in the State of Oregon and satisfactory to the Owner.

3. 11.1.5 Add the following:

The Contractor is advised that the Owner will furnish “Builder's Risk” Insurance and
the Contractor is not required to obtain this insurance.

K. ARTICLE 13 MISCELLANOUS PROVISIONS

a.

a.
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1. 13.1 GOVERNING LAW, Add the following:

a. General Contractor and each subcontractor to comply with all Federal, State laws
pertaining to Social Security, Unemployment Insurance, Tax Regulations. Make
prompt payment to designated agencies.

b. Contractor agrees to abide by all Federal and State regulations pertaining to the
employment of minority and ethnic groups including all required affirmative action,
and further agrees to hold owner harmless on account of all duties and
responsibilities imposed on Contractor by the terms of any State or Federal Statute,
regulation, or other governmental directive.

2. 13.6 Add the following:

a. All labor subject to the provisions of ORS 279C.520 and 279C.830 which is
performed under this contract shall be paid not less than the prevailing rate of wage
for an hour's work in the same trade or occupation in the locality where such labor is
performed.

L. AddARTICLE 16 - ORS 279C Requirements for Public Works
1. See document following this Section.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION
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ORS 279C Requirements for Public Works

Contractor shall pay promptly, as due, all persons supplying labor or materials for
the prosecution of the Work provided for in the contract, and shall be responsible
for such payment of all persons supplying such labor or material to any
Subcontractor.

(@ ORS 279C.580(3)(a) requires the prime Contractor to include a clause in
each subcontract requiring Contractor to pay the first-tier Subcontractor for
satisfactory performance under its subcontract within ten (10) days out of
such amounts as are paid to the prime Contractor by the public
contracting agency; and

(b) ORS 279C.580(3)(b) requires the prime Contractor to include a clause in
each subcontract requiring Contractor to pay an interest penalty to the
first-tier Subcontractor if payment is not made within thirty (30) days after
receipt of payment from the public contracting agency.

(© ORS 279C.580(4) requires the prime Contractor to include in every
subcontract a requirement that the payment and interest penalty clauses
required by ORS 279C.580(3)(a) and (b) be included in every contract
between a Subcontractor and a lower-tier Subcontractor or Supplier.

Contractor shall promptly pay all contributions or amounts due the Industrial
Accident Fund from such Contractor or Subcontractor incurred in the
performance of the contract, and shall be responsible that all sums due the State
Unemployment Compensation Fund from Contractor or any Subcontractor in
connection with the performance of the contract shall promptly be paid.

Contractor shall not permit any lien or claim to be filed or prosecuted against the
Owner on account of any labor or material furnished and agrees to assume
responsibility for satisfaction of any such lien so filed or prosecuted.

A notice of claim on Contractor’'s payment bond shall be submitted only in
accordance with ORS 279C.600 and 279C.605.

Contractor and any Subcontractor shall pay to the Department of Revenue all
sums withheld from employees pursuant to ORS 316.167.

Contractor shall demonstrate to Owner that an employee drug-testing program is
in place within ten (10) days of receiving a Notice of Award.

Pursuant to ORS 279C.515, if Contractor fails, neglects or refuses to make
prompt payment of any claim for labor or materials furnished to the Contractor or
a Subcontractor by any person in connection with the contract as such claim
becomes due, the Owner may pay such claim to the persons furnishing the labor
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or material and charge the amount of payment against funds due or to become
due to Contractor by reason of the contract. The payment of a claim in the
manner authorized hereby shall not relieve the Contractor or its surety from their
obligations with respect to any unpaid claim. If Owner is unable to determine the
validity of any claim for labor or material furnished, Owner may withhold from any
current payment due Contractor an amount equal to said claim until its validity is
determined and the claim, if valid, is paid.

8. Pursuant to ORS 279C.515, if the Contractor or a first-tier Subcontractor fails,
neglects, or refuses to make payment to a person furnishing labor or materials in
connection with the public contract for a public improvement within 30 days after
receipt of payment from Owner or Contractor, the Contractor or first-tier
Subcontractor shall owe the person the amount due plus interest charges
commencing at the end of the 10 day period that payment is due under ORS
279C.580(4) and ending upon final payment, unless payment is subject to a good
faith dispute as defined in ORS 279C.580. The rate of interest charged to
Contractor or first-tier Subcontractor on the amount due shall equal three times
the discount rate on 90-day commercial paper in effect at the Federal Reserve
Bank in the Federal Reserve City that includes Oregon on the date that is thirty
(30) days after the date when payment was received from the public contracting
agency or from the Contractor, but the rate of interest shall not exceed thirty (30)
percent. The amount of interest may not be waived.

9. As provided in ORS 279C.515, if the Contractor or a Subcontractor fails,
neglects, or refuses to make payment to a person furnishing labor or materials in
connection with the public contract, the person may file a complaint with the
Construction Contractors Board, unless payment is subject to a good faith
dispute as defined in ORS 279C.580.

10.  Pursuant to ORS 279C.530, Contractor shall promptly, as due, make payment to
any person, co-partnership, association, or corporation, furnishing medical,
surgical and hospital care or other needed care and attention, incident to
sickness or injury, to employees of such Contractor, of all sums which the
Contractor agrees to pay for such services and all monies and sums which the
Contractor collected or deducted from the wages of employees pursuant to any
law, contract or agreement for the purpose of providing or paying for such
service.

11. Contractor shall employ no person for more than ten (10) hours in any one day,
or forty (40) hours in any one week, except in cases of necessity, emergency, or
where public policy absolutely requires it, and in such cases, except in cases of
contracts for personal services designated under ORS 279A.055, Contractor
shall pay the employee at least time and one-half pay for all overtime in excess
of eight (8) hours a day or forty (40) hours in any one week when the Work is five
(5) consecutive days, Monday through Friday; or for all overtime in excess of ten
(10) hours a day or forty (40) hours in any one week when the Work week is

20.35 Chetco Community Public August 2022 ORS 279C
Library - Reroof



4 consecutive days, Monday through Friday; and for all Work performed on
Saturday and on any legal holidays as specified in ORS 279C.540.

12.  Pursuant to ORS 279C.540(2), the Contractor must give notice to employees
who Work on this contract in writing, either at the time of hire or before
commencement of Work on the contract, or by posting a notice in a location
frequented by employees, of the number of hours per day and the days per week
that the employees may be required to Work.

13.  The provisions of ORS 279C.800 to ORS 279C.870 relating to the prevailing
wage rates will be complied with.

(a) The hourly rate of wage to be paid by Contractor or any Subcontractor to
workers in each trade or occupation required for the public works employed in
the performance of this Contract shall not be less than the specified minimum
rate of wage in accordance with ORS 279C.838 and ORS 279C.840.

(b) The latest prevailing wage rates for public works contracts in Oregon are
contained in the following publications: The July 1, 2022, Prevailing Wage
Rates for Public Works Projects in Oregon. Such publication can be reviewed
electronically at:
https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx and

are hereby incorporated as part of the contract documents.

(c) Contractor and all Subcontractors shall keep the prevailing wage rates for this
Project posted in a conspicuous and accessible place in or about the Project.

(d) The Owner shall pay a fee to the Commissioner of the Oregon Bureau of
Labor and Industries as provided in ORS 279C.825. The fee shall be paid to
the Commissioner as required by the administrative rules adopted by the
Commissioner.

(e) If Contractor or any Subcontractor also provides for or contributes to a health
and welfare plan or a pension plan, or both, for its employees on the Project, it
shall post notice describing such plans in a conspicuous and accessible place
in or about the Project. The notice shall contain information on how and
where to make claims and where to obtain future information.

14.  Unless exempt under ORS 279C.836(4), (7), (8) or (9), before starting Work on
this contract, or any subcontract hereunder, Contractor and all Subcontractors
must have on file with the Construction Contractors Board a public works bond
with a corporate surety authorized to do business in the State of Oregon in the
amount of $30,000. The bond must provide that the Contractor or Subcontractor
will pay claims ordered by the Bureau of Labor and Industries to workers
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performing labor upon public works projects. The bond must be a continuing
obligation, and the surety’s liability for the aggregate of claims that may be
payable from the bond may not exceed the penal sum of the bond. The bond
must remain in effect continuously until depleted by claims paid under ORS
279C.836(2), unless the surety sooner cancels the bond. The surety may cancel
the bond by giving thirty (30) days’ Written Notice to the Contractor or
Subcontractor, to the Construction Contractors Board and to the Bureau of Labor
and Industries. When the bond is canceled, the surety is relieved of further
liability for Work performed on contracts entered into after the cancellation. The
cancellation does not limit the surety’s liability for Work performed on contracts
entered into before the cancellation. Contractor further certifies that Contractor
will include in every subcontract a provision requiring a Subcontractor to file a
public works bond with the Construction Contractors Board before starting Work
on the Project, unless exempt under ORS 279C.836(4), (7), (8), or (9).

@) Unless exempt under ORS 279C.836(4), (7), (8), or (9), before permitting
a Subcontractor to start Work on this public works project, the Contractor
shall verify that the Subcontractor has filed a public works bond as
required under this section or has elected not to file a public works bond
under ORS 279C.836(7).

(b) Unless the Owner has been notified of any applicable exemptions under
ORS 279C.836(4), (7), (8), or (9), the public works bond requirement
above is in addition to any other bond Contractor or Subcontractors may
be required to obtain under this contract.

15. As may be required by ORS 279C.845, Contractor or Contractor’'s surety and
every Subcontractor or Subcontractor’s surety shall file certified payroll
statements with the Owner in writing.

(@) If Contractor is required to file certified statements under ORS 279C.845,
the Owner shall retain twenty-five (25) percent of any amount earned by
the Contractor on the public works project until the Contractor has filed
with the Owner a certified statement as required by ORS 279C.845. The
Owner shall pay the Contractor the amount retained within 14 days after
the Contractor files the required certified statements, regardless of
whether a Subcontractor has failed to file certified statements required by
statute. The Owner is not required to verify the truth of the contents of
certified statements filed by the Contractor under this section and ORS
279C.845.

(b)  The Contractor shall retain twenty-five (25) percent of any amount earned
by a first-tier Subcontractor on this public works contract until the
Subcontractor has filed with the Owner certified statements as required by
ORS 279C.845. The Contractor shall verify that the first-tier
Subcontractor has filed the certified statements before the Contractor may
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pay the Subcontractor any amount retained. The Contractor shall pay the
first-tier Subcontractor the amount retained within fourteen (14) days after
the Subcontractor files the certified statements as required by ORS
279C.845. Neither the Owner nor the Contractor is required to verify the
truth of the contents of certified statements filed by a first-tier
Subcontractor.

16.  All employers, including Contractor, that employ subject workers who Work under
this contract shall comply with ORS 656.017 and provide the required Workers’
Compensation coverage, unless such employers are exempt under ORS
656.126. Contractor shall ensure that each of its Subcontractors complies with
these requirements.

17.  All sums due the State Unemployment Compensation Fund from the Contractor
or any Subcontractor in connection with the performance of the contract shall be
promptly so paid.

18.  The contract may be canceled at the election of Owner for any willful failure on
the part of Contractor to faithfully perform the contract according to its terms.

19. Contractor certifies that it has not and will not discriminate against minorities,
women or emerging small business enterprises in obtaining any required
Subcontractors, or against a business enterprise that is owned or controlled by,
or that employs a disabled veteran as defined in ORS 408.225.

20.  Contractor certifies its compliance with the Oregon tax laws, in accordance with
ORS 305.385.

21. Inthe performance of this contract, the Contractor shall use, to the maximum
extent economically feasible, recycled paper, materials, and supplies, and shall
compost or mulch yard waste material at an approved site, if feasible and cost
effective.

22.  As may be applicable, Contractor certifies that all Subcontractors performing
construction Work under this contract will be registered with the Construction
Contractors Board or licensed by the state Landscaping Contractors Board in
accordance with ORS 701.035 to ORS 701.055 before the Subcontractors
commence Work under this contract.

23.  Pursuant to City Rule 137-049-0880, the Owner may, at reasonable times and
places, have access to and an opportunity to inspect, examine, copy, and audit
the records relating to the Contract.

24. Pursuant to ORS 279C.510, if feasible and cost-effective and contract is for
demolition, Contractor shall salvage or recycle construction and demolition
debris.
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25.

26.

Pursuant to ORS 279C.510, if feasible and cost-effective and contract is for lawn
and landscape maintenance, Contractor shall compost or mulch yard waste

material at an approved site.

In compliance with the provisions of ORS 279C.525, the following is a list of
federal, state and local agencies, of which the Owner has knowledge, that have
enacted ordinances or regulations dealing with the prevention of environmental

pollution and the preservation of natural resources that may affect the

performance of the contract:

FEDERAL AGENCIES:

Agriculture, Department of

o Forest Service
o Soil Conservation Service

Defense, Department of

o Army Corps of Engineers

Environmental Protection Agency
Interior, Department of

0 Bureau of Sport Fisheries and Wildlife
o0 Bureau of Outdoor Recreation

0 Bureau of Land Management

o Bureau of Indian Affairs

0 Bureau of Reclamation

Labor, Department of

0 Occupational Safety and Health Administration

Transportation, Department of

o Federal Highway Administration

Homeland Security, Department of

o Coast Guard

STATE AGENCIES:

Agriculture, Department of

Environmental Quality, Department of

Fish and Wildlife, Department of

Forestry, Department of

Geology and Mineral Industries, Department of
Human Resources, Department of

Land Conservation and Development Commission
Soil and Water Conservation Commission
State Engineer

State Land Board

Water Resources Board

20.35 Chetco Community Public August 2022
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LOCAL AGENCIES:

N
~

28.

City Councill

County Court

County Commissioners, Board of
Port Districts

Metropolitan Service Districts
County Service Districts

Sanitary Districts

Water Districts

Fire Protection Districts

Once before the first payment and once before final payment is made of any sum
due on account of the contract for a public work, Contractor or Contractor's
surety and every Subcontractor with a Subcontractor's surety, shall file a
statement with Owner in writing in the form prescribed by the Commissioner of
the Bureau of Labor and Industries, certifying the hourly rate of wage paid each
classification of worker which Contractor or Subcontractor has employed upon
such public work, and further certifying that no worker employed upon such
public work has been paid less than the prevailing rate of wage or less than the
minimum hourly rate of wage specified in the contract, which certificate and
statement shall be verified by the oath of Contractor or Contractor's surety or
Subcontractor or the Subcontractor's surety, that Contractor or Subcontractor has
read such statement and certificate, knows the contents thereof, and that the
same is true to Contractor's or Subcontractor's knowledge. A true copy of the
certification or certifications required to be filed pursuant to this section shall also
be filed at the same time with the Commissioner of the Bureau of Labor and
Industries.

The following notice is applicable to Work involving excavation. “ATTENTION:
Oregon law requires you to follow rules adopted by the Oregon Utility Notification
Center. Those rules are set forth in OAR 952-001-0010 through OAR 952-001-
0090. You may obtain copies of the rules by calling the center at (503) 232-
1987."
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CHETCO COMMUNITY LIBRARY DISTRICT
STANDARD TERMS AND CONDITIONS

1. Contractor is Independent Contractor

a. Contractor will perform the work required by this contract as an independent contractor.
Although the District reserves the right (i) to specify the desired results; (ii) to determine
(and modify) the delivery schedule for the work to be performed; and (iii) to evaluate the
quality of the completed performance, the District cannot and will not control the means
or manner of the Contractor’s performance. The Contractor is responsible for determining
the appropriate means and manner of performing the work.

b. The Contractor represents and warrants that Contractor (i) is not currently an employee of
the federal government or the State of Oregon, and (ii) meets the specific independent
contractor standards of ORS 670.600, as certified on the Independent Contractor
Certification Statement. Contractor represents and warrants that all subcontractors shall
also meet such independent contractor standards.

c. Contractor will be responsible for any federal or state taxes applicable to any
compensation or payment paid to Contractor under this contract.

d. Contractor is not eligible for any federal Social Security, unemployment insurance, state
Public Employees’ Retirement System, or workers’ compensation benefits from
compensation or payments to Contractor under this contract.

2. Compliance with Applicable Law

Contractor must comply with all federal, state, and local laws, regulations, executive orders and
ordinances applicable to the work under this contract, including without limitation, ORS 279A.110
(Discrimination in subcontracting prohibited), ORS 279A.120 (Preference for Oregon goods and
services), ORS 279C.505 (Conditions concerning payment, contributions, liens, withholding, drug
testing), ORS 279C.510 (Demolition contract to require material salvage), ORS 279C.515
(Conditions concerning payment of claims by public officers, payment to persons furnishing labor
or materials and complaints), ORS 279C.520 (Condition concerning hours of labor), ORS
279C.530 (Condition concerning payment of medical care and providing workers’ compensation),
ORS 279C.570 (Prompt payment policy), and ORS 279C.580 (Contractor’s relations with
subcontractors).  In addition, the provisions of ORS 279C.525 (Provisions concerning
environmental and natural resources laws); ORS 279C.540 (Maximum hours of labor on public
contracts); ORS 279C.545 (Claims for overtime); ORS 279C.550 to ORS 279C.565 (Retainage);
ORS 279C.585 (Authority to substitute undisclosed first-tier subcontractor); ORS 279C.590
(Complaint process for substitutions of subcontractors); ORS 279C.600 to ORS 279C.625
(Bonds); ORS 279C.650 to ORS 279C.670 (Termination for Public Interest); and ORS 279C.800
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to ORS 279C.870 (Prevailing Wages) are all incorporated into this contract by this reference as
though set forth in full. Without limiting the foregoing, Contractor expressly agrees to comply
with: (i) Titles VI and VII of the Civil Rights Act of 1964, as amended,; (ii) Sections 503 and 504
of the Rehabilitation Act of 1973, as amended,; (iii) the Americans with Disabilities Act of 1990,
as amended; (iv) Executive Order 11246, as amended; (v) the Health Insurance Portability and
Accountability Act of 1996; (vi) the Age Discrimination in Employment Act of 1967, as amended,
and the Age Discrimination Act of 1975, as amended; (vii) the Vietnam Era Veterans’
Readjustment Assistance Act of 1974, as amended; (viii) ORS Chapter 659, as amended; (ix) all
regulations and administrative rules established pursuant to the foregoing laws; and (x) all other
applicable requirements of federal and state civil rights and rehabilitation statutes, rules and
regulations. A condition or clause required by law to be in this contract will be considered included
by these references.

3. Drug Testing

a. Contractor must certify to the District that it has a drug-testing program in place for its
employees that includes, at a minimum, the following:
i. A written employee drug-testing policy,

ii. Required drug testing for all new Subject Employees or alternatively, required testing
of all Subject Employees every 12 months on a random selection basis, and

iii. Required testing of a Subject Employee when the Contractor has reasonable cause to
believe the Subject Employee is under the influence of drugs.

b. A drug-testing program that meets the above requirements will be deemed a “Qualifying
Employee Drug-testing Program.” For the purposes of this section, an employee is a “Subject
Employee” only if that employee will be working on the Public Improvement project job site.

c. By executing and returning this contract the Contractor certifies, represents and warrants to
the District that a Qualifying Employee Drug-testing Program is in place at the time of
execution, will continue in full force and effect for the duration of this contract, and that
Contractor will comply with the provisions of subsection (d) below. Further, the District’s
performance obligation (which includes, without limitation, the District’s obligation to make
payment) is contingent on Contractors compliance with this representation and warranty.

d. Contractor will require each subcontractor providing labor for the project to:

i. Demonstrate to the Contractor that it has a Qualifying Employee Drug-testing
Program for the subcontractor's Subject Employees, and represent and warrant to the
Contractor that the Qualifying Employee Drug-testing Program is in place at the time
of subcontract execution and will continue in full force and effect for the duration of
the subcontract; or

ii. Require that the subcontractor's Subject Employees participate in the Contractor's
Qualifying Employee Drug-testing Program for the duration of the subcontract.
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4. Construction Contractor’s Board

If required, the Contractor hereby certifies that the Contractor is licensed with the Construction
Contractors Board in accordance with ORS 701.035 to 701.055 and, further, that all subcontractors
performing work as described in ORS 701.005(2) (i.e., construction work) will be licensed with
the Construction Contractors Board in accordance with ORS 701.035 to 701.055 before the
subcontractors commence work under the contract.

As applicable, the Contractor and every subcontractor must have a public works bond filed with
the Construction Contractors Board before starting work on the project, unless exempt under ORS
279C.836(7), (8) or (9). The Contractor must include in every subcontract a provision requiring
the subcontractor to have a public works bond filed with the Construction Contractors Board
before starting work on the project, unless exempt under ORS 279C.836(7), (8) or (9).

5. Construction

If any of the provisions contained in these standard terms and conditions conflict with those in the
contract to which it is attached, these standard provisions, if applicable, will control.
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SECTION 00-7346
PREVAILING WAGE RATES

PART 1 GENERAL
1.01 REQUIREMENTS:

A.

E.

The“Prevailing Wage Rates for Public Works Contracts in Oregon” dated July 1, 2022 including
any issued corrections or amendments that follow are herein added to the Contract Documents
by reference.

BOLI Prevailing Wage Rate information is available upon request, or electronically at
www.oregon.gov/boli.

Work under this Contract will be subject to the provisions of ORS 279C.800 to 279C.870,
relating to BOLI Prevailing Wage Rates in effect at the time the project was advertised for bids.

Provisions described in this Section or in Exhibit A of the Public Contracting Code Requirement
for Public Improvements Contracts over $50,000, located at the end of the Supplemental
General Conditions, will apply regardless of the price of any individual Contract, so long as the
combined price of all Contracts award on the project is $50,000 or more.

If total Contract amount does not exceed $50,000, Contractor is not required to pay prevailing
wage rates.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
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SECTION 01-1000
SUMMARY

PART 1 GENERAL
1.01 PROJECT

A. Project Name: 22.42 Chetco Community Public Library Reroof

1. Owner's Name: Chetco Community Library District

2. Architect's Name: HGE ARCHITECTS, Inc.

3. Work on this Contract includes reroofing the entire roof of Chetco Community Public
Library building. Work includes complete roofing tear-off, inspection of structural roof
sheathing, installation of weather barriers, loose laid and self-adhered membranes, roofing
system, roof venting, flashings, minor carpentry work, and other work as described in the
construction documents. Roof system shall be warranted for 2, 10, and 50 year
warranties. Building area is approximately 16,200 sf, roof area is approximately 20,400 sf.

1.02 CONTRACT DESCRIPTION

A. Contract Type: A single prime contract based on a Stipulated Price.
1.03 WORK BY OWNER.

A. No work by owner.
1.04 OWNER OCCUPANCY

A. Owner intends to occupy the Project upon Substantial Completion.

B. The Library will close to the public during the Work, in order to facilitate the completion of the
Project as quickly as possible. Staff will remain on-site as collections will be temparily relocated
in the large meeting room, outside of the work area. The actual public Library operations will
temporarily move to another location during construction until Substantial Completion.
Contractor shall work expediately to minimize the days of Library building closure.

C. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
D. Schedule the Work to accommodate Owner occupancy.

1.05 CONTRACTOR USE OF SITE AND PREMISES
A. Construction Operations: Limited to areas noted on Drawings.

B. Arrange use of site and premises to allow:
1. Work by Others.
2. Work by Owner.

C. Provide access to and from site as required by law and by Owner:
1. Do not obstruct roadways, sidewalks, or other public ways without permit.

D. Time Restrictions:
1. Limit conduct of especially noisy exterior work to the hours of 7:30 am to 5:30 pm.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION
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SECTION 01-3000
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

moow

F.

Preconstruction meeting.

Progress meetings.

Construction progress schedule.

Submittals for review, information, and project closeout.
Number of copies of submittals.

Submittal procedures.

1.02 RELATED REQUIREMENTS

A.

Section 01-7000 - Execution and Closeout Requirements: Additional coordination
requirements.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PRECONSTRUCTION MEETING

A.

C.

Attendance Required:

1. Owner.

2. Architect.

3.  General Contractor, contractor's superintendent(s) and major subcontractors.
Agenda:

1. Distribution of Contract Documents.

2. Designation of personnel representing the parties to ContractOwner and .

3. Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal request, Change Orders, and Contract closeout procedures.

4.  Scheduling.

Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.02 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the work at maximum bi-monthly
intervals.

B. Architect will make arrangements for meetings, prepare agenda with copies for participants,
preside at meetings.

C. Attendance Required:
1. Contractor.
2 Owner.
3. Architect.
4.  Contractor's superintendent.
5.  Major subcontractors.

D. Agenda:
1. Review minutes of previous meetings.
2. Review of work progress.
3.  Field observations, problems, and decisions.
4. ldentification of problems that impede, or will impede, planned progress.
5. Review of submittals schedule and status of submittals.
6. Maintenance of progress schedule.
7.  Corrective measures to regain projected schedules.
8. Planned progress during succeeding work period.

22.42 Chetco Community Public 01-3000-1
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E.

9. Maintenance of quality and work standards.
10. Effect of proposed changes on progress schedule and coordination.
11. Other business relating to work.

Record minutes and distribute copies within three days after meeting to participants, with
copies to Architect, Owner, participants, and those affected by decisions made.

3.03 CONSTRUCTION PROGRESS SCHEDULE

A.

Submit updated schedule at each construction progress meeting.

3.04 SUBMITTALS FOR REVIEW

A.

To facilitate specification compliance, submittals are required; whether as specified or as a
proposed substitution. Submittals shall consist of the appropriate combination of catalog
sheets, material lists, brochures, bulletins, diagrams, specifications or samples necessary to
describe a system, product or item.

Five (5) sets of material submittals shall be submitted to Architect/Engineer within three weeks
following the contract signing.

When the following are specified in individual sections, submit them for review:
1. Product data.

2. Shop drawings.

3. Samples for selection.

4.  Samples for verification.

Submit to Architect for review for the limited purpose of checking for compliance with
information given and the design concept expressed in Contract Documents.

Samples will be reviewed for aesthetic, color, or finish selection.

After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES
article below and for record documents purposes described in Section 01-7800 - Closeout
Submittals.

3.05 SUBMITTALS FOR PROJECT CLOSEOUT

A.
B.
C.

D.

Submit Correction Punch List for Substantial Completion.
Submit Final Correction Punch List for Substantial Completion.

When the following are specified in individual sections, submit them at project closeout in
compliance with requirements of Section 01-7800 - Closeout Submittals:

Project record documents.

Operation and maintenance data.

Warranties.

Bonds.

Other types as indicated.

agrwbdpE

Submit for Owner's benefit during and after project completion.

3.06 SUBMITTAL PROCEDURES

A. General Requirements:
B. Shop Drawing Procedures:
1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting
the Contract Documents and coordinating related Work.
2. Generic, non-project specific information submitted as shop drawings do not meet the
requirements for shop drawings.
C. Transmit each submittal with a copy of approved submittal form.
D. Transmit each submittal with transmittal letter.
E. Sequentially number the transmittal form. Revise submittals with original number and a
sequential alphabetic suffix.
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F. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number,
and specification section number, as appropriate on each copy.

G. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

H. Schedule submittals to expedite the Project, and coordinate submission of related items.
I.  For each submittal for review, allow 15 days excluding delivery time to and from the Contractor.

J. Identify variations from Contract Documents and Product or system limitations that may be
detrimental to successful performance of the completed Work.

Provide space for Contractor and Architect review stamps.
When revised for resubmission, identify all changes made since previous submission.

=rr X

Distribute reviewed submittals as appropriate. Instruct parties to promptly report any inability to
comply with requirements.

N. Submittals not requested will not be recognized or processed.
END OF SECTION
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SECTION 01-4000
QUALITY REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. References and standards.
B. Control of installation.
C. Testing and inspection agencies and services.
D. Control of installation.
E. Defect Assessment.
1.02 RELATED REQUIREMENTS
A. Section 01-3000 - Administrative Requirements: Submittal procedures.
1.03 REFERENCE STANDARDS

A. ASTM E329 - Standard Specification for Agencies Engaged in Construction Inspection,
Testing, or Special Inspection 2021.

1.04 TESTING AND INSPECTION AGENCIES AND SERVICES

A. Owner will employ and pay for services of an independent testing agency to perform other
specified testing.

B. Employment of agency in no way relieves Contractor of obligation to perform Work in
accordance with requirements of Contract Documents.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect before proceeding.

D. Comply with specified standards as minimum quality for the work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have work performed by persons qualified to produce required and specified quality.

F. Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

G. Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, and disfigurement.

3.02 TESTING AND INSPECTION

A. Testing Agency Duties:

1. Provide qualified personnel at site. Cooperate with Architect and Contractor in
performance of services.

2. Perform specified sampling and testing of products in accordance with specified
standards.

3. Ascertain compliance of materials and mixes with requirements of Contract Documents.

4.  Promptly notify Architect and Contractor of observed irregularities or non-compliance of
Work or products.

5. Perform additional tests and inspections required by Architect.
6.  Submit reports of all tests/inspections specified.
22.42 Chetco Community Public 01-4000-1
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B. Limits on Testing/Inspection Agency Authority:

1.

n

PO AOD

Agency may not release, revoke, alter, or enlarge on requirements of Contract
Documents.

Agency may not approve or accept any portion of the Work.

Agency may not assume any duties of Contractor.

Agency has no authority to stop the Work.

ontractor Responsibilities:

Deliver to agency at designated location, adequate samples of materials proposed to be

used that require testing, along with proposed mix designs.

Cooperate with laboratory personnel, and provide access to the Work and to

manufacturers' facilities.

Provide incidental labor and facilities:

a. To provide access to Work to be tested/inspected.

b. To obtain and handle samples at the site or at source of Products to be
tested/inspected.

c. To facilitate tests/inspections.

d. To provide storage and curing of test samples.

Notify Architect and laboratory 24 hours prior to expected time for operations requiring

testing/inspection services.

Employ services of an independent qualified testing laboratory and pay for additional

samples, tests, and inspections required by Contractor beyond specified requirements.

Arrange with Owner's agency and pay for additional samples, tests, and inspections

required by Contractor beyond specified requirements.

D. Re-testing required because of hon-compliance with specified requirements shall be performed
by the same agency on instructions by Architect.

E. Re-testing required because of nhon-compliance with specified requirements shall be paid for by
Contractor.

3.03 DEFECT ASSESSMENT
A. Replace Work or portions of the Work not complying with specified requirements.

22.42 Chetco Community Public 01-4000 - 2
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SECTION 01-6000
PRODUCT REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Re-use of existing products.

B. Transportation, handling, storage and protection.

C. Product option requirements.

D. Substitution limitations.

E. Maintenance materials, including extra materials, spare parts, tools, and software.
1.02 RELATED REQUIREMENTS

A. Document 00-2113 - Instructions to Bidders: Product options and substitution procedures prior
to bid date.

B. Section 01-4000 - Quality Requirements: Product quality monitoring.
1.03 SUBMITTALS

A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals: lllustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the
manufacturer's standard colors, textures, and patterns.

PART 2 PRODUCTS
2.01 EXISTING PRODUCTS

A. Do not use materials and equipment removed from existing premises unless specifically
required or permitted by Contract Documents.

B. Existing materials and equipment indicated to be removed, but not to be re-used, relocated,
reinstalled, delivered to the Owner, or otherwise indicated as to remain the property of the
Owner, become the property of the Contractor; remove from site.

C. Owner encourages Contractor to provide salvage opportunities for all unused building
materials.

2.02 NEW PRODUCTS
A. Provide new products unless specifically required or permitted by Contract Documents.
2.03 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named.

2.04 MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

B. Deliver to Project site; obtain receipt prior to final payment.
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PART 3 EXECUTION
3.01 SUBSTITUTION LIMITATIONS

A.

B.

Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

A request for substitution constitutes a representation that the submitter:

1. Has investigated proposed product and determined that it meets or exceeds the quality
level of the specified product.

2. Agrees to provide the same warranty for the substitution as for the specified product.

3. Agrees to coordinate installation and make changes to other Work that may be required
for the Work to be complete with no additional cost to Owner.

4.  Waives claims for additional costs or time extension that may subsequently become
apparent.

3.02 TRANSPORTATION AND HANDLING

A.

B.
C.

D.

E.

F.

Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

Transport and handle products in accordance with manufacturer's instructions.

Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage, and to minimize handling.

Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.03 STORAGE AND PROTECTION

A. Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication

B. Store and protect products in accordance with manufacturers' instructions.

C. Store with seals and labels intact and legible.

D. Store sensitive products in weathertight, climate-controlled enclosures in an environment
favorable to product.

E. For exterior storage of fabricated products, place on sloped supports above ground.

F. Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

G. Comply with manufacturer's warranty conditions, if any.

H. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

I.  Prevent contact with material that may cause corrosion, discoloration, or staining.

J.  Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

K. Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION
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SECTION 01-7000
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Examination, preparation, and general installation procedures.
Cutting and patching.
Surveying for laying out the work.
Cleaning and protection.

moow

Closeout procedures, including Contractor's Correction Punch List, except payment
procedures.

F. General requirements for maintenance service.
1.02 RELATED REQUIREMENTS

A. Section 01-1000 - Summary: Limitations on working in existing building; continued occupancy;
work sequence; identification of salvaged and relocated materials.

B. Section 01-3000 - Administrative Requirements: Submittals procedures, Electronic document
submittal service.

C. Section 01-4000 - Quality Requirements: Testing and inspection procedures.

D. Section 01-7800 - Closeout Submittals: Project record documents, operation and maintenance
data, warranties, and bonds.

1.03 REFERENCE STANDARDS

A. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations
2022.

1.04 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.

B. Cutting and Patching: Submit written request in advance of cutting or alteration that affects:
1. Structural integrity of any element of Project.
2. Integrity of weather exposed or moisture resistant element.
3. Efficiency, maintenance, or safety of any operational element.
4.  Visual qualities of sight exposed elements.

1.05 COORDINATION

A. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements.

B. Notify affected utility companies and comply with their requirements.

C. Verify that utility requirements and characteristics of new operating equipment are compatible
with building utilities. Coordinate work of various sections having interdependent
responsibilities for installing, connecting to, and placing in service, such equipment.

D. Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on drawings. Follow routing indicated for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

E. Infinished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction. Coordinate locations of fixtures and outlets with finish elements.

m

Coordinate completion and clean-up of work of separate sections.

G. After Owner occupancy of premises, coordinate access to site for correction of defective work
and work not in accordance with Contract Documents, to minimize disruption of Owner's
activities.
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PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 EXAMINATION

A.

Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

Examine and verify specific conditions described in individual specification sections.

Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misfabrication.

Verify that utility services are available, of the correct characteristics, and in the correct
locations.

Prior to Cutting: Examine existing conditions prior to commencing work, including elements
subject to damage or movement during cutting and patching. After uncovering existing work,
assess conditions affecting performance of work. Beginning of cutting or patching means
acceptance of existing conditions.

3.02 GENERAL INSTALLATION REQUIREMENTS

A.

B.
C.

D.
E.

Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.

Make vertical elements plumb and horizontal elements level, unless otherwise indicated.

Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and
horizontal lines, unless otherwise indicated.

Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
Make neat transitions between different surfaces, maintaining texture and appearance.

3.03 CUTTING AND PATCHING

A.
B.

Whenever possible, execute the work by methods that avoid cutting or patching.

Perform whatever cutting and patching is necessary to:

Complete the work.

Fit products together to integrate with other work.

Provide openings for penetration of mechanical, electrical, and other services.
Match work that has been cut to adjacent work.

Repair areas adjacent to cuts to required condition.

Repair new work damaged by subsequent work.

Remove samples of installed work for testing when requested.

Remove and replace defective and non-complying work.

N~ wWN R

Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing.

Employ skilled and experienced installer to perform cutting for weather exposed and moisture
resistant elements, and sight exposed surfaces.

Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior
approval.

Restore work with new products in accordance with requirements of Contract Documents.
Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids
with fire rated material , to full thickness of the penetrated element.

Patching:

22.42 Chetco Community Public 01-7000 - 2 Execution and Closeout
Library - Reroof August 2022 Requirements



1. Finish patched surfaces to match finish that existed prior to patching. On continuous
surfaces, refinish to nearest intersection or natural break. For an assembly, refinish entire
unit.

2. Match color, texture, and appearance.

3.  Repair patched surfaces that are damaged, lifted, discolored, or showing other
imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.04 PROGRESS CLEANING

A.

B.

C.

D.

Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly
condition.

Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed
or remote spaces, prior to enclosing the space.

Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning
to eliminate dust.

Collect and remove waste materials, debris, and trash/rubbish from site periodically and
dispose off-site; do not burn or bury.

3.05 PROTECTION OF INSTALLED WORK

A.
B.
C.

G.
H.

Protect installed work from damage by construction operations.
Provide special protection where specified in individual specification sections.

Provide temporary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement
of heavy objects, by protecting with durable sheet materials.

Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is
necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

Prohibit traffic from landscaped areas.
Remove protective coverings when no longer needed; reuse or recycle coverings if possible.

3.06 ADJUSTING

A.

Adjust operating products and equipment to ensure smooth and unhindered operation.

3.07 FINAL CLEANING

A.

B.
C.

Clean debris from roofs, gutters, downspouts, scuppers, overflow drains, area drains, and
drainage systems.

Clean site; sweep paved areas, rake clean landscaped surfaces.

Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;
dispose of in legal manner; do not burn or bury.

3.08 CLOSEOUT PROCEDURES

A. Make submittals that are required by governing or other authorities.

B. Accompany Project Coordinator on preliminary inspection to determine items to be listed for
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

C. Notify Architect when work is considered ready for Architect's Substantial Completion
inspection.

D. Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and ready for Architect's Substantial Completion
inspection.
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E. Conduct Substantial Completion inspection and create Final Correction Punch List containing
Architect's and Contractor's comprehensive list of items identified to be completed or corrected
and submit to Architect.

F. Correct items of work listed in Final Correction Punch List and comply with requirements for
access to Owner-occupied areas.

G. Notify Architect when work is considered finally complete and ready for Architect's Substantial
Completion final inspection.

H. Complete items of work determined by Architect listed in executed Certificate of Substantial
Completion.

END OF SECTION
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SECTION 01-7800
CLOSEOUT SUBMITTALS

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.
C.
D.

Project Record Documents.

Operation and Maintenance Data.
Warranties and bonds.

Evidence of Payments and Release of Liens.

1.02 RELATED REQUIREMENTS

A.

B.

C.
D.

E.

Section 00-7200 - General Conditions: Performance bond and labor and material payment
bonds, warranty, and correction of work.

Section 01-3000 - Administrative Requirements: Submittals procedures, shop drawings,
product data, and samples.

Section 01-7000 - Execution and Closeout Requirements: Contract closeout procedures.

Individual Product Sections and Drawings: Specific requirements for operation and
maintenance data.

Individual Product Sections and Drawings: Warranties required for specific products or Work.

1.03 SUBMITTALS

A.

B.

Project Record Documents: Submit documents to Architect with claim for final Application for
Payment.

Operation and Maintenance Data:

1. Submit two copies of preliminary draft or proposed formats and outlines of contents before
start of Work. Architect will review draft and return one copy with comments.

2. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.

3.  Submit one copy of completed documents 15 days prior to final inspection. This copy will
be reviewed and returned after final inspection, with Architect comments. Revise content
of all document sets as required prior to final submission.

4.  Submit two sets of revised final documents in final form within 10 days after final
inspection.

Warranties and Bonds:

1. For equipment or component parts of equipment put into service during construction with
Owner's permission, submit documents within 10 days after acceptance.

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final
Application for Payment.

3.  Foritems of Work for which acceptance is delayed beyond Date of Substantial
Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A.
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Maintain on site one set of the following record documents; record actual revisions to the Work:
Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.

Reviewed shop drawings, product data, and samples.

Manufacturer's instruction for assembly, installation, and adjusting.
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Ensure entries are complete and accurate, enabling future reference by Owner.
Store record documents separate from documents used for construction.
Record information concurrent with construction progress.

Specifications: Legibly mark and record at each product section description of actual products
installed, including the following:

1. Manufacturer's name and product model and number.

2. Product substitutions or alternates utilized.

3. Changes made by Addenda and modifications.

Record Drawings and Shop Drawings: Legibly mark each item to record actual construction
including:

1. Field changes of dimension and detail.

2. Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA

A.

B.

D.

Source Data: For each product or system, list names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

Product Data: Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation. Delete inapplicable information.

Drawings: Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams. Do not use Project Record Documents as
maintenance drawings.

Typed Text: As required to supplement product data. Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS

A.

B.
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Assemble operation and maintenance data into durable manuals for Owner's personnel use,
with data arranged in the same sequence as, and identified by, the specification sections.

Where systems involve more than one specification section, provide separate tabbed divider for
each system.

Prepare instructions and data by personnel experienced in maintenance and operation of
described products.

Binders: Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic
covers; 2 inch maximum ring size. When multiple binders are used, correlate data into related
consistent groupings.

Cover: ldentify each binder with typed or printed titte OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

Project Directory: Title and address of Project; names, addresses, and telephone numbers of
Architect, Consultants, Contractor and subcontractors, with names of responsible parties.

Tables of Contents: List every item separated by a divider, using the same identification as on
the divider tab; where multiple volumes are required, include all volumes Tables of Contents in
each volume, with the current volume clearly identified.

Dividers: Provide tabbed dividers for each separate product and system; identify the contents
on the divider tab; immediately following the divider tab include a description of product and
major component parts of equipment.

Text: Manufacturer's printed data, or typewritten data on 20 pound paper.

Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to
size of text pages.

Closeout Submittals
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3.04 WARRANTIES AND BONDS

A.

moow

m

Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work. Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.

1. General Warranties:

a. Provide one-year warranty as described in the General Conditions, Article 3.5.
Warranty period shall commence on the date of the fully executed Certificate of
Substantial Completion.

b. Weather-tight warranty: The Contractor shall, and hereby does, warranty flashings,
roofing, and all other work which is a component part of the roofing to be weather-
tight under ordinary wear and usage for a period of two years from and after
Substaintial Completion of the building. This is an extension of the general one year
warranty described above.

2. Additional Warranties: See individual technical specifications or drawings for required
written warranties for specific items of work.

3. Warranty Period shall begin upon Substantial Completion, or if a Certificate of Substantial
Completion is not issued or if Work which is to be covered by warranty is not then
complete, Warranty Period shall begin upon the date of Final Acceptance or on the date
appearing on the final Certificate for Payment to the Contractor, whichever is earlier.

Verify that documents are in proper form, contain full information, and are notarized.
Co-execute submittals when required.
Retain warranties and bonds until time specified for submittal.

Manual: Bind in commercial quality 8-1/2 by 11 inch three D side ring binders with durable
plastic covers.

Cover: ldentify each binder with typed or printed titte WARRANTIES AND BONDS, with title of
Project; name, address and telephone number of Contractor and equipment supplier; and
name of responsible company principal.

Table of Contents: Neatly typed, in the sequence of the Table of Contents of the Project
Manual, with each item identified with the number and title of the specification section in which
specified, and the name of product or work item.

Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.
Provide full information, using separate typed sheets as necessary. List Subcontractor,
supplier, and manufacturer, with name, address, and telephone number of responsible
principal.

3.05 EVIDENCE OF PAYMENTS AND RELEASE OF LIENS

A. Submit with Final Application for Payment the following:

1. Contractor's Affidavit of Payment of Debts and Claims: AIA G706.

2. Contractor's Affidavit of Release of Liens: AIA G706A, with
a. Consent of Surety to Final Payment: AIA G707.
b. Contractor's release or waiver of liens.
c. Separarate releases or waivers of liens for subcontractors, suppliers, and others with

lien rights against property of Owner.
END OF SECTION
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SECTION 06-2000
FINISH CARPENTRY

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Finish carpentry items at exterior trim work at upper roof sections as noted in Drawings.
1.02 RELATED REQUIREMENTS
A. Section 09-9113 - Exterior Painting: Painting of finish carpentry items.
1.03 REFERENCE STANDARDS

A.  AWIJAWMAC (QSI) - Architectural Woodwork Quality Standards lllustrated; Architectural
Woodwork Institute and Architectural Woodwork Manufacturers Association of Canada; 2005,
8th Ed., Version 2.0.

B. NEMA LD 3 - High-Pressure Decorative Laminates 2005.
C. Protect work from moisture damage.

PART 2 PRODUCTS

2.01 FINISH CARPENTRY ITEMS

A. Unless otherwise indicated provide products of quality specified by AWI Architectural
Woodwork Quality Standards lllustrated for Premium grade.

B. Unless otherwise indicated provide products of quality specified by Woodwork Institute Manual
of Millwork for Premium grade.

2.02 LUMBER MATERIALS

A. Softwood Lumber: Resawn texture cedar, K.D., grade C and better species, maximum
moisture content of 6 percent; , primed, fingerjointed, 20 foot lengths.
1. Location: Exterior.

B. When necessary to cut and fit on site, provide materials with ample allowance for cutting.
Provide trim for scribing and site cutting.

PART 3 EXECUTION
A. Set and secure materials and components in place, plumb and level.

B. Carefully scribe work abutting other components, with maximum gaps of 1/32 inch. Do not use
additional overlay trim to conceal larger gaps.

3.02 PREPARATION FOR SITE FINISHING
A. Set exposed fasteners. Apply wood filler in exposed fastener indentations. Sand work smooth.
B. Site Finishing: See Section 09-9000.
C. Maximum Variation from True Position: 1/16 inch.
D. Maximum Offset from True Alignment with Abutting Materials: 1/32 inch.
END OF SECTION
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SECTION 07-2500
WEATHER BARRIERS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Water-Resistive Barrier: Minor work at fascia trim work work as noted on Drawings, under
exterior wall cladding, over sheathing or other substrate; not air tight or vapor retardant.

B. Vapor Retarders: Minor work at fascia trim work work as noted on Drawings - materials to make
exterior walls, joints between exterior walls and roof, and joints around frames of openings in
exterior walls water vapor resistant and air tight.

1.02 RELATED REQUIREMENTS
A. Section 06-1000 - Rough Carpentry: Water-resistive barrier under exterior cladding.
B. Section 07-9005 - Joint Sealers: Sealant materials and installation techniques.

1.03 DEFINITIONS

A. Weather Barrier: Assemblies that form either water-resistive barriers, air barriers, or vapor
retarders.

B. Air Barrier: Air tight barrier made of material that is relatively air impermeable but water vapor
permeable, both to the degree specified, with sealed seams and with sealed joints to adjacent
surfaces. Note: For the purposes of this specification, vapor impermeable air barriers are
classified as vapor retarders.

C. Vapor Retarder: Air tight barrier made of material that is relatively water vapor impermeable, to
the degree specified, with sealed seams and with sealed joints to adjacent surfaces.

1. Water Vapor Permeance: For purposes of conversion, 57.2 ng/(Pa s sq m) = 1 perm.

1.04 REFERENCE STANDARDS

A. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2021a.

B. ASTM E96/E96M - Standard Test Methods for Gravimetric Determination of Water Vapor
Transmission Rate of Materials 2022.

C. ICC-ES AC38 - Acceptance Criteria for Water-Resistive Barriers 2016, with Editorial Revision
(2019).
1.05 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Product Data: Provide data on material characteristics.

C. Manufacturer's Installation Instructions: Indicate preparation, installation methods, and storage
and handling criteria.

1.06 FIELD CONDITIONS

A. Maintain temperature and humidity recommended by the materials manufacturers before,
during and after installation.

PART 2 PRODUCTS
2.01 AIR BARRIER MATERIALS (WATER VAPOR PERMEABLE AND WATER-RESISTIVE)

A. Self-Adhered Water Resistant Air Barrier Membrane:

1. Water Vapor Permeance: 29 perms, minimum, when tested in accordance with ASTM
E96/E96M Procedure A (desiccant method).

2. Dry Film Thickness: 28 mils (0.028 inch), minimum.

3. Criteria for Water Resistance Barriers: Pass, when tested in accordance with ICC - ES
AC38.

4, Water Penetration around Nails: Pass, when tested in accordance with AAMA 711-05 and
modified ASTM D 1970.
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Surface Burning Characteristics: Flame spread index of 25 or less, and smoke developed
index of 50 or less, when tested in accordance with ASTM E84.

Manufacturers:

a. Henry Company Blueskin VP 160.

b. Substitutions: See Section 01-6000 - Product Requirements.

2.02 SELF-ADHERING FLASHING
A. Manufacturer and Product:

1.
2.
3.

W.R. Grace Construction Products "Perm-A-Barrier".
Henry Company, Blueskin SA.
Substitutions: See Section 01-6000 - Product Requirements.

B. Materials: Rubberized asphalt and polyethylene. 40 mils thickness.

C. Location: Around all wall openings and where noted on drawings.
PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that surfaces and conditions are ready to accept the work of this section.
3.02 PREPARATION

A. Remove projections, protruding fasteners, and loose or foreign matter that might interfere with
proper installation.

3.03 INSTALLATION
A. Install materials in accordance with manufacturer's instructions.

B. Air Barriers: Install continuous air tight barrier over surfaces indicated, with sealed seams and
with sealed joints to adjacent surfaces.

C. Vapor Retarders: Install continuous air tight barrier over surfaces indicated, with sealed seams
and with sealed joints to adjacent surfaces.

D. Self-Adhered Sheets:

1. All surfaces to receive membrane must be dry and clean of oil, dust, fronts, bulk water and
other contaminiates that would be detrimental to adhesion of membrane. Approved
adhesive -primer to be appliend as recommended by Membrane manufacturer. Primer
required for applications below 40 degrees, not required above 40 degrees temperature.

2. Prepare substrate in manner recommended by sheet manufacturer; fill and tape joints in
substrate and between dissimilar materials.

3. Lap sheets shingle-fashion to shed water and seal laps air tight.

4.  Once sheets are in place, press firmly into substrate with resilient hand roller; ensure that
laps are firmly adhered with no gaps or fishmouths.

5. Use same material, or other material approved by sheet manufacturer for the purpose, to
seal to adjacent construction and as flashing.

6. Atwide joints, provide extra flexible membrane allowing joint movement.

7. Install flashing over sills, covering entire sill frame member, extending at least 5 inches
onto weather barrier and at least 6 inches up jambs; mechanically fasten stretched edges.

8. At openings to be filled with frames having nailing flanges, seal head and jamb flanges
using a continuous bead of sealant compressed by flange and cover flanges with sealing
tape at least 4 inches wide; do not seal sill flange.

9. At openings to be filled with non-flanged frames, seal weather barrier to each side of
opening framing, using flashing at least 9 inches wide, covering entire depth of framing.

10. At interior face of openings, seal gap between window/door frame and rough framing,
using joint sealant over backer rod.

11. Service and Other Penetrations: Form flashing around penetrating item and seal to
weather barrier surface.

12. Refer to Drawings for additional placement requirements, and coordination placement with
metal flashings.
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3.04 FIELD QUALITY CONTROL
A. See Section 01-4000 - Quality Requirements, for additional requirements.
B. Coordination of ABAA Tests and Inspections:

1.
2.

3.
4.
5.

Provide testing and inspection required by ABAA QAP.

Notify ABAA in writing of schedule for air barrier work, and allow adequate time for testing
and inspection.

Cooperate with ABAA testing agency.

Allow access to air barrier work areas and staging.

Do not cover air barrier work until tested, inspected, and accepted.

C. Do not cover installed weather barriers or vapor retarders until inspections have been
completed.

3.05 PROTECTION
A. Do not leave materials exposed to weather longer than recommended by manufacturer.
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SECTION 07-3113
ASPHALT SHINGLES

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.
C.

Asphalt shingle roofing.
Flexible sheet membranes for eave protection, underlayment, and valley protection.
Metal flashing.

1.02 RELATED REQUIREMENTS

A.

Section 07-6200 - Sheet Metal Flashing and Trim: Edge and cap flashings.

1.03 REFERENCE STANDARDS

A.

B.

L.

M.

ASTM D226/D226M - Standard Specification for Asphalt-Saturated Organic Felt Used in
Roofing and Waterproofing 2017.

ASTM D1970/D1970M - Standard Specification for Self-Adhering Polymer Modified Bituminous
Sheet Materials Used as Steep Roofing Underlayment for Ice Dam Protection 2021.

ASTM D3161/D3161M - Standard Test Method for Wind-Resistance of Steep Slope Roofing
Products (Fan-Induced Method) 2020.

ASTM D3462/D3462M - Standard Specification for Asphalt Shingles Made From Glass Felt and
Surfaced with Mineral Granules 2019.

ASTM D3909/D3909M - Standard Specification for Asphalt Roll Roofing (Glass Felt) Surfaced
with Mineral Granules 2014 (Reapproved 2021).

ASTM D4586/D4586M - Standard Specification for Asphalt Roof Cement, Asbestos-Free 2007
(Reapproved 2018).

ASTM D7158/D7158M - Standard Test Method for Wind Resistance of Asphalt Shingles (Uplift
Force/Uplift Resistance Method) 2020.

ASTM E96/E96M - Standard Test Methods for Gravimetric Determination of Water Vapor
Transmission Rate of Materials 2022.

ASTM E108 - Standard Test Methods for Fire Tests of Roof Coverings 2020a.

ASTM F1667/F1667M - Standard Specification for Driven Fasteners: Nails, Spikes, and Staples
2021a.

ICC-ES AC207 - Acceptance Criteria for Polypropylene Roof Underlayments 2012, with
Editorial Revision (2015).

NRCA (RM) - The NRCA Roofing Manual 2022.
SMACNA (ASMM) - Architectural Sheet Metal Manual 2012.

1.04 SUBMITTALS

A.
B.

C.

D.

See Section 01-3000 - Administrative Requirements for submittal procedures.

Product Data: Provide data indicating material characteristics, performance criteria, and
limitations.

Samples: Submit two samples of each shingle color indicating color range and finish
texture/pattern ; for color selection.

Warranty Documentation: Submit manufacturer warranty and ensure that forms have been
completed in Owner's name and registered with manufacturer.

1.05 QUALITY ASSURANCE

A. Installer Qualifications: Company specializing in installing asphalt shingles, with at least 3
years of documented experience.
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1.06 DELIVERY, STORAGE, AND HANDLING

A. Deliver and store materials with labels intact in manufacturer's unopened packaging until ready
for installation.

B. When storing roofing materials on roofing system ensure that no damage occurs to supporting
members and other materials.

1.07 FIELD CONDITIONS

A. Do not install shingles, eave protection membrane or underlayment when surface, ambient air,
or wind chill temperatures are below 45 degrees F.

1.08 WARRANTY
A. See Section 01-7800 - Closeout Submittals for additional warranty requirements.
B. Provide 15 year manufacturer's warranty for coverage against black streaks caused by algae.

C. 50 year limited warranty including necessary roof tear-off, metal work, flashing and disposal
expense, incurred during repair or replacement to be covered or reimbursed by this Limited
Warranty.

D. 10 year non-prorated warantee in addition to 50 year warranty. Under this warranty feature, the
manufacturer, at no charge, will pay to repair or replace, any shingles determined defective
during the warrantee period. Warrantee Basis - "SureStart" Protection by Certainteed.

E. Provide 15 -year manufacturer's warranty for wind damage, with wind warranty upgrade
coverage to resist blow-off due to wind velocities, including gusts, up to 130 miles per hour.

F. Extended Correction Period: Correct defective work within 2-year period commencing on Date
of Substantial Completion.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Asphalt Shingles:
1. Certainteed Roofing; Landmark Premium Shingles: www.certainteed.com/#sle.
2. GAF; Timberline HDZ RS Shingles: www.gaf.com/#sle.
3. Owens Corning Corp; Duration Premium: www.owenscorning.com/#sle.
4. Substitutions: See Section 01-6000 - Product Requirements.

2.02 ASPHALT SHINGLES

A. Asphalt Shingles: Asphalt-coated glass felt, mineral granule surfaced, complying with ASTM
D3462/D3462M.

Fire Resistance: Class A, complying with ASTM E108.

Wind Resistance: Class A, when tested in accordance with ASTM D3161/D3161M.

Wind Resistance (Uplift): Class H, when tested in accordance with ASTM D7158/D7158M.

Warranted Wind Speed: Not greater than 60 mph.

Algae resistant.

Weight: 300 Ib/100 sq ft.

Self-sealing type.

Style: Laminated overlay.

Color: As selected by Architect.

B. Hip and Ridge Shingles: Same as above, complimentary for use with same style as above.

1. 12 inch width, 8 inch exposure.
2. Pre-folded design, for factory-applied adhesive.

2.03 SHEET MATERIALS

A. Eave Edge Starter Shingles: Glass felt base, with ceramic coated mineral granules tightly
embedded in refined, water-resistant asphalt, complying with ASTM D3462/D3462M.
1. Shingle Size: 7-5/8 by 38-3/4 inches, nominal.
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Underlayment: Synthetic non-asphaltic sheet, intended by manufacturer for mechanically
fastened roofing underlayment without sealed seams.
1. Type: Woven polypropylene with anti-slip polyolefin coating on both sides.
2. Self Sealability: Passing nail sealability test specified in ASTM D1970/D1970M.
3. Low Temperature Flexibility: Passing test specified in ASTM D1970/D1970M.
4. Water Vapor Permeance: Vapor retarder; maximum of 0.2 perms, when tested in
accordance with ASTM E96/E96M Procedure A, desiccant method.
Performance: Meet or exceed requirements for ASTM D226/D226M, Type Il asphalt-
saturated organic felt.
6. Fasteners: As recommended by manufacturer or building code qualification report or
approval.
a. Do not use staples.
b. 1inchround head cap nails. Comply with manufacturer fastener schedule.
7. Products:
a. GAF "Deck-Armor" or equivalant to shingle manufacturer.
b. Certainteed Roofing; DiamondDeck Underlayment: www.certainteed.com/#sle.
c. Substitutions: See Section 01-6000 - Product Requirements.

Underlayment: Self-adhering rubber-modified asphalt sheet complying with ASTM
D1970/D1970M; 40 mil minimum mil total thickness; with strippable release film and woven
polypropylene sheet top surface.
1. Self Sealability: Passing nail sealability test specified in ASTM D1970/D1970M.
2. Low Temperature Flexibility: Passing test specified in ASTM D1970/D1970M.
3.  Water Vapor Permeance: 0.067 perm, when tested in accordance with ASTM E96/E96M,
Procedure A (desiccant method).
4. Products:
a. Certainteed Roofing; DryRoof SA - Self-Adhered: www.certainteed.com/#sle.
b. Grace Ice & Water Shield.
c. Substitutions: See Section 01-6000 - Product Requirements.
5. Location: Typical at eaves, valleys, wall junctures, etc., and other locations as noted in
Drawings.

Flexible Flashing: Self-adhering polymer-modified asphalt sheet complying with ASTM
D1970/D1970M; 40 mil total thickness; with strippable treated release paper and polyethylene
sheet top surface.

o

2.04 METAL FLASHING

A.

Metal Flashing: Stainless steel typical; see Section 07-6200.

2.05 ACCESSORIES

A.

w

Roofing Nails: Standard round wire shingle type, stainless steel, minimum 3/8-inch head
diameter, 12-gauge, 0.109-inch nail shank diameter, 1-1/2 inches long and complying with
ASTM F1667/F1667M.

Asphalt Roof Cement: ASTM D4586/D4586M, asbestos-free.

Continuous Plastic Ridge Vents: Extruded plastic with vent openings that do not permit direct

water or weather entry; flanged to receive shingles.

Low profile, 5/8 inch high.

50 year warrantee.

Passes all weather infiltration tests.

11 inch width.

Products:

a. Cor-A-Vent A300E, enhanced with storm/snow screen.

b. Shingle manufacturer continous venting model, meeting heavy weather/storm
enhanced version, and shingle manufacturer warrantees.

C. Substitutions: See Section 01-6000 - Product Requirements.

akrwdE

D. Plastic Wall-Roof Vents: Continous ventilation system, refer to details.
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1. Cor-A-Vent Roof-2-Wall, enhanced with storm/snow screen.

2. Shingle manufacturer continous venting model, meeting heavy weather/storm enhanced
version, and shingle manufacturer warrantees.

3. Substitutions: See Section 01-6000 - Product Requirements.

Roof Vents: Stainless steel commercial grade roof jacks for venting existing air space. See
Drawings for locations.
1. 8inchround.

Soffit Vents: Stainless steel commercial grade soffit vents with insect screen for additional
venting for existing roof air space. See Drawings for locations.
1. Size4x16.

PART 3 EXECUTION
3.01 EXAMINATION

A.
B.
C.

Verify existing conditions prior to starting this work.
Verify that roof penetrations and plumbing stacks are in place and flashed to deck surface.
Verify deck surfaces are dry, free of ridges, warps, or voids.

3.02 PREPARATION

A.
B.

C.
D.

Seal roof deck joints wider than 1/16 inch as recommended by shingle manufacturer.

At areas where eave protection membrane is to be adhered to substrate, fill knot holes and
surface cracks with latex filler.

Broom clean deck surfaces before installing underlayment or eave protection.
Protect surrounding areas and adjacent surfaces from damage during execution of this work.

3.03 INSTALLATION

A. Eave Protection Membrane:

1. Install eave protection membrane from eave edge to minimum 48 inches up-slope beyond

interior face of exterior wall.
B. Underlayment:

1. Roof Slopes Greater Than 4:12: Install underlayment perpendicular to slope of roof, with
ends and edges weather lapped minimum 4 inches; stagger end laps of each consecutive
layer, nail in place, and weather lap minimum 4 inches over eave protection.

2. Weather lap and seal watertight with plastic cement any items projecting through or
mounted on roof.

C. Valley Protection:

1. Install one ply of sheet metal flashing crimped to guide water, minimum 18 inches wide,
centered over valleys.

2. Install flexible flashing in accordance with manufacturer's instructions and NRCA (RM)
applicable requirements.

3. Weather lap joints minimum 2 inches.

4.  Nail in place minimum 18 inches on center, 1 inch from edges.

5. At Exposed Valleys: Install one layer of sheet metal flashing, minimum 24 inches wide,
centered over open valley and crimped to guide water flow. Weather lap joints minimum
2-inch wide band of lap cement along each edge of first layer, press roll roofing into
cement, and nail in place minimum 18 inches on center and 1 inch from edges.

D. Metal Flashing:

1. Install flashings in accordance with manufacturer's instructions and NRCA (RM) applicable
requirements.

2. Weather lap joints minimum 2 inches and seal weather tight with plastic cement.

3. Secure in place with nails at 12 inches on center, and conceal fastenings.

4. Items Projecting Through or Mounted on Roofing: Flash and seal weather tight with
plastic cement.
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E. Venting:

1.

2.

Ridge venting. Existing building has no ridge venting and it is needed/required to provide
adequate concealed space venting, above the insulation, below the deck/sheathing.

Cut 1-1/2 inch x 12 inch slots in the sheathing, as shown in the drawings and details. Do
not beyond 1-1/2 inch wide.

F. Shingles:

1.

3.
4.
5

6.

Install shingles in accordance with manufacturer's instructions and NRCA (RM) applicable

requirements.

a. Fasten individual shingles using two nails per shingle, or as required by manufacturer
and local building code, whichever is greater.

b. Fasten strip shingles using four nails per strip, or as required by manufacturer and
local building code, whichever is greater.

Place shingles in straight coursing pattern with 5-inch weather exposure to produce

double thickness over full roof area, and provide double course of shingles at eaves.

Project first course of shingles 3/4 inch beyond fascia boards.

Extend shingles 1/2 inch beyond face of gable edge fascia boards.

After installation, place one daub of plastic cement 1-inch diameter under each individual

shingle tab exposed to weather to prevent lifting.

Complete installation to provide weathertight service.

3.04 CLEANING
A. See Section 01-7000 - Execution and Closeout Requirements for additional requirements.

B. Clean exposed work upon completion of installation; remove grease and oil films, excess joint
sealer, handling marks, and debris from installation, leaving work clean and unmarked, free
from dents, creases, waves, scratch marks, or other damage to finish.

3.05 PROTECTION
A. Do not permit traffic over finished roof surface; protect roofing until completion of project.

B. Touch-up, repair, or replace damaged asphalt shingles or accessories before Date of
Substantial Completion.
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SECTION 07-6200
SHEET METAL FLASHING AND TRIM

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Fabricated sheet metal items, including flashings and counterflashings.

B. Fabricated sheet metal items, including minor upper roof section gutters and downspouts.
1.02 RELATED REQUIREMENTS

A. Section 07-3113 - Asphalt Shingles: Non-metallic flashings associated with shingle roofing.
1.03 REFERENCE STANDARDS

A. AAMA 2605 - Voluntary Specification, Performance Requirements and Test Procedures for
Superior Performing Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating
Appendix) 2020, with Errata (2022).

B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process 2020.

C. ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel
Sheet, Strip, Plate, and Flat Bar 2015.

D. SMACNA (ASMM) - Architectural Sheet Metal Manual 2012.
1.04 QUALITY ASSURANCE

A. Perform work in accordance with SMACNA (ASMM) and CDA A4050 requirements and
standard details, except as otherwise indicated.

PART 2 PRODUCTS
2.01 SHEET MATERIALS

A. Pre-Finished Galvanized Steel: ASTM A653/A653M, with G90/Z275 zinc coating; minimum 24
gauge, (0.0239) inch thick base metal, shop pre-coated with PVDF coating.
1. PVDF (Polyvinylidene Fluoride) Coating: Superior Performance Organic Finish, AAMA
2605; multiple coat, thermally cured fluoropolymer finish system.

B. Stainless Steel: ASTM A666, Type 304 alloy, soft temper, 24 gauge, 0.0188 inch thick; smooth
No. 4 - Brushed finish.

2.02 FABRICATION
A. Form sections true to shape, accurate in size, square, and free from distortion or defects.
B. Form pieces in longest possible lengths.
C. Hem exposed edges on underside 1/2 inch; miter and seam corners.
D

Form material with flat lock seams, except where otherwise indicated; at moving joints, use
sealed lapped, bayonet-type or interlocking hooked seams.

E. Refer to Detail Drawings for configuration and other notes. Weld to create one-piece book drop
chute.

2.03 GUTTER AND DOWNSPOUT FABRICATION
A. Gutters: match existing style Rectangular profile.
B. Downspouts: Rectangular profile, match existing.
C. Seal metal joints.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify openings through wall are solidly set.
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3.02 INSTALLATION

A. Secure fabrication in place using concealed fasteners, and use exposed fasteners only where
permitted.

B. Secure gutters and downspouts in place with concealed fasteners.
END OF SECTION
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SECTION 07-9005
JOINT SEALERS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Sealants and joint backing.
1.02 REFERENCE STANDARDS
A. ASTM C920 - Standard Specification for Elastomeric Joint Sealants 2018.
B. ASTM C1193 - Standard Guide for Use of Joint Sealants 2016.
C. SCAQMD 1168 - Adhesive and Sealant Applications 1989, with Amendment (2017).
D

ASTM C 1521 Standard Practice for Evaluating Adhesion of Installed Weatherproofing Joint
Sealants.

1.03 ADMINISTRATIVE REQUIREMENTS

A. Coordinate the work with other sections referencing this section.
1.04 SUBMITTALS

A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
1.05 FIELD CONDITIONS

A. Maintain temperature and humidity recommended by the sealant manufacturer during and after
installation.

PART 2 PRODUCTS
2.01 SEALANTS

A. General Purpose Exterior Sealant: Polyurethane; ASTM C920, Grade NS, Class 25 minimum,;
Uses M, G, and A, single component.
1. Color: color as selected.
2. Product: Sonolastic NP-1 manufactured by BASF.
3. Applications: Use for:
a. Control, expansion, and soft joints in masonry.
b. Joints between concrete and other materials.
c. Joints between metal frames and other materials.
d. Joints at wood siding and trim as indicated.
e. Other exterior joints for which no other sealant is indicated.
4. Test Data:
a. Movement capability, % - +100 to -50.
b. Tensile strength - 250 psi.
c. Ultimate elongation at break, % - 1000.
d. Hardness, Shore A - passes 25 - 30.

2.02 ACCESSORIES
A. Primer: Non-staining type, recommended by sealant manufacturer to suit application.

B. Joint Cleaner: Non-corrosive and non-staining type, recommended by sealant manufacturer;
compatible with joint forming materials.

C. Joint Backing: Round foam rod compatible with sealant; ASTM D 1667, closed cell PVC;
oversized 30 to 50 percent larger than joint width.

D. Bond Breaker: Pressure sensitive tape recommended by sealant manufacturer to suit
application.

PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that substrate surfaces are ready to receive work.
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B. Verify that joint backing and release tapes are compatible with sealant.
3.02 PREPARATION
A. Remove loose materials and foreign matter that could impair adhesion of sealant.
B. Clean and prime joints in accordance with manufacturer's instructions.
C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193.
D. Protect elements surrounding the work of this section from damage or disfigurement.
3.03 INSTALLATION

A. Perform work in accordance with sealant manufacturer's requirements for preparation of
surfaces and material installation instructions.

B. Perform installation in accordance with ASTM C1193.

C. Measure joint dimensions and size joint backers to achieve the following, unless otherwise
indicated:
1.  Width/depth ratio of 2:1.
2. Neck dimension no greater than 1/3 of the joint width.
3. Surface bond area on each side not less than 75 percent of joint width.

D. Install bond breaker where joint backing is not used.
E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags.

F. Apply sealant within recommended application temperature ranges. Consult manufacturer
when sealant cannot be applied within these temperature ranges.

G. Tool joints concave.
3.04 CLEANING
A. Clean adjacent soiled surfaces.
3.05 PROTECTION
A. Protect sealants until cured.
3.06 SCHEDULE
A. Exterior Joints for Which No Other Sealant Type is Indicated: Type 1.
END OF SECTION
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SECTION 09-9000
PAINTING AND COATING

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Surface preparation.

B. Minor touch up field application of paints.
1. Match existing colors.

1.02 REFERENCE STANDARDS

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for
Architectural Coatings; U.S. Environmental Protection Agency current edition.

B. ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of Wood and
Wood-Based Materials 2020.

1.03 SUBMITTALS
A. See Section 01-3000 - Administrative Requirements, for submittal procedures.
B. Product Data: Provide data on all finishing products, including VOC content.

C. Samples: Submit two paper chip samples, 8x8 inch in size illustrating range of colors and
textures available for each surface finishing product scheduled.

1.04 DELIVERY, STORAGE, AND HANDLING
A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability.

B. Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and
instructions for mixing and reducing.

C. Paint Materials: Store at minimum ambient temperature of 45 degrees F and a maximum of 90
degrees F, in ventilated area, and as required by manufacturer's instructions.
1.05 FIELD CONDITIONS

A. Do not apply materials when surface and ambient temperatures are outside the temperature
ranges required by the paint product manufacturer.

B. Follow manufacturer's recommended procedures for producing best results, including testing of
substrates, moisture in substrates, and humidity and temperature limitations.

C. Provide lighting level of 80 ft candles measured mid-height at substrate surface.
PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Provide all paint and coating products used in any individual system from the same
manufacturer; no exceptions.

B. Paints:

Benjamin Moore & Co: www.benjaminmoore.com/#sle.
2. PPG Paints: www.ppgpaints.com/#sle.
3. Sherwin-Williams.

4. Rodda.
5
T

=

Pittsburgh.

ransparent Finishes:
1. Same as above.
D. Stains:
1. Same as above.

E. Primer Sealers: Same manufacturer as top coats.
1. Same as above.
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F.

Substitutions: See Section 01-6000 - Product Requirements.

2.02 PAINTS AND COATINGS - GENERAL

A.

D.

Paints and Coatings: Ready mixed, unless intended to be a field-catalyzed coating.

1. Provide paints and coatings of a soft paste consistency, capable of being readily and
uniformly dispersed to a homogeneous coating, with good flow and brushing properties,
and capable of drying or curing free of streaks or sags.

2. Supply each coating material in quantity required to complete entire project's work from a
single production run.

3. Do not reduce, thin, or dilute coatings or add materials to coatings unless such procedure
is specifically described in manufacturer's product instructions.

4. Paint coating required on all sides of exposed surfaces and trim

Primers: As follows unless other primer is required or recommended by manufacturer of top
coats; where the manufacturer offers options on primers for a particular substrate, use primer
categorized as "best" by the manufacturer.

Volatile Organic Compound (VOC) Content:

1. Provide coatings that comply with the most stringent requirements specified in the
following:
a. 40 CFR 59, Subpart D--National Volatile Organic Compound Emission Standards for

Architectural Coatings.

2. Determination of VOC Content: Testing and calculation in accordance with 40 CFR 59,
Subpart D (EPA Method 24), exclusive of colorants added to a tint base and water added
at project site; or other method acceptable to authorities having jurisdiction.

Colors: Match existing colors and sheen. Confirm with Architect.

2.03 PAINT SYSTEMS - EXTERIOR

A.
B.

C.

Primer(s): As recommended by manufacturer of top coats.

Paint WE-OP-3L - Wood, Opaque, Latex, 3 Coat - unfinished wood trim, soffits:

1. One coat of latex primer sealer.

2. Semi-gloss: Two coats of latex enamel; Moorcraft Super Spec Latex House & Trim No.
170, applied at dry film thickness of not less than 1.1 mils per coat.

Paint WE-OP-2L - Wood, Opaque, Latex, 2 Coat - Preprimed Siding & Trim:
1. One coat of latex primer sealer - touch up as needed on bare surfaces, end cuts, etc.

2. Semi-gloss: Two coat of latex enamel; Moorcraft Super Spec Latex House & Trim No.
170, applied at dry film thickness of not less than 1.1 mils per coat.

2.04 ACCESSORY MATERIALS

A.

B.
C.

Accessory Materials: Provide all primers, sealers, cleaning agents, cleaning cloths, sanding
materials, and clean-up materials required to achieve the finishes specified whether specifically
indicated or not; commercial quality.

Patching Material: Latex filler.
Fastener Head Cover Material: Latex filler.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that surfaces are ready to receive work as instructed by the product manufacturer.

B. Examine surfaces scheduled to be finished prior to commencement of work. Report any
condition that may potentially affect proper application.

C. Test shop-applied primer for compatibility with subsequent cover materials.

D. Measure moisture content of surfaces using an electronic moisture meter. Do not apply
finishes unless moisture content of surfaces are below the following maximums:
1. Exterior Wood: 15 percent, measured in accordance with ASTM D4442.
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3.02 PREPARATION
A. Clean surfaces thoroughly and correct defects prior to coating application.

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best
result for the substrate under the project conditions.

C. Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim,
escutcheons, and fittings, prior to preparing surfaces or finishing.

D. Seal surfaces that might cause bleed through or staining of topcoat.

E. Exterior Wood Surfaces to Receive Opaque Finish: Remove dust, grit, and foreign matter.
Seal knots, pitch streaks, and sappy sections. Fill nail holes with tinted exterior calking
compound after prime coat has been applied. Back prime concealed surfaces before
installation.

3.03 APPLICATION

A. Exterior Wood to Receive Opaque Finish: If final painting must be delayed more than 2 weeks
after installation of woodwork, apply primer within 2 weeks and final coating within 4 weeks.

Apply products in accordance with manufacturer's instructions.

w

C. Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is
applied.

D. Apply each coat to uniform appearance.
E. Sand wood and metal surfaces lightly between coats to achieve required finish.

F. Vacuum clean surfaces of loose particles. Use tack cloth to remove dust and particles just prior
to applying next coat.

G. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed
prior to finishing.

END OF SECTION
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< < < SHEET TITLE:
7777777777777777 ‘ 6 L ‘ - LLI ‘ - 0 0 0 LLI - 90t e
— ‘ A_501 (DD ‘ — (DD ‘ — — (OD — § — ] — — — ROOF PLAN
7u/ 1 -n" E 7n / 1|_0" E 7" / 1!_0" 7“/ 1l-0" E 7"/ 1|-0“
-~ 11 > I 11 I 5 - > — (E) CONT. EAVE VENT, 3/4"-WIDE
W/ INSECT SCREEN, TYP.
(E) CONT. GUTTER TO REMAIN.
PROTECT, REPLACE IF DAMAGED NOTE: IT IS UNKNOWN THE EXTENT OF PLYWOOD SHEATHING REPLACEMENT
NECESSARY. CONTRACTOR TO PROVIDE 8 SHEETS REPLACEMENT. ADDITIONAL -
ROOF PLAN ROOF SURFACE AREA: APPROX. 20,400 SQ. FT. SHEETS TO BE CONSIDERED ADDITIONAL WORK & ADDITIONAL COMPENSATION.
1 1/8" = 1'-0"
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REPLACE RUNNING TRIM TO MATCH

REMOVE GUTTER, FASCIA (2),
REPAIR AS NEEDED. PROVIDE 333 S. 4TH STREET

S.A.M., REPLACE GUTTER &
RErCE SLee . Sesladssi
, : REPLACE PLUMBING P: 541.269.1166

VENT FLASHING, TYP.
REMOVE (E) ASPHALT COMP. SHINGLES & general@hgel.com

UNDERLAYMENT. ARCHITECT TO INSPECT

ROOF SHEATHING, REPLACE AS DIRECTED. www.hgeT.com

INSTALL WEATHER BARRIER, & ASPHALT

COMP. SHINGLES, TYP. THROUGHOUT

REMOVE (E) ASPHALT COMP. SHINGLES &
UNDERLAYMENT. ARCHITECT TO INSPECT ROOF

SHEATHING, REPLACE AS DIRECTED. INSTALL (E) ATTIC VENT
WEATHER BARRIER, & ASPHALT COMP. SHINGLES,

=
TYP. THROUGHOUT (E) CONT. GUTTER TO
=———— - REMAIN. PROTECT, ——
— REPLACE IF DAMAGED

(E) SKYLIGHTS TO REMAIN,
REUSE FLASHING

——  — CONT. ROOF-WALL VE

!g :jgj
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| : b REPLACE IF DAMAGED
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GENERAL NOTE: % Q}Q
IT IS UNKNOWN THE EXTENT OF PLYWOOD SHEATHING REPLACEMENT ﬁéﬁ Q?\%
NECESSARY. CONTRACTOR TO PROVIDE 8 SHEETS REPLACEMENT. ADDITIONAL OF

SHEETS TO BE CONSIDERED ADDITIONAL WORK & ADDITIONAL COMPENSATION.

REMOVE GUTTER, FASCIA (2),
n REPAIR AS NEEDED. PROVIDE

S.AM., REPLACE GUTTER &
w FASCIA TO MATCH

REMOVE (E) ASPHALT COMP. SHINGLES & =—=———= ——— = —

UNDERLAYMENT. ARCHITECT TO INSPECT = - — —— — - - - = = .3

ROOF SHEATHING, REPLACE AS DIRECTED. e=e——— = — — - -  — ~ —------—])]RR (E) ATTIC VENT
) ——— = - = = = ——

INSTALL WEATHER BARRIER, & ASPHALT — — — — ——
COMP. SHINGLES, TYP. THROUGHOUT E = — ‘

S.S. ROOF VENT, TYP.

(E) SKYLIGHTS TO REMAIN, = s
REUSE FLASHING=— :

CHETCO COMMUNITY =
PUBLIC LIBRARY KR

L (E) CONT. GUTTER TO
REMAIN. PROTECT,
REPLACE IF DAMAGED

=2

REPLACE PLUMBING
VENT FLASHING, TYP.

NORTH ELEVATION

2 )t

CHETCO COMMUNITY PUBLIC LIBRARY

405 ALDER ST, BROOKINGS, OR 97415
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— W/ S.S. ROOF VENT > %
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w S.S. ROOF VENT, TYP. = = CONSTRUCTION
OOF SHEATHING, REPLACE AS DIRECTED. e REVISIONS:
= —— = NSTALL WEATHER BARRIER, & ASPHALT - s === —» — # DATE  DESCRIPTION
g ————— e —
i
(E) CONT. GUTTER TO
- - REMAIN. PROTECT,
REPLACE IF DAMAGED DATE: AUGUST 2022
— — — SHEET TITLE:
| EXTERIOR

ELEVATIONS

SOUTH ELEVATION
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ARCHITECTS..
S.A.M., EXTEND UP ROOF 5' - 6"
(TWO ROLLS WIDE)
ASPHALT COMP. SHINGLES 333 S. 4TH STREET
OVER WRB, TYP. COOQS BAY, OR 97420
P: 541.269.1166
general@hgel.com
S.S. EDGE REMOVE & REPLACE (E) SIDING, REMOVE & REPLACE (E) www.hge1.com
FLASHING W/ DRIP l REPAIR IF DAMAGED I SIDING TO INSTALL FLASHING,
| REPAIR IF DAMAGED
(E) WEATHER BARRIER |
| / | S.A.M.F. OVER COUNTERFLASHING
n ] S.S. CONT. FLASHING 2"\_\
8 5 AME. | WRB TURNED UP WALL
[ ] (E) CONT. GUTTER TO | w ] (E) WINDOW |
: 1] S.S. COUNTERFLASHING,
REMAIN. PROTECT, REPLACE | =X T;MT%YI\E $§5§'—T¢:%E CAULK JOINT | OVERLAP STEP FLASHING 4" MIN.
\ IF DAMAGED, TYP. U.N.O. | 1xB TRIM TO MATC M |
— = ! REMOVE & REPLACE | &
~ ~ | 8" /// 1x6 TRIM TO MATCH | o S.S. STEP FLASHING
- — S.S. CONT. FLASHING W/ EACH SHINGLE COURSE
- - (E) CONSTRUCTION . ;
T~ T~ — TO REMAIN | N HEMMED EDGE " S.S. CONT. FLASHING ° | ‘
— -~ AL .
_ - (E) 3/4" VENT | ~ . ASPHALT COMP. SHINGLES OVER
~ _ 5= JENG ~—— ROOF-WALL VENT, 6 Wl & WRB TVP.
~ _ | (E) CONSTRUCTION TO REMAIN = CUT SLOT IN (E) ROOF =
SRS SEALANT & FLASHING -
BN — | = ASPHALT COMP. SHINGLES PER MANUFACTURER r N
—|——— 4"x 16" S.S. SOFFIT VENT W/ | OVER VR, T | %
| INSECT SCREEN WHERE APPLIES, | LY ASPHALT COMP. SHINGLES D
SEE ROOF PLAN - OVER WRB, TYP. | &@%E 4 hr
e (E) CONSTRUCTION jiL = \C@ /§//
N [ Cj \))
TYP. EAVE < TO REMAIN DY S dosEHAsUc 2
9 Jsoio 110 (E) CONSTRUCTION ey i e
/7 TO REMAIN ./ .
NL - 7 coosea ORESON
\ 74 op O
ASPHALT COMP. SHINGLES
OVER WRB, TYP.
112"
. S.AM., EXTEND 3' - 0"
/ " FROM'RAKE EDGE
______ g:
& | 5.5 EDGE METAL
N4 FLASHING W/ DRIP
o REMAI UNG VENTED ROOF-WALL JUNCTURE
TO REMAIN, U.N.O. -
TYP. ROOF-WALL JUNCTURE 4 |
_~ > ) wero >
af)
—
1 SIDEWALL FLASHING
] 3"=1-0" O
- —
an)
D
TYP. RAKE =
8 31w >
=
CONTINUOUS RIDGE = ©
CONTINUOUS RIDGE VENT, CUT SLOT IN WRAP WRB OVER S N
VENT, CUT SLOT IN (E) ROOF RIDGE, EACH SIDE »
RIDGE SHINGLES (E) ROOF RIDGE SHINGLES RIDGE SHINGLES x . CONT. S.S. VALLEY FLASHING = o
== ASPHALT COMP. SHINGLES OVER OVER VRS Typ o INGLES ASPHALT COMP. SHINGLES ©
" o // \Q\\\ / ASPHALT | : OVER WRB, TYP. = N OVER WRB, TYP. SEALANT 2 8
| S Q S Z
(E) CONSTRUCTION N N (E) CONSTRUCTION SAMF. BOTH SIDES OF O £
TO REMAIN 7 \ VALLEY FLASHING ~ O o)
(B) CONSTRUCTION 7 N ASPHALT COMP. SHINGLES OVER N 3 &
N N _
ﬁ TOREMAIN \ Z - N WRB, TYP. o Ouw lc_o‘
) O¢go
S sam — o x
— L w
O LWoo
3 2 T 2=
= | (E) CONSTRUCTION TO REMAIN B O 5w
o X <
CONSTRUCTION
REVISIONS:
# DATE  DESCRIPTION
DATE: AUGUST 2022
RIDGE VENT @ ATTIC RIDGE VENT @ SMALL DORMER RIDGE @ LARGE DORMER, HIP SIM. TYP. VALLEY FLASHING SHEET TITLE:
T =10 6 oo 3 o 2 o ROOFING DETAILS
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(E) SKYLIGHT W/ INTEGRAL CURB TO

REMAIN, REUSE FLASHING

S.A.M.F. OVER CURB FLASHING

ASPHALT COMP. SHINGLES
OVER WRB, TYP.

(E) CONSTRUCTION TO REMAIN

=

LOW SKYLIGHT CURB

3

3" = 1!_0"

1

2

\

FLAT SKYLIGHT CURB

(E) SKYLIGHT W/ INTEGRAL CURB TO
REMAIN, REUSE FLASHING

S.A.M.F. OVER CURB FLASHING

ASPHALT COMP. SHINGLES
OVER WRB, TYP.

(E) CONSTRUCTION
TO REMAIN

3" = 1!_0"

UPPER SKYLIGHT CURB

(E) SKYLIGHT W/ INTEGRAL CURB TO
REMAIN, REUSE FLASHING

S.A.M.F. OVER CURB FLASHING

ASPHALT COMP. SHINGLES
OVER WRB, TYP.

(E) CONSTRUCTION
TO REMAIN

3" = 1!_0"

HGE

ARCHITECTS.

333 S. 4TH STREET
COOQOS BAY, OR 97420
P: 541.269.1166
general@hgel.com
www.hgel.com
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405 ALDER ST, BROOKINGS, OR 97415
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CONSTRUCTION
REVISIONS:

# DATE DESCRIPTION

DATE: AUGUST 2022

SHEET TITLE:
ROOFING DETAILS

A-502
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