

ADDENDUM #3 – APRIL 19, 2023

RE: **COQUILLE HIGH SCHOOL**
CTE Shop Renovation
Project #21.03

FROM: HGE ARCHITECTS, Inc.
333 South 4th Street
Coos Bay, Oregon 97420
541-269-1166



TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Documents dated March 2023, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

This Addendum consists of **ONE (1)** page(s) together with the following attachments:

- None

CHANGES TO PROJECT MANUAL:

1. **Section 00-7346 Prevailing Wage Rates, 1.01, A:** REPLACE “January 1, 2023” with “January 5, 2023”.

CHANGES TO DRAWINGS:

1. **Sheet A2.2 Demo Floor Plan:** Make the following changes:
 - a. DELETE note regarding removal of dust collection equipment and ductwork. This work by Owner.
 - b. Owner to demo garage door at Classroom 103 (and Owner to also replace).
2. **Sheet A2.3 Floor Plan:** Make the following changes:
 - a. DELETE note regarding floor finish in Classroom 103. Note – all flooring prep and finish by Owner.
 - b. DELETE note regarding prep and seal concrete floor in CTE Lobby 110. Refer to Room Finish Schedule for floor finish.
 - c. Stairway enclosure in Classroom 103 – finish tread and nosing to match existing: VCT and aluminum nosing. Finish wall with typical paint system per Specification Section 09-9000.
3. **Sheet A5.1, Detail 1, Toilet Room Elevation:** DELETE note regarding wall tile.

END OF ADDENDUM #3